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PUBLIC BIDDING FOR  

“ROAD REHABILITATION PROJECT 2016” 

Ref. No. SBMA-BAC-INFRA-ITB-02-18 
Approved Budget for the Contract (ABC): Php86,350,000.00 

 

CHECKLIST OF ELIGIBILITY REQUIREMENTS FOR SUBMISSION 

DOCUMENTARY REQUIREMENTS SHOULD BE APPROPRIATELY SIGNED AND PROPERLY TABBED, AS 
FOLLOWS: 

I. TECHNICAL COMPONENT 

A. ELIGIBILITY DOCUMENTS 

CLASS “A” DOCUMENTS 

TAB A Philippine Government Electronic Procurement System (PhilGEPS) Certificate 
of Registration and Platinum Membership in accordance with Section 8.5.2 of 
the IRR, except for foreign bidders participating in the procurement by a 
Philippine Foreign Service Office or Post, which shall submit their eligibility 
documents under Section 23.1 of the IRR, provided, that the winning bidder shall 
register with the PhilGEPS in accordance with section 37.1.4 of the IRR; or 

In lieu of the PhilGEPS Certificate of Registration and Platinum Membership, 
prospective bidders may still opt to submit the following documents pursuant to 
Government Procurement Policy Board (GPPB) Circular 07-2017, dated 31 July 
2017. In case the bidder opted to submit their Class “A” Documents, the 
certificate of PHILGEPS Registration (Platinum Membership) shall remain as a 
post-qualification to be submitted in accordance with Section 34.2 of the 2016 
Revised IRR of RA 9184. 

a. Registration Certificate from the Securities and Exchange Commission (SEC) 
for Corporations and Partnerships, Department of Trade and Industry (DTI) for 
Sole Proprietorships, or Cooperative Development Authority (CDA) for 
Cooperatives; 

b. Mayor’s/Business Permit or its Equivalent Document such as Certificate of 
Registration and Tax Exemption (CRTE) for locators of the Subic Bay Freeport 
Zone (SBFZ) while for other Freeport/Economic /Export Processing Zones and/or 
Investment Promotion Agencies (IPAs) not issuing CRTEs, the corresponding 
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certificate of registration and/or business permit issued by the concerned 
authority of the Freeport/Economic/Export Processing Zones and/or IPAs is 
acceptable; 

In cases of recently expired Mayor’s and/or Business permits, it shall be 
accepted together with the official receipt as proof that the bidder has applied 
for renewal within the period prescribed by the concerned local government 
unit, provided that the renewed permit shall be submitted as a post-qualification 
requirement in accordance with Section 34.2 of IRR of RA 9184. 

c. Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and 
approved by the Bureau of Internal Revenue (BIR) – BIR Form 17.14B; and 

d. Audited Financial Statement, stamped “received” by Bureau of Internal 
Revenue (BIR) or its duly accredited and authorized institutions for the preceding 
calendar year, which should not be earlier than two (2) years from the bid 
submission. 

TAB B Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, whether similar or not similar in nature 
and complexity to the contract to be bid, if any, with supporting documents 
using the forms prescribed in Section IX. Bidding Forms. 

1. Statement of All Ongoing Government Construction Contracts; 

2. Statement of All Ongoing Private Construction Contracts; 

3. Statement of All Government and Private Contracts Awarded but not yet 
Started. 

All STATEMENT FORMS required under Bidding Form Section IX must be 
properly filled up and submitted including all other required documents. 

If none, “Not Applicable or N/A” must be indicated in the submitted form. 

TAB C Statement of the Bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, in accordance with ITB Clause 5.4., with attached, (1) 
Notice of Award (NOA) and/or Notice to Proceed (NTP), (2) Project Owner’s 
Certificate of Final Acceptance (POCFA) issued by the Owner other than the 
Contractor or (3) the Constructors Performance Evaluation System (CPES) Final 
Rating, which must be at least satisfactory. In case of contracts with the private 
sector, (4) an equivalent document (accompanied by certification from the head 
of the company or his/her authorized representative that the document 
submitted is substantial equivalent to the required NOA or NTP and POCFA or 
CPES) shall be submitted, using the form prescribed in Section IX. Bidding Forms. 

TAB D If applicable: Unless otherwise provided in the BDS, a valid special PCAB License 
in case of joint ventures, and registration for the type and cost of the contract 
for this Project; 
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TAB E Net Financial Contracting Capacity (NFCC) Computation in accordance with ITB 
Clause 5.5, using the form prescribed in Section IX. Bidding Forms. 

CLASS “B” DOCUMENT 

TAB F If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566 using 
the form prescribed in Section IX. Bidding Forms. 

B. TECHNICAL DOCUMENTS 

TAB G Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the 
bid security in the form of: 

 Bid Securing Declaration using the form prescribed in Section IX. Bidding 
Forms; or 

 Cash, Cashier’s/Manager’s Check, Bank Draft/Guarantee or an 
irrevocable Letter of Credit issued by a foreign bank, it shall be 
accompanied by a confirmation from a Universal or Commercial Bank 
equivalent to two percent (2%) of ABC; or 

 Surety Bond equivalent to five percent (5%) of ABC, it shall be 
accompanied by a certification by the Insurance Commission that the 
surety or insurance company is authorized to issue such instruments. 
 

TAB H Project Requirements, which shall include the following: 

1. Bidder’s Organizational Chart for the Contract; 

2. List of bidder’s personnel (e.g., Project Manager, Site Engineer, 
Quality/Materials Engineer, Quantity/Cost Engineer, Surveyor and 
Foremen), to be assigned to the contract to be bid, with their complete 
qualification and experience data. These personnel must meet the 
required minimum years of experience set in the BDS, using the forms 
prescribed in Section IX. Bidding Forms: 

a.  Bidder’s Certification on Key Personnel for the Contract; and 

b.  Key Personnel’s Affidavit of Commitment to Work on the Contract. 

3. List of Bidder’s Major Equipment Units Pledged to the Contract owned, 
leased, and/or under purchase agreements using the form prescribed in 
Section IX. Bidding Forms, supported by any of the following, as the case 
may be, which must meet the minimum requirements for the contract 
set in the BDS: 

a. Proof of Ownership (Official Receipt and Certificate of 
Registration for motor vehicles and heavy equipment or Deed of 
Sale/Official Receipt for other equipment); or 
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b. Bidder’s Certification on the availability of the Equipment for the 
Contract. 

TAB I Sworn statement in accordance with Section 25.3 of the IRR of RA 9184, using 
the form prescribed in Section IX. Bidding Forms. 

TAB J Authority of the Signatory (Secretary’s Certificate for 
corporations/partnerships/cooperatives or Special Power of Attorney (SPA) for 
sole proprietorships), using the form prescribed in Section IX. Bidding Forms. 

TAB K Other Technical Documentary Requirements: 

1. Philippine Contractors Accreditation Board (PCAB) license and 
registration; 

2. Professional Regulation Commission (PRC) ID of the required key 
personnel as stated in the Bid Data Sheet (BDS); 

3. Bid Bulletin issued by the Bids and Awards Committee (BAC), if any; 

 

II. FINANCIAL COMPONENT 

 

Financial Bid, using the form prescribed in Section IX. Bidding Forms. 

TAB L Financial Bid Form, which includes bid prices and the bill of quantities, in 
accordance with ITB Clauses 15.1 and 15.3; and 

TAB M Detailed Estimate in the form of Detailed Unit Price Analysis, as stated in the 
BDS  

TAB N Cash Flow by quarter or payment schedule in accordance with the prescribed 
form. 
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SBMA-BAC-INFRA-ITB-02-18 

 

Invitation to Bid for the 
“ROAD REHABILITATION PROJECT 2016” 

  

1. The Subic Bay Metropolitan Authority, through the 2018 General Appropriations Act 
(GAA) and 2019 Corporate Operating Budget, intends to apply the sum of Eighty Six 
Million Three Hundred Fifty Thousand Pesos (Php86,350,000.00) being the Approved 
Budget for the Contract (ABC) to payments under the contract for ROAD REHABILITATION 
PROJECT 2016/SBMA-BAC-INFRA-ITB-02-18. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 

2. The Subic Bay Metropolitan Authority now invites bids for ROAD REHABILITATION 
PROJECT 2016 in accordance with the attached drawings and technical specifications. The 
proposed project shall include the provision of labor, materials, tools, equipment, 
application and securing of all permits and other incidentals necessary to complete the 
works for, but not limited to: rehabilitation/construction of roads and drainage structures 
including general requirements as identified in the official documents for the ROAD 
REHABILITATION PROJECT 2016. Completion of the Works is required by Three Hundred 
Sixty (360) calendar days. Bidders should have completed a contract similar to the Project. 
The description of an eligible bidder is contained in the Bidding Documents, particularly, in 
Section II, Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules and 
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government 
Procurement Reform Act”.  

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least seventy-five percent (75%) interest or 
outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Subic Bay Metropolitan Authority 
and inspect the Bidding Documents at the address given below during Monday – Friday, 
8:00 a.m. - 5:00 p.m., except Saturday, Sunday, and non-working holidays. 

5. A complete set of Bidding Documents may be acquired by interested bidders starting 
September 16, 2018 from 8:00 am to 5:00 p.m., Monday to Friday and until 12:00 noon of 
October 12, 2018 from the address below and upon payment of the applicable fee for the 
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of 
Php 50,000.00. 
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It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
provided that bidders shall pay the fee for the Bidding Documents not later than the 
submission of their bids. 

6. The Subic Bay Metropolitan Authority will hold a Pre-Bid Conference on September 28, 
2018, 2:00 p.m. at the Engineering Conference Room, Room 218, Bldg. 255 Barryman 
Road, Subic Bay Freeport Zone which shall be open to prospective bidders. 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 2:00 
p.m., October 12, 2018.  All bids must be accompanied by a bid security in any of the 
acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on October 12, 2018, 2:00 p.m. at the Engineering Conference Room, 
Room 218, Bldg. 255 Barryman Road, Subic Bay Freeport Zone. Bids will be opened in the 
presence of the bidders’ representatives who choose to attend at the address below. Late 
bids shall not be accepted. 

8. Relevant Requirement: Minimum PCAB Category and Size Range; 

PCAB License :    Category B    
 
Size Range :    Medium A – Road, Highways, Pavement, Railways, Airport,  
                               Horizontal Structure and Bridges 

9. The Subic Bay Metropolitan Authority reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract award 
in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 
liability to the affected bidder or bidders.  

10. For further information, please contact: 

ATTY. VIVIAN T. PLOTEÑA 
BAC Secretary 
 

11. SUBIC BAY METROPOLITAN AUTHORITY 

Room 201, Bldg. 255, Barryman Road, Subic Bay Freeport Zone 
Tel. No.: (047) 252-4230           Fax No.: (047) 252-4251 
bac@sbma.com 
 
 
 

        ENGR. MARCO A. ESTABILLO 
                      BAC Chairperson 

 
 
Subic Bay Metropolitan Authority 
BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE 

Building 255, Barryman Road, Subic Bay Freeport Zone, 2222 Philippines  
 Tel: +6347 252.4230/4011  Fax: +6347 252.4284/3014 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 
Works, as described in Section VI. Specifications. 

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of lots 
is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 
in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 
funds received for the Project, as defined in the BDS, to cover eligible payments 
under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 
and contractors, shall observe the highest standard of ethics during the 
procurement and execution of the contract.  In pursuance of this policy, the 
Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 
follows: 

(i) "corrupt practice" means behavior on the part of officials in 
the public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to do 
so, by misusing the position in which they are placed, and 
includes the offering, giving, receiving, or soliciting of anything 
of value to influence the action of any such official in the 
procurement process or in contract execution; entering, on 
behalf of the Procuring Entity, into any contract or transaction 
manifestly and grossly disadvantageous to the same, whether 
or not the public officer profited or will profit thereby, and 
similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 
contract to the detriment of the Procuring Entity, and includes 
collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non-

file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds1_1
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds1_1
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds2
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds2
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds2
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competitive levels and to deprive the Procuring Entity of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the knowledge 
of the Procuring Entity, designed to establish bid prices at 
artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 
directly or indirectly, persons, or their property to influence 
their participation in a procurement process, or affect the 
execution of a contract;  

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 
concealing of evidence material to an administrative 
proceedings or investigation or making false 
statements to investigators in order to materially 
impede an administrative proceedings or investigation 
of the Procuring Entity or any foreign 
government/foreign or international financing 
institution into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or 
any foreign government/foreign or international 
financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 
of time, to be awarded Contract funded by the Funding Source if it at 
any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing or, or in executing, a Contract 
funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable laws 
on individuals and organizations deemed to be involved in any of the 
practices mentioned in ITB Clause 3.1(a). 
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3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right 
to inspect and audit records and accounts of a contractor in the bidding for 
and performance of a contract themselves or through independent auditors 
as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition 
of appropriate administrative, civil, and criminal sanctions. A Bidder may be 
considered to have conflicting interests with another Bidder in any of the 
events described in paragraphs (a) through (c) and a general conflict of 
interest in any of the circumstances set out in paragraphs (d) through (g) 
below: 

(a) A Bidder has controlling shareholders in common with another 
Bidder; 

(b) A Bidder receives or has received any direct or indirect subsidy from 
any other Bidder; 

(c) A Bidder has the same legal representative as that of another Bidder 
for purposes of this Bid; 

(d) A Bidder has a relationship, directly or through third parties, that puts 
them in a position to have access to information about or influence on 
the bid of another Bidder or influence the decisions of the Procuring 
Entity regarding this bidding process; 

(e) A Bidder submits more than one bid in this bidding process. However, 
this does not limit the participation of subcontractors in more than 
one bid; 

(f) A Bidder who participated as a consultant in the preparation of the 
design or technical specifications of the goods and related services 
that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the 
same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related 
to the Head of the Procuring Entity (HoPE), members of the Bids and Awards 
Committee (BAC), members of the Technical Working Group (TWG), 
members of the BAC Secretariat, the head of the Project Management Office 
(PMO) or the end-user unit, and the project consultants, by consanguinity or 
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affinity up to the third civil degree. On the part of the Bidder, this Clause shall 
apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 
or (d) of this Clause shall correspondingly apply to each of the 
members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 
to participate in this Bidding: 

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 
which at least seventy five percent (75%) of the interest belongs to 
citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least seventy five percent (75%) of the outstanding capital 
stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 
or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, 
that, in accordance with Letter of Instructions No. 630, Filipino 
ownership or interest of the joint venture concerned shall be at least 
seventy five percent (75%): Provided, further, that joint ventures in 
which Filipino ownership or interest is less than seventy five percent 
(75%) may be eligible where the structures to be built require the 
application of techniques and/or technologies which are not 
adequately possessed by a person/entity meeting the seventy five 
percent (75%) Filipino ownership requirement: Provided, finally, that 
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in the latter case, Filipino ownership or interest shall not be less than 
twenty five percent (25%). For this purpose, Filipino ownership or 
interest shall be based on the contributions of each of the members 
of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 
any Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 
participate only if they can establish that they (a) are legally and financially 
autonomous, (b) operate under commercial law, and (c) are not attached 
agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the Philippine Statistics Authority (PSA) consumer price 
index.  However, contractors under Small A and Small B categories without 
similar experience on the contract to be bid may be allowed to bid if the cost 
of such contract is not more than the Allowable Range of Contract Cost 
(ARCC) of their registration based on the guidelines as prescribed by the 
PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in 
the BDS. 

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 
as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started coinciding with 
the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 
BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 
current assets and current liabilities shall be based on their audited financial 
statements prepared in accordance with international financial reporting 
standards. 

 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds5_2
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds5_4
file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds5_4
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6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as required in 
ITB Clause 2.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 
or any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose 
blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, 
and all statements and information provided  therein are true 
and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 
all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of 
the Bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and 
to sign and execute the ensuing contract, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution, or 
Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 
and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work as 
established by national laws, rules and regulations; or 
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collective bargaining agreement; or arbitration award, if and 
when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security 
or portion of the contract amount shall be withheld in favor of 
the complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution of 
appropriate actions under the Labor Code, as amended, and 
other social legislations. 

(ii) Comply with occupational safety and health standards and to 
correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional Office 
and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 
under the contract specifying wages, hours of work and other 
benefits under prevailing national laws, rules and regulations; 
or collective bargaining agreement; or arbitration award, if 
and when applicable, through posting in two (2) conspicuous 
places in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary or 
otherwise, to any person or official, personnel or representative of 
the; 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contract 
works and the conditions for this Project and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and 
to satisfy itself by such means as it considers necessary or desirable as to all 
matters pertaining to this Project, including: (a) the location and the nature 
of the contract, project, or work; (b) climatic conditions; (c) transportation 
facilities; (c) nature and condition of the terrain, geological conditions at the 
site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and 
access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work. 
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6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the 
data furnished by the procuring entity.  However, the Procuring Entity shall 
ensure that all information in the Bidding Documents, including 
supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations of the 
Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the Procuring Entity will in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the bidding 
process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 
those that have paid the applicable fee for the Bidding Documents at the 
office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 
other than those prohibited by a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions 
of the Works to an extent as may be approved by the Procuring Entity and 
stated in the BDS. However, subcontracting of any portion shall not relieve 
the Bidder from any liability or obligation that may arise from the contract for 
this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 
12 and comply with the eligibility criteria specified in the BDS. In the event 
that any subcontractor is found by the Procuring Entity to be ineligible, the 
subcontracting of such portion of the Works shall be disallowed. 

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 
will be subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the 
subcontractor during bid submission, the Bidder shall include the required 
documents as part of the technical component of its bid. 
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B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Bidders’ 
questions on the technical and financial components of this Project. 

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier 
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GoP, a 
longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the Procuring Entity’s requirements.  Non-
attendance of the Bidder will in no way prejudice its bid; however, the Bidder 
is expected to know the changes and/or amendments to the Bidding 
Documents as recorded in the minutes of the pre-bid conference and the 
Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be 
recorded and prepared not later than five (5) calendar days after the pre-bid 
conference. The minutes shall be made available to prospective bidders not 
later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 
be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 
calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation 
of any part of the Bidding Documents. Such a request must be in writing and 
submitted to the Procuring Entity at the address indicated in the BDS at least 
ten (10) calendar days before the deadline set for the submission and receipt 
of Bids. 

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 
Bulletin, to be made available to all those who have properly secured the 
Bidding Documents, at least seven (7) calendar days before the deadline for 
the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
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submission and receipt of Bids.  Any modification to the Bidding Documents 
shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 
PhilGEPS and the website of the Procuring Entity concerned, if available, and 
at any conspicuous place in the premises of the Procuring Entity concerned. It 
shall be the responsibility of all Bidders who have properly secured the 
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 
may be issued by the BAC. However, Bidders who have submitted bids before 
the issuance of the Supplemental/Bid Bulletin must be informed and allowed 
to modify or withdraw their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in foreign 
language other than English, it must be accompanied by a translation of the 
documents in English. The documents shall be translated by the relevant foreign 
government agency, the foreign government agency authorized to translate 
documents, or a registered translator in the foreign bidder’s country; and shall be 
authenticated by the appropriate Philippine foreign service establishment/post or 
the equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines. The English translation shall govern, for purposes of interpretation of the 
bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR. For procurement to 
be performed overseas, it shall be subject to the Guidelines to 
be issued by the GPPB. 

(ii) Statement of all its ongoing government and private contracts, 
including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the 
contract to be bid; and 
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Statement of the Bidder’s SLCC similar to the contract to be 
bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract 
the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 
Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least satisfactory. 
In case of contracts with the private sector, an equivalent 
document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 
License in case of joint ventures, and registration for the type 
and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 
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  Class “B” Documents 

(v) If, applicable, Joint Venture Agreement (JVA) in accordance 
with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 
opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be accompanied 
by a confirmation from a Universal or Commercial 
Bank; or 

(i.2) a surety bond accompanied by a certification coming 
from the Insurance Commission that the surety or 
insurance company is authorized to issue such 
instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 
Project Engineers, Materials Engineers, and Foremen), 
to be assigned to the contract to be bid, with their 
complete qualification and experience data. These 
personnel must meet the required minimum years of 
experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX. Bidding 
Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. The financial component of the bid shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, 
in accordance with ITB Clauses 15.1 and 15.3; and 
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(b) Any other document related to the financial component of the bid as 
stated in the BDS. 

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 
not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made upon 
the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 
ABC is based on recent estimates made by the engineer or the 
responsible unit of the procuring entity and that the estimates 
are based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision and 
risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 
prices and analyzing bid variances. In the case of infrastructure 
projects, the procuring entity must also have trained quantity 
surveyors. 

(iv)  The procuring entity has established a system to monitor and 
report bid prices relative to ABC and engineer’s/procuring 
entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on 
actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may 
be included as part of its original bid or submitted separately therewith for 
purposes of bidding. A bid with options is considered an alternative bid 
regardless of whether said bid proposal is contained in a single envelope or 
submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 
and specifications.  Unless there is a value engineering clause in the BDS, 
alternative bids shall not be accepted. 
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14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 
JV.  A Bidder who submits or participates in more than one bid (other than as 
a subcontractor if a subcontractor is permitted to participate in more than 
one bid) will cause all the proposals with the Bidder’s participation to be 
disqualified. This shall be without prejudice to any applicable criminal, civil 
and administrative penalties that may be imposed upon the persons and 
entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 
based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 
the Bill of Quantities.  Bids not addressing or providing all of the required 
items in the Bidding Documents including, where applicable, Bill of 
Quantities, shall be considered non-responsive and, thus, automatically 
disqualified. In this regard, where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but specifying a 
zero (0) or a  dash (-) for the said item would mean that it is being offered for 
free to the Government, except those required by law or regulations to be 
provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of bids, 
shall be included in the rates, prices, and total bid price submitted by the 
Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation 
during contract implementation, except under extraordinary circumstances 
as specified in GCC Clause 48. Upon the recommendation of the Procuring 
Entity, price escalation may be allowed in extraordinary circumstances as 
may be determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by the 
GPPB. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of 
the GoP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-
no gain basis 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in 
foreign currencies shall be converted to Philippine currency based on the 
exchange rate prevailing on the day of the Bid Opening. 
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16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the 
amounts in various currencies in which the bid price is expressed to 
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng 
Pilipinas (BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 
exceed one hundred twenty (120) calendar days from the date of the 
opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the Procuring Entity may request Bidders to extend the period of 
validity of their bids. The request and the responses shall be made in writing. 
The bid security described in ITB Clause 18 should also be extended 
corresponding to the extension of the bid validity period at the least. A 
Bidder may refuse the request without forfeiting its bid security, but his bid 
shall no longer be considered for further evaluation and award. A Bidder 
granting the request shall not be required or permitted to modify its bid. 

18. Bid Security 

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in an amount stated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the Percentage of 
the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by LGUs, 
the cashier’s/manager’s check 
may be issued by other banks 
certified by the BSP as authorized 
to issue such financial 
instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit issued 
by a Universal or Commercial 
Bank: Provided, however, that it 
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shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by LGUs, 
the Bank Draft/ Guarantee, or 
irrevocable letter of credit may 
be issued by other banks certified 
by the BSP as authorized to issue 
such financial instrument. 

 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly certified 
by the Insurance Commission as 
authorized to issue such 
security; 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 
states, among others, that the Bidder shall enter into contract with the 
procuring entity and furnish the performance security required under ITB 
Clause 32.2, within ten (10) calendar days from receipt of the Notice of 
Award, and commits to pay the corresponding amount as fine, and be 
suspended for a period of time from being qualified to participate in any 
government procurement activity in the event it violates any of the 
conditions stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 
not accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

18.3. No bid securities shall be returned to Bidders after the opening of bids and 
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a 
request for reconsideration and/or protest, or lapse of the reglementary 
period without having filed a request for reconsideration or protest.  Without 
prejudice on its forfeiture, Bid Securities shall be returned only after the 
Bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the 
contract and furnished the Performance Security, but in no case later than 
the expiration of the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 
the posting of the performance security, pursuant to ITB Clause 32, the 
successful Bidder’s Bid Security will be discharged, but in no case later than 
the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 
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(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) has a finding against the veracity of the required documents 
submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility screening 
or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 
for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable cause, 
after the Bidder had been adjudged as having submitted the 
LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 
outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, for at 
least three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 
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(ii) fails to furnish performance security in accordance with ITB 
Clause 32. 

19. Format and Signing of Bids 

19.1 Bidders shall submit their bids through their duly authorized representative 
using the appropriate forms provided in Section IX. Bidding Forms on or 
before the deadline specified in the ITB Clause 21 in two (2) separate sealed 
bid envelopes, and which shall be submitted simultaneously. The first shall 
contain the technical component of the bid, including the eligibility 
requirements under ITB Clause 12.1, and the second shall contain the 
financial component of the bid. This shall also be observed for each lot in the 
case of lot procurement. 

19.2 on or before the deadline specified in the ITB Clause 21 in two (2) separate 
sealed bid envelopes, and which shall be submitted simultaneously. The first 
shall contain the technical component of the bid, including the eligibility 
requirements under ITB Clause 12.1, and the second shall contain the 
financial component of the bid. This shall also be observed for each lot in the 
case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All 
blank spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall 
submit copies of the first and second envelopes.  In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 
Section IX hereof, shall be signed by the duly authorized representative/s of 
the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 
TECHNICAL COMPONENT,” and the original of their financial component in 
another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT,” 
sealing them all in an outer envelope marked “ORIGINAL BID.” 

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” 
and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as 
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“COPY NO. ___,” respectively.  These envelopes containing the original and 
the copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 
be typed or written in ink and shall be signed by the Bidder or its duly 
authorized representative/s. 

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 21; 

(d) bear the specific identification of this bidding process indicated in the 
ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 
bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid as 
submitted. The BAC or the Procuring Entity shall assume no responsibility for 
the misplacement of the contents of the improperly sealed or marked bid, or 
for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 
the date and time indicated in the BDS. In case the deadline for the submission of 
bids fall on a non-working day duly declared by the president, governor or mayor or 
other government official authorized to make such declaration, the deadline shall be 
the next working day. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed 
by the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 
Submission and Opening, the Bidder’s name, its representative and the time the late 
bid was submitted. 
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23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Bidder shall not be allowed 
to retrieve its original bid, but shall be allowed to submit another bid equally 
sealed and properly identified in accordance with Clause 20, linked to its 
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 
MODIFICATION” and stamped “received” by the BAC. Bid modifications 
received after the applicable deadline shall not be considered and shall be 
returned to the Bidder unopened. 

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 
been submitted, for valid and justifiable reason; provided that the Letter of 
Withdrawal is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Letter of Withdrawal must 
be executed by the authorized representative of the Bidder identified in the 
Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders. A Bidder, who has acquired the bidding 
documents may also express its intention not to participate in the bidding 
through a letter which should reach and be stamped by the BAC before the 
deadline for submission and receipt of bids. A Bidder that withdraws its bid 
shall not be permitted to submit another bid, directly or indirectly, for the 
same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 
be withdrawn in the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified by the Bidder on the 
Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 
imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR. 

24. Opening and Preliminary Examination of Bids 

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids in public, as specified in the BDS. In case the 
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 
take custody of the Bids submitted and reschedule the opening of Bids on the 
next working day or at the soonest possible time through the issuance of a 
Notice of Postponement to be posted in the PhilGEPS website and the 
website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds24_1


 

33 

Bidder submits the required document, it shall be rated “passed” for that 
particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as 
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible Bidder 
whose first bid envelope was rated “passed.” The second envelope of each 
complying Bidder shall be opened within the same day. In case one or more 
of the requirements in the second envelope of a particular bid is missing, 
incomplete or patently insufficient, and/or if the submitted total bid price 
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall 
rate the bid concerned as “failed.” Only bids that are determined to contain 
all the bid requirements for both components shall be rated “passed” and 
shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 
the envelope containing the corresponding withdrawn bid shall be returned 
to the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every 
page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 
following Class “A” Documents may be substituted with the appropriate 
equivalent documents, if any, issued by the country of the foreign bidder 
concerned, which shall likewise be uploaded and maintained in the PhilGEPS 
in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 
Bidder’s total and current assets and liabilities stamped “received” by the 
Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the 
document required in ITB Clause 12.1(a)(i). Submission of documents 
required under ITB Clauses 12.1(a)(i) to 12.1(a)(iv) by any of the joint venture 
partners constitutes compliance. 
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24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid 
price (per lot, if applicable, and/or including discount, if any), bid security, 
findings of preliminary examination, and whether there is a withdrawal or 
modification; and (b) attendance sheet. The BAC members shall sign the 
abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening 
of bids. The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids. The Abstract of Bids as read and the minutes of the Bid 
Opening shall be made available to the public upon written request and 
payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, 
the BAC Secretariat shall notify in writing all Bidders whose bids it has 
received through its PhilGEPS-registered physical address or official e-mail 
address. The notice shall be issued within seven (7) calendar days from the 
date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential 

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind of 
communication with any Bidder regarding the evaluation of their bids until 
the issuance of the Notice of Award, unless otherwise allowed in the case of 
ITB Clause 26. 

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 
Entity’s decision in respect of bid evaluation, bid comparison or contract 
award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 
responses to requests for clarification shall be in writing. Any clarification submitted 
by a Bidder in respect to its bid and that is not in response to a request by the 
Procuring Entity shall not be considered 

27. Detailed Evaluation and Comparison of Bids 

27.1. The Procuring Entity will undertake the detailed evaluation and comparison 
of Bids which have passed the opening and preliminary examination of Bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 
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(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of 
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC 
shall consider the following in the evaluation of bids: 

(a) Completeness of the bid. Unless the BDS allows partial bids, bids not 
addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In 
this regard, where a required item is provided, but no price is 
indicated, the same shall be considered as non-responsive, but 
specifying a zero (0) or a dash (-) for the said item would mean that it 
is being offered for free to the Procuring Entity, except those required 
by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It may also 
consider bid modifications. Any adjustment shall be calculated in 
monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  
Total calculated bid prices, as evaluated and corrected for computational 
errors, discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 
this purpose, all Bidders shall be required to include in their bids the cost of 
all taxes, such as, but not limited to, value added tax (VAT), income tax, local 
taxes, and other fiscal levies and duties which shall be itemized in the bid 
form and reflected in the detailed estimates.  Such bids, including said taxes, 
shall be the basis for bid evaluation and comparison. 

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 
lots or for any combination thereof, provided that all Bids and combinations 
of Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity. Bid prices quoted shall 
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correspond to all of the requirements specified for each lot. Bid Security as 
required by ITB Clause 18 shall be submitted for each contract (lot) 
separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification 

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies with and is 
responsive to all the requirements and conditions specified in ITB Clauses 5, 
12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated 
Bid, the Bidder shall submit its latest income and business tax returns filed 
and paid through the BIR Electronic Filing and Payment System (eFPS) and 
other appropriate licenses and permits required by law and stated in the 
BDS.  

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the Bidder for award.  
Provided in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the bid security 
in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 
and 13, as well as other information as the Procuring Entity deems necessary 
and appropriate, using a non-discretionary “pass/fail” criterion, which shall 
be completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 
all the criteria for post-qualification, it shall declare the said bid as the LCRB, 
and recommend to the HoPE the award of contract to the said Bidder at its 
submitted price or its calculated bid price, whichever is lower, subject to ITB 
Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 
with a fresh period to make a similar determination of that Bidder’s 
capabilities to perform satisfactorily. If the second Bidder, however, fails the 
post qualification, the procedure for post qualification shall be repeated for 
the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 
determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to award the 
contract, the HoPE or his duly authorized representative shall approve or 
disapprove the said recommendation.  
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28.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 
the HoPE shall notify the BAC and the Bidder in writing of such decision and 
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for 
reconsideration may be filed by the Bidder with the HoPE in accordance with 
Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of 
the procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been 
a change in the Bidder’s capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder which 
will affect its capability to undertake the project so that it fails the preset 
eligibility or bid evaluation criteria, the Procuring Entity shall consider the 
said Bidder as ineligible and shall disqualify it from submitting a bid or from 
obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 
reject any and all Bids, declare a Failure of Bidding at any time prior to the 
contract award, or not to award the contract, without thereby incurring any 
liability, and make no assurance that a contract shall be entered into as a 
result of the bidding: 

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the Procuring Entity, or between the 
BAC and any of the Bidders, or if the collusion is between or among 
the Bidders themselves, or between a Bidder and a third party, 
including any act which restricts, suppresses or nullifies or tends to 
restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed  in following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 
HoPE; and  
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(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 
when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 
the award of contract, and no award is made in accordance with 
Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award 

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the 
LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 
notify the successful Bidder in writing that its bid has been accepted, through 
a Notice of Award duly received by the Bidder or its representative personally 
or by registered mail or electronically, receipt of which must be confirmed in 
writing within two (2) days by the Bidder with the LCRB and submitted 
personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 
be subject to the following conditions: 

(a) Submission of valid PCAB license and registration for the type and cost 
of the contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows submission of 
the PCAB license and registration for the type and cost of the contract 
to be bid as a pre-condition to the Award, within ten (10) calendar 
days from receipt of the Notice of Award; 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 
of the IRR of RA 9184.  
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31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shall send the Contract Form to 
the Bidder, which Contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and date 
the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 
within the same ten (10) calendar day period provided that all the 
documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 
and all other documents/statements submitted (e.g., Bidder’s 
response to request for clarifications on the bid), including corrections 
to the bid, if any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32. Performance Security 

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security within a 
maximum period of ten (10) calendar days from the receipt of the Notice of 
Award from the Procuring Entity and in no case later than the signing of the 
contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the Procuring Entity in an amount not less than the 
percentage of the total contract price in accordance with the following 
schedule: 
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Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 
Check may be issued by other 
banks certified by the BSP as 
authorized to issue such 
financial instrument. 
 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, or 
Irrevocable Letter of Credit may 
be issued by other banks 
certified by the BSP as 
authorized to issue such 
financial instrument. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the Procuring Entity 
shall have a fresh period to initiate and complete the post qualification of the 
second Lowest Calculated Bid. The procedure shall be repeated until LCRB is 
identified and selected for recommendation of contract award. However, if 
no Bidder passed post-qualification, the BAC shall declare the bidding a 
failure and conduct a re-bidding with re-advertisement, if necessary. 
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33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the 
Notice to Proceed (NTP) together with a copy or copies of the approved contract to 
the successful Bidder. All notices called for by the terms of the contract shall be 
effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Sections 55 of the IRR of RA 9184. 
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ITB Clause 
 

1.1 The PROCURING ENTITY is Subic Bay Metropolitan Authority. 

 1.2 The name of the Contract is ROAD REHABILITATION PROJECT 2016. 

The identification number of the Contract is SBMA-BAC-INFRA-ITB-02-18. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through the 2018 General 
Appropriations Act (GAA) and 2019 Corporate Operating Budget, in the 
amount of Eighty Six Million Three Hundred Fifty Thousand Pesos                     
(Php86,350,000.00). 

The name of the Project is ROAD REHABILITATION PROJECT 2016. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(b) For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work. The major category of work shall be 
rehabilitation/construction of roads and drainage structures. 

8.1 Subcontracting is NOT allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
September 28, 2018, 2:00 p.m. at the Engineering Conference Room, Room 218, 
Bldg. 255 Barryman Road, Subic Bay Freeport Zone. 

10.1 The Procuring Entity’s address is: 

SUBIC BAY METROPOLITAN AUTHORITY  
Bldg. 229, Waterfront Road., Subic Bay Freeport Zone, Philippines 2222 

bac@sbma.com 

12.1 Other Technical Documentary Requirements 
 

a. Philippine Contractors Accreditation Board (PCAB) license and registration; 
 

b. Bidder’s Certification on Key Personnel for the Contract 
 

c. Key Personnel’s Affidavit of Commitment to Work on the Contract; 

mailto:bac@sbma.com
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d. List of Bidders’ Major Equipment Units Pledged to the Contract supported by 

any of the following: 
 

1. Proof of Ownership (Official Receipt/Certificate of Registration); or 
2. Bidder’s Certification on the Equipment for the Contract. 

 
e. Valid Professional Regulation Commission (PRC) ID of the required key 

personnel as stated in the Bid Data Sheet (BDS); 
 

f. Bid Bulletin issued by the Bids and Awards Committee (BAC), if any 
 

12.1(a)(ii) All STATEMENT FORMS required under Bidding Form Section IX must be properly filled 
up and submitted including all other required documents. 
 
If none, “Not Applicable or N/A” must be indicated in the submitted form. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 
following: 

Key Personnel: (One (1) person should have only one (1) position/designation) 

 

Key Personnel Quantity Profession Minimum Experience    
(years) 

Project Manager 1 Civil Engineer 10  

Site Engineer 1  Civil Engineer 5  

Quality Control/ 
Materials Engineer 

1 Civil Engineer 3  

Quantity/ Cost 
Engineer 

1 Civil Engineer 3  

Surveyor 1 
Geodetic 
Engineer 

3  
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12.1(b)(ii.3) The minimum major equipment units requirements are the following: 
 

Item 
No. 

*Major Equipment Description Capacity 
No. of 
Units 

1  
 Hydraulic Backhoe, Crawler 

Mounted  

0.8 cu.m 1 

2   
Dump Truck                                            12 cu.yds 

2 

3   
Concrete Saw, 14” blade dia. 7.5 HP 

1 

4   Self-Propelled Tandem Smooth 

Drum, Vibratory 

8 Tons 1 

5   
Plate Compactor, Vibratory 5 HP 

1  

6   
Asphalt Distributor                            1330 USG 

1  

7   
Motorized Grader                                                 125 HP 

1  

8   
Cold Milling Machine 1000 mm 

Width 

1  

9   
Cargo Truck 2 -5 Tons 

1  

10   
Cargo Truck 10 Tons 

1  

11   
Compressor, Air Portable  161 - 185 

CFM 

1 

12   
Pneumatic Breaker - 

1  

13   
Asphalt Paver/Finisher                                    80 HP 

1 

14   Two and Three Smooth Drum, Self-

Propelled, Static 

10.1 Tons 1  

15   Pneumatic Tire Roller, Self-

Propelled, Static  

10 Tons 1  

16   
Water Truck/Pump 16 000 li 

1 

17   
Boom Truck - 

1  

18   
Wheel Loader                                  1.5 cu.m 

1  

19   
Concrete Screeder 5.5 HP 

1 

20   
Concrete Vibrator 5 HP 

1 

21   
Welding Machine, 300 amp. 48 HP 

1 

22   One Bagger Mixer   4.0 - 6.0 

cu. ft/min 

1 

23   
Rebar Bender - 

1 

24   
Rebar Cutter, Single Phase - 

1 

25   
Walk Behind Roller Vibrator 6.5 HP 

1 

26   
Kneading Machine - 

1 

27   
Applicator Machine - 

1 

*All major equipment with check mark () must be supported by proof of ownership or 

certification of availability of equipment from the equipment lessor/vendor. 
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13.1(b) This shall include all the following documents: 

1) Detailed Estimates, including the summary sheet indicating the unit prices of 
construction materials, labor rates, and equipment rental used in coming up 
with the Bid; and  

2) Cash flow by quarter or payment schedule. 

13.2 The ABC is Php86,350,000.00.  Any bid with a financial component exceeding 
this amount shall not be accepted. 

14.2 No further instructions. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until one hundred twenty (120) days from 
Submission/Opening of Bids. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

1. The amount of not less than Php1,727,000.00, if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

2.   The amount of not less than Php4,317,500.00 if bid security is in Surety 
Bond. 

18.2 The bid security shall be valid until one hundred twenty (120) days from 
Submission/Opening of Bids. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 
second components of its bid. 

21 The address for submission of bids is: 
  

Subic Bay Metropolitan Authority 
Engineering Conference Room, Room 218, Building 255, 

Barryman Road, Subic Bay Freeport Zone 
 
The deadline for submission of bids is 2:00 p.m., October 12, 2018. 

24.1 The place of bid opening is: 
 
Engineering Conference Room, Room 218, Bldg. 255 Barryman Road, Subic Bay 
Freeport Zone  
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The date and time of bid opening is 2:00 p.m., October 12, 2018. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

27.4 Bidders who offered a discount must provide a methodology for the discount. If 
there is no methodology, discount shall be distributed proportionately to all pay 
items. 

28.2 1.   a. Latest Annual Income Tax Return with BIR stamp receipt; or 

      b. For newly established entities, Quarterly Income Tax Returns with proof of 
          full payment for the last six (6) months preceding the date of the bid 
          submission; and 
 
2. Value Added Tax Returns (Forms 2550M and 2550Q) or Percentage Tax 

Returns (Form 2551M) with proof of full payment covering the months from 
January to June 2018. 

       The income tax and business tax returns stated above should have been  
       filed through the Electronic Filing and Payment System (EFPS). 
 
3. In case the bidder opted to submit their Class “A” Documents, the certificate 

of PHILGEPS Registration (Platinum Membership) shall remain as a post-
qualification to be submitted in accordance with Section 34.2 of the 2016 
Revised IRR of RA 9184. 

31.4(f) 

 

Additional required contract documents relevant to the Project within ten (10) 
calendar days from receipt of the Notice of Award are the following: 

1.   Program of Works, to include but not limited to, Construction Schedule and 
S-Curve, Manpower Schedule, Construction Methods, Equipment Utilization 
Schedule, PERT/CPM, and Cash Flow and Payment Schedule; 

 2. Construction Safety and Health Program (CSHP), stamped “RECEIVED” by the 
Department of Labor and Employment (DOLE) or duly approved; 

3. Contractor’s All Risk Insurance; 

4. Updated Certification on Key Personnel for the Contract; and 

5. Updated Key Personnel’s Affidavit of Commitment to Work on the Contract. 

N.B. For Item 4 and 5, any proposed replacement of key personnel from original 
bid submission shall be subject to approval of the procuring entity prior to 
contract signing. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 
Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 
the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter 
to be paid by the Procuring Entity to the Contractor for the execution of the 
Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in 
this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 
the Procuring Entity and to whom the Contract to execute the Work was 
awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 
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1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works.  The Intended 
Completion Date may be revised only by the Procuring Entity’s 
Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or 
the Procuring Entity’s Representative to the Contractor requiring the latter to 
begin the commencement of the work not later than a specified or 
determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 
and facilities required to be constructed and completed in accordance with 
this Contract which shall be delivered to the Procuring Entity and which shall 
remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identified in the SCC, who shall 
be responsible for supervising the execution of the Works and administering 
this Contract. 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_17
file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_22
file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_23
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1.24  The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entity’s Representative as 
forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established 
from the work schedule. This is actually described as a percentage of the 
whole Works.  

1.27 Specifications mean the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates. 

1.29  A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring 
Entity, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works. 

1.31 Work(s)refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any 
tests before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 
also means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_24
file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_28
file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_31
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Contract unless specifically defined.  The Procuring Entity’s Representative 
will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be 
written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.  A notice shall be effective only when it is received by 
the concerned party. 

 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc2_2
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5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 
Contractor possession of so much of the Site as may be required to enable it 
to proceed with the execution of the Works. If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 
5.1, the Procuring Entity will be deemed to have delayed the start of the 
relevant activities.  The resulting adjustments in contract time to address 
such delay shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor 
shall also provide at his own cost any additional facilities outside the Site 
required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 
person authorized by the Procuring Entity’s Representative access to the Site 
and to any place where work in connection with this Contract is being carried 
out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant 
on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entity’s 
Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is 
located. 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc5_1
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6.5. The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the 
Works. The Procuring Entity will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are equal to or 
better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 
member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) days 
and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Procuring Entity between the dates given 
in the schedule of other contractors particularly when they shall require 
access to the Site.  The Contractor shall also provide facilities and services for 
them during this period.  The Procuring Entity may modify the schedule of 
other contractors, and shall notify the Contractor of any such modification 
thereto. 

6.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity.  The Contractor shall notify the Procuring Entity’s Representative of 
such discoveries and carry out the Procuring Entity’s Representative’s 
instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the Contractor shall furnish the performance security in any of the 
forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any 
of its obligations under the Contract. 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc6_5
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7.3. The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 32.2 to cover any cumulative 
increase of more than ten percent (10%) over the original value of the 
contract as a result of amendments to order or change orders, extra work 
orders and supplemental agreements, as the case may be.  The Contractor 
shall cause the extension of the validity of the performance security to cover 
approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the 
Procuring Entity shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than 
fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant to  Act 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying 
the Contractor with labor, materials and/or equipment for the performance 
of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 
Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 
any liability or obligation under this Contract.  The Contractor will be 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc7_4c
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responsible for the acts, defaults, and negligence of any subcontractor, its 
agents, servants or workmen as fully as if these were the Contractor’s own 
acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the bidding may be changed during the implementation of 
this Contract. In either case, subcontractors must submit the documentary 
requirements under ITB Clause 12 and comply with the eligibility criteria 
specified in the BDS. In the event that any subcontractor is found by any 
Procuring Entity to be eligible, the subcontracting of such portion of the 
Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 
day that the Completion Date is later than the Intended Completion Date.  
The applicable liquidated damages is at least one-tenth (1/10) of a percent of 
the cost of the unperformed portion for every day of delay.  The total amount 
of liquidated damages shall not exceed ten percent (10%) of the amount of 
the contract.  The Procuring Entity may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages shall not 
affect the Contractor’s liabilities. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
Procuring Entity may rescind or terminate this Contract, without prejudice to 
other courses of action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer of the Procuring Entity shall correct any overpayment 
of liquidated damages by the Contractor by adjusting the next payment 
certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 
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12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by the Procuring 
Entity and shall be held responsible for any damage or destruction of the 
Works except those occasioned by force majeure. The Contractor shall be 
fully responsible for the safety, protection, security, and convenience of his 
personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During 
this period, the Contractor shall undertake the repair works, at his own 
expense, of any damage to the Works on account of the use of materials of 
inferior quality within ninety (90) days from the time the HoPE has issued an 
order to undertake repair.  In case of failure or refusal to comply with this 
mandate, the Procuring Entity shall undertake such repair works and shall be 
entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 
with the preceding paragraph, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify it from participating in any public 
bidding. All payables of the GoP in his favor shall be offset to recover the 
costs. 

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 
shall be held responsible for “Structural Defects,” i.e., major 
faults/flaws/deficiencies in one or more key structural elements of the 
project which may lead to structural  failure of the completed elements or 
structure, or “Structural Failures,” i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract plans 
and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or 
undertook construction supervision for the project shall be held liable; 
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(c) Procuring Entity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s representative(s), 
project manager, construction manager, and supervisor(s) shall be 
held liable in cases where the Structural Defects/Failures are due to 
his/their willful intervention in altering the designs and other 
specifications; negligence or omission in not approving or acting on 
proposed changes to noted defects or deficiencies in the design 
and/or specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended 
purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified in the SCC reckoned from the 
date of issuance of the Certificate of Final Acceptance by the Procuring Entity. 

12.6. The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of 
credit issued by Universal or 
Commercial bank: provided, however, 
that the letter of credit shall be 
confirmed or authenticated by a 
Universal or Commercial bank, if 
issued by a foreign bank 

Five Percent (5%) 

(b) Bank guarantee 
confirmed by Universal or Commercial 
bank: provided, however, that the 
letter of credit shall be confirmed or 
authenticated by a Universal or 

Ten Percent (10%) 
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Commercial bank, if issued by a 
foreign bank 

(c) Surety bond callable 
upon demand issued by GSIS or any 
surety or insurance company duly 
certified by the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said 
one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 
necessary restoration or reconstruction works and shall be entitled to full 
reimbursement by the parties found to be liable for expenses incurred 
therein upon demand, without prejudice to the filing of appropriate 
administrative, civil, and/or criminal charges against the responsible persons 
as well as the forfeiture of the warranty security posted in favor of the 
Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are 
due to: 

(i) any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
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Procuring Entity’s design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 
Representative that the insurances required under this Contract have been 
effected and shall, within a reasonable time, provide copies of the insurance 
policies to the Procuring Entity’s Representative.  Such evidence and such 
policies shall be provided to the Procuring Entity’s through the Procuring 
Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entity’s Representative the insurance policies in 
force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 
terms of this Contract, the Procuring Entity may obtain and keep in force any 
such insurances and pay such premiums as may be necessary for the 
purpose.  From time to time, the Procuring Entity may deduct the amount it 
shall pay for said premiums including twenty five percent (25%) therein from 
any monies due, or which may become due, to the Contractor, without 
prejudice to the Procuring Entity exercising its right to impose other sanctions 
against the Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 
Procuring Entity may, at the Contractor’s expense, take whatever measure is 
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deemed necessary for its protection and that of the Contractor’s personnel 
and third parties, and/or order the interruption of dangerous Works.  In 
addition, the Procuring Entity may refuse to make the payments under GCC 
Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entity’s demand, 
with a new policy issued by a new insurance company acceptable to the 
Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance 
policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, 
it has incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or 
not previous warnings and notices have been issued for the 
Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, 
the Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 
valid instruction of the Procuring Entity or fails to proceed 
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expeditiously and without delay despite a written notice by 
the Procuring Entity; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to prosecute 
the Works in accordance with the approved Program of Work 
and equipment deployment schedule as required for the 
project; 

(iii) does not execute the Works in accordance with this Contract 
or persistently or flagrantly neglects to carry out its obligations 
under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of the 
Procuring Entity if this Contract is rescinded because of the Contractor’s 
default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works 
are completely stopped for a continuous period of at least sixty (60) calendar days 
through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, 
supplies, materials, right-of-way, or other items it is obligated to furnish 
under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and 
order situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The HoPE may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of 
conditions that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as, but not limited to, 
fortuitous event(s) or changes in law and National Government policies. 
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18.2. The Procuring Entity or the Contractor may terminate this Contract if the 
other party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, 
the following: 

(a) The Contractor stops work for twenty-eight (28) days when no 
stoppage of work is shown on the current Program of Work and the 
stoppage has not been authorized by the Procuring Entity’s 
Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to 
delay the progress of the Works, and the instruction is not withdrawn 
within twenty-eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court 
of competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will 
not prejudice or affect any right of action or remedy which has 
accrued or will accrue thereafter to the Procuring Entity and/or the 
Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the Procuring Entity instructs in the 
notice is to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 
paid by the Procuring Entity to the Contractor within eighty-four (84) 
days from the date of the Procuring Entity’s Representative’s 
certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to, the 
following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive 
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 
impose the maximum civil, administrative and/or criminal penalties available 
under the applicable law on individuals and organizations deemed to be 
involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the Procuring Entity’s Representative in order to 
terminate the existing contract for a cause other than those listed under GCC 
Clause 18.3, the Procuring Entity’s Representative shall decide whether the 
breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 
this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon its 
own initiative, the Procuring Entity shall, within a period of seven (7) 
calendar days, verify the existence of such ground(s) and cause the 
execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 
terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute 
the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  
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(iii) an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 
of Termination, the Contractor shall submit to the HoPE a verified 
position paper stating why the contract should not be terminated.  If 
the Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the HoPE shall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at any time before receipt of the 
Contractor’s verified position paper described in item (c) above 
withdraw the Notice to Terminate if it is determined that certain 
items or works subject of the notice had been completed, delivered, 
or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 
of the verified position paper, the HoPE shall decide whether or not to 
terminate this Contract.  It shall serve a written notice to the 
Contractor of its decision and, unless otherwise provided in the said 
notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision.  The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the 
HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 
of additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, 
the procuring entity shall impose on contractors after the termination of the 
contract the penalty of suspension for one (1) year for the first offense, 
suspension for two (2) years for the second offense from participating in the 
public bidding process, for violations committed during the contract 
implementation stage, which include but not limited to the following: 
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(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in 
the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions 
include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including 
broken pavement and excavated debris in accordance with 
approved plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 
and manpower; and 

(v) Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior 
written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in 
the Constructor's Performance Evaluation System (“CPES”) rating 
sheet.  In the absence of the CPES rating sheet, the existing 
performance monitoring system of the procuring entity shall be 
applied.  Any of the following acts by the Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 
contractor; and 
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(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 
or contract by the contractor resulting to substantial breach thereof 
without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited. 

20. Force Majeure, Release from Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event or 
force majeure shall be interpreted to mean an event which the Contractor 
could not have foreseen, or which though foreseen, was inevitable.  It shall 
not include ordinary unfavorable weather conditions; and any other cause 
the effects of which could have been avoided with the exercise of reasonable 
diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, 
the Procuring Entity’s Representative shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all 
works carried out before receiving it and for any Work carried out afterwards 
to which a commitment was made. 

20.3. If the event continues for a period of eighty-four (84) days, either party may 
then give notice of termination, which shall take effect twenty-eight (28) days 
after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 
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21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection  with the implementation of the contract covered by 
the Act and this IRR, the parties shall make every effort to resolve amicably 
such dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring 
Entity’s Representative by this Contract or that the decision was wrongly 
taken, the decision shall be referred to the Arbiter indicated in the SCC within 
fourteen (14) days of the notification of the Procuring Entity’s 
Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the 
Philippines according to the provisions of Republic Act No. 876, otherwise 
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 
disputes that are within the competence of the Construction Industry 
Arbitration Commission to resolve shall be referred thereto.  The process of 
arbitration shall be incorporated as a provision in this Contract that will be 
executed pursuant to the provisions of the Act and its IRR: Provided, further, 
that, by mutual agreement, the parties may agree in writing to resort to 
other alternative modes of dispute resolution. 

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 
forty-five (45) days from the time the Contractor’s claim for payment has 
been certified by the Procuring Entity’s Representative, the Contractor may 
immediately issue a suspension of work notice in accordance with GCC Clause 
45.2. 

 

 

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc20_1


 

72 

 

 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 
Representative will decide contractual matters between the Procuring Entity 
and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entity’s Representative 
before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entity’s Representative will obtain priced 
proposals for achieving the necessary acceleration from the Contractor.  If 
the Procuring Entity accepts these proposals, the Intended Completion Date 
will be adjusted accordingly and confirmed by both the Procuring Entity and 
the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 
Date if a Variation is issued which makes it impossible for the Intended 
Completion Date to be achieved by the Contractor without taking steps to 
accelerate the remaining work, which would cause the Contractor to incur 
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additional costs.  No payment shall be made for any event which may 
warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 
to extend the Intended Completion Date within twenty-one (21) days of the 
Contractor asking the Procuring Entity’s Representative for a decision thereto 
after fully submitting all supporting information.  If the Contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the 
Procuring Entity may instruct Variations, up to a maximum cumulative 
amount of ten percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the 
said events, it is necessary to change the Works, this shall be dealt with as a 
Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 
additional amounts of work only when the Procuring Entity’s Representative 
has given written instructions in advance for additional work to be paid for in 
that way. 
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29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entity’s Representative.  Each completed 
form shall be verified and signed by the Procuring Entity’s Representative 
within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the 
earliest opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, or delay 
the execution of the Works.  The Procuring Entity’s Representative may 
require the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion Date.  
The estimate shall be provided by the Contractor as soon as reasonably 
possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Procuring Entity’s 
Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 
Procuring Entity’s Representative for approval a Program of Work showing 
the general methods, arrangements, order, and timing for all the activities in 
the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 
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31.4. The Procuring Entity’s Representative’s approval of the Program of Work 
shall not alter the Contractor’s obligations.  The Contractor may revise the 
Program of Work and submit it to the Procuring Entity’s Representative again 
at any time.  A revised Program of Work shall show the effect of any 
approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  The 
cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require 
the other to attend a Management Conference.  The Management 
Conference shall review the plans for remaining work and deal with matters 
raised in accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 
Management Conferences and provide copies of the record to those 
attending the Conference and to the Procuring Entity.  The responsibility of 
the parties for actions to be taken shall be decided by the Procuring Entity’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 
is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent 
(25%) of the original quantity, provided the aggregate changes for all items 
do not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 
Representative shall make the necessary adjustments to allow for the 
changes subject to applicable laws, rules, and regulations. 
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33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 
provide the Procuring Entity’s Representative with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 
construction of the Work be entitled to examine, inspect, measure and test 
the materials and workmanship, and to check the progress of the 
construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 
test not specified in the Specification to check whether any work has a defect 
and the test shows that it does, the Contractor shall pay for the test and any 
samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 
the Contractor of any defects that are found.  Such checking shall not affect the 
Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 
Contractor to search uncover defects and test any work that the Procuring Entity’s 
Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 
any defects before the end of the Defects Liability Period, which is One (1) 
year from project completion up to final acceptance by the Procuring Entity’s 
Representative.   

file:///C:/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc35_3


 

77 

 

 

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entity’s 
Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction 
in the Contract Price. If the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 
notice of his intention to use a third party to correct a Defect. If the 
Contractor does not correct the Defect himself within the period, the 
Procuring Entity may have the Defect corrected by the third party. The cost of 
the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 
shall be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum or, at the most two, installments 
according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit 
of equivalent value from a commercial bank, a bank guarantee or a surety 
bond callable upon demand, issued by a surety or insurance company duly 
licensed by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal 
to the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 
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39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 
as stipulated in the Conditions of Contract, subject to the maximum amount 
stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  
Such request for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 
amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entity’s Representative within twenty-
eight (28) days from the date each certificate was issued.  No payment of 
interest for delayed payments and adjustments shall be made by the 
Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has been 
accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not 
be paid for by the Procuring Entity and shall be deemed covered by other 
rates and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 
statements of the estimated value of the work executed less the cumulative 
amount certified previously. 
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41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to 
as the “retention money.”  Such retention shall be based on the total amount 
due to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as 
determined by the Procuring Entity, are completed.  If, after fifty percent 
(50%) completion, the Work is satisfactorily done and on schedule, no 
additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 
the Works.  The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of 
credit from a commercial bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and 
acceptable to the Procuring Entity, provided that the project is on schedule 
and is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 
shall be made.  Said irrevocable standby letters of credit, bank guarantees 
and/or surety bonds, to be posted in favor of the Government shall be valid 
for a duration to be determined by the concerned implementing 
office/agency or Procuring Entity and will answer for the purpose for which 
the ten (10%) percent retention is intended, i.e., to cover uncorrected 
discovered defects and third party liabilities. 
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42.4. On completion of the whole Works, the Contractor may substitute retention 
money with an “on demand” Bank guarantee in a form acceptable to the 
Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items 
that are not included in the original contract or reclassification of work items 
that are either due to change of plans, design or alignment to suit actual field 
conditions resulting in disparity between the preconstruction plans used for 
purposes of bidding and the “as staked plans” or construction drawings 
prepared after a joint survey by the Contractor and the Procuring Entity after 
award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project 
as bid and awarded. The scope of works shall not be reduced so as to 
accommodate a positive Variation Order. A Variation Order may either be in 
the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the 
original contract, such as, where there are subsurface or latent physical 
conditions at the site differing materially from those indicated in the 
contract, or where there are duly unknown physical conditions at the site of 
an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Work or character provided for in the 
contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract.  In exceptional cases where it is urgently necessary to complete the 
original scope of work, the HoPE may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official responsible for the original detailed 
engineering design which failed to consider the Variation Order beyond ten 
percent (10%). 
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43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may be 
investigated at that time. Failure to provide either of such notices in the time 
stipulated shall constitute a waiver by the contractor for any claim. The 
preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that 
a Change Order or Extra Work Order should be issued, he shall 
prepare the proposed Order accompanied with the notices submitted 
by the Contractor, the plans therefore, his computations as to the 
quantities of the additional works involved per item indicating the 
specific stations where such works are needed, the date of his 
inspections and investigations thereon, and the log book thereof, and 
a detailed estimate of the unit cost of such items of work, together 
with his justifications for the need of such Change Order or Extra 
Work Order, and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 
proposed Change Order or Extra Work Order shall immediately 
instruct the appropriate technical staff or office of the Procuring 
Entity to conduct an on-the-spot investigation to verify the need for 
the Work to be prosecuted and to review the proposed plan, and 
prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with 
the supporting documents, to the Head of Procuring Entity or his duly 
authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being satisfied 
that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity concerned 
shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the Procuring Entity may create an inspectorate team to make 
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preliminary inspection and submit a punch-list to the Contractor in preparation for 
the final turnover of the project. Said punch-list will contain, among others, the 
remaining Works, Work deficiencies for necessary corrections, and the specific 
duration/time to fully complete the project considering the approved remaining 
contract time. This, however, shall not preclude the claim of the Procuring Entity for 
liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous events or for failure on the part of the 
Contractor to correct bad conditions which are unsafe for workers or for the 
general public, to carry out valid orders given by the Procuring Entity or to 
perform any provisions of the contract, or due to adjustment of plans to suit 
field conditions as found necessary during construction. The Contractor shall 
immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical 
path of activities after fifteen (15) calendar days from date of receipt of 
written notice from the Contractor to the district engineer/regional 
director/consultant or equivalent official, as the case may be, due to the 
following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing 
by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in the 
contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractor’s claim has 
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been certified to by the procuring entity’s authorized representative 
that the documents are complete unless there are justifiable reasons 
thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effectivity of the order suspending operation and the order to resume work 
shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Procuring Entity’s Representative shall issue a certificate 
for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate and less the percentage 
to apply to the value of the work not completed, as indicated in the SCC. 
Additional Liquidated Damages shall not apply.  If the total amount due to 
the Procuring Entity exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or 
because of a fundamental breach of Contract by the Procuring Entity, the 
Procuring Entity’s Representative shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and 
the Contractor’s costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty-eight (28) days 
from the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, 
the Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the Procuring Entity shall 
determine the amount of such extension; provided that the Procuring Entity 
is not bound to take into account any claim for an extension of time unless 
the Contractor has, prior to the expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the 
circumstances leading to such claim have arisen, delivered to the Procuring 
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Entity notices in order that it could have investigated them at that time. 
Failure to provide such notice shall constitute a waiver by the Contractor of 
any claim. Upon receipt of full and detailed particulars, the Procuring Entity 
shall examine the facts and extent of the delay and shall extend the contract 
time completing the contract work when, in the Procuring Entity’s opinion, 
the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

47.3. Extension of contract time may be granted only when the affected activities 
fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on 
the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation to 
the original contract time during the conduct of detailed engineering and in 
the preparation of the contract documents as agreed upon by the parties 
before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and 
earthquakes, and epidemics, and for causes such as non-delivery on time of 
materials, working drawings, or written information to be furnished by the 
Procuring Entity, non-acquisition of permit to enter private properties or non-
execution of deed of sale or donation within the right-of-way resulting in 
complete paralyzation of construction activities, and other meritorious 
causes as determined by the Procuring Entity’s Representative and approved 
by the HoPE. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through no 
fault of the Contractor may be considered as additional grounds for extension 
of contract time provided they are publicly felt and certified by appropriate 
government agencies such as DTI, DOLE, DILG, and DND, among others. The 
written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the Procuring 
Entity for consideration and the validity of the Performance Security shall be 
correspondingly extended. 
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48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, 
regulations, or other acts of the GoP, promulgated after the date of bid opening, a 
contract price adjustment shall be made or appropriate relief shall be applied on a 
no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 
certificate of Completion of the Works, and the Procuring Entity’s Representative will 
do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 
from the date the Procuring Entity’s Representative issues a certificate of 
Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative shall 
withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V 

Special Conditions of Contract 
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GCC Clause  

1.17 

 

The Intended Completion Date is within Three Hundred Sixty (360) Calendar 
Days. 

NOTE: The start date of the Contract shall be the date of receipt of the Notice to 
Proceed. 

1.22 The Procuring Entity is Subic Bay Metropolitan Authority, Bldg. 229, 
Waterfront Road, Subic Bay Freeport Zone, Philippines 2222. 

1.23 The Procuring Entity’s Representative is: 

The Department Manager, Engineering Department 

Subic Bay Metropolitan Authority 

Bldg. 255, Barryman Road, Subic Bay Freeport Zone, Philippines 2222. 

1.24 The Site is located at Subic Bay Freeport Zone and is defined in drawings sheet 
no. R-0. 

1.28 The Start Date shall be the date of receipt of the Notice to Proceed (NTP). 

1.31 The Works consist of the provision of labor, materials, tools, equipment, 
application and securing of all permits and other incidentals necessary to 
complete the works for, but not limited to: rehabilitation/construction of roads 
and drainage structures including general requirements as identified in the 
official documents for the ROAD REHABILITATION PROJECT 2016. 

2.2 “Sectional completion” is not applicable. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor as may be required to enable it to proceed with the execution of 
the Works upon the date of issuance of Notice to Proceed. 

6.5 The Contractor shall employ Key Personnel, as reflected in the following:  

1. Updated Certification on Key Personnel for the Contract; and 

2. Updated Key Personnel’s Affidavit of Commitment to Work on the 
Contract. 

N.B. The names of the Key Personnel and their designation shall be filled out 
by winning contractor prior to contract signing. Any proposed replacement of 
key personnel from original bid submission shall be subject to approval of the 
procuring entity prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 
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8.1 No further instructions. 

10 None 

12.3 No further instructions. 

12.5 The warranty against structural defects/failure is five (5) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: CIAC Accredited Arbiter 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative (through the BAC Secretariat) within ten (10) calendar days 
from receipt of the Notice of Award (NOA). 

31.3 The period between Program of Work updates is within twenty eight (28) days. 

The amount to be withheld for late submission of an updated Program of Work 
is not less than 10% of the amount equivalent to the statement of work 
accomplished affected by the Program of Work updates. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is 15% of the total Contract Price. (Note 
that the Contractor must submit the D.O.L.E. approved Construction Safety and 
Health Program not later than on the date the Contractor files claim for 
advance payment of first payment billing). 

40.1 Materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.  

51.1 The date by which operating and maintenance manuals are required is within 
seven (7) days upon completion of works or upon request for payment of final 
billing, whichever comes earlier. 

The date by which “as built” drawings are required is within seven (7) days upon 
completion of works or upon request for payment of final billing, whichever 
comes earlier. 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required or until the same is 
approved by the Procuring Entity’s Representative is equivalent to the amount 
of the final billing. 



 

89 

 

 

 

 

 

 

 

 

 

 

 

Section VI 

Specifications 
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INTRODUCTION 
 

1. Equivalency of Standards and Codes 
 

 Whenever reference is made in the Contract to specific standards and codes to be met 
by the goods and materials to be furnished, and work performed or tested, the 
provisions of the latest current edition, or revision of the relevant standards and codes 
in effect shall apply, unless otherwise expressly stated in the Contract.  Where such 
standards and codes are national or relate to a particular country or region, other 
authoritative standards that ensure a substantially equal or higher quality than the 
standards and codes specified, will be accepted subject to the Engineer’s prior review 
and written consent.  Differences between the standards specified and the proposed 
alternative standards shall be fully described in writing by the Contractor, and 
submitted to the Owner’s Representative at least 28 days prior to the date when the 
Contractor desires to use them for the Owner’s Representative consent.  In the event 
the Owner’s Representative determines that such proposed deviations do not ensure 
substantially equal or higher quality, the Contractor shall comply with the standards 
specified in the documents. 

 

2.         The Standard Specifications 
 

 The Standard Specifications applicable to this Contract shall be the Republic of the 
Philippines, Department of Public Works and Highways (DPWH) “Standard 
Specifications” for Highways, Bridges and Airports (Volume II) 2013 or latest edition 
and orders of the department.  “Item” herein refers to the item number with the 
Standard Specifications. 

 

3.  Special Specifications 
 

 To supplement the Standard Specifications, reference should be made to the attached 
Special Specifications for the special item of works and the Environmental Special 
Specifications. 

 
4.  Other Generally-Accepted Principles and Practices in Civil Engineering 

 

 The generally-accepted principles and practices in Civil Engineering are hereby 
adopted in so far as they do not run in conflict with established specifications. 
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DEFINITION OF TERMS 
 

 Whenever the following terms are used in these specifications, the intent and meaning 
shall be interpreted as follows: 

 
 AASHTO 

 The American Association of State Highway and Transportation Officials, the 
successor association to AASHTO. 

  
     ASTM 

  The American Society for Testing and Materials 

 
BS  

British Standard Institution. 
   
BRS  

Bureau of Research and Standard 

 
DOST  

Department of Science & Technology 

 
DTI  

Department of Trade & Industry  
 
CONTRACT 
 

The written agreement covering the works to be performed. The Contract shall include, 
but is not limited to: The Contract Agreement, the Conditions of Contract, the Contract 
Specifications, drawings, plans and other legal requirements as may be required. 
 
CONTRACTOR 

The party or parties on whose behalf the Bid was submitted including its or their 
respective permitted assignees and where the Contractor comprises more than one 
party and the context so requires, each and every such party. 
 
PROJECT SITE 

The project site refers to the whole road network including related structures within the 
Subic Bay Freeport Zone 

 
ENGINEER/PROJECT-IN-CHARGE FOR SBMA 

Any person, firm or company appointed by the owner, Subic Bay Metropolitan Authority 
(SBMA) to perform the duties set out in the Conditions of Contract. 

 
LABORATORY 

The official testing laboratories of the Contractor as required. 
 

MATERIALS 

Any substance specified or required for use in the construction of the Contract work. 
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PLANS 

The official drawings or exact reproductions which show the location, character, 
dimensions and details of works to be done. 
 
WORK 

The furnishing of all labor, materials, tools, equipment and incidentals necessary or 
convenient to the Contractor’s performance of all duties and obligations imposed by 
the Contract. 
 
SPECIFICATIONS 

The meaning as identified on the Contract conditions and requirements. 
 
For additional Definition of Terms and interpretations, please refer to clauses 
applicable in the Conditions of Contract. 
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PART A: FACILITIES FOR THE ENGINEER 

A.1.2 (4)  Provision of 4x2 Pick Up Type Service Vehicle for the Engineer on Rental Basis 

A.   Description 
 
The Contractor shall provide within seven (7) calendar days upon receipt of Notice to 
Proceed until receipt of Certificate of Completion, the following: 

1 unit  –   4 x 2 Pick-up, double cab, not older than local model year 2016 
2500 cc Diesel Engine with Air Condition, in good running operational 
condition. 

 
The above vehicle must be used by the Engineer and his staff, duly driven by 
Contractor assigned driver, for official/project-related purposes only. 

The vehicle to be provided must be to the satisfaction of the Engineer. 

The vehicle shall comply in all respect, with relevant Philippine National or Local Laws, 
statutes and regulations and shall be provided with comprehensive insurance, spare 
tire and wheel and all necessary tools. 

The Contractor shall provide full time qualified and competent driver who shall be 
under direct supervision by the Contractor in coordination with the Engineer or his duly 
delegated representatives. The driver shall report to work from 8:00 AM until 5:00 PM 
on official working days and/or outside of this regular working hours as approved by 
the Procuring Entity’s Representative, within the contract period and will sign in & out 
at the daily time record book at the Engineer’s office. 

The Contractor shall maintain the vehicle in good running condition and shall be 
supplied with appropriate fuel and lubricant during the contract period. 

The Contractor shall be solely responsible for all activities related to the 
operation and bill of maintenance of the vehicle as well as its registration, 
provision of passes, access stickers and the like, and for providing fully 
comprehensive insurance until and including the date of Contractor’s receipt of 
Certificate of Completion; all costs thereof being at the Contractor’s expense. 

During the time that the vehicle or the driver is not available due to maintenance and or 
repair periods or absence of the driver, The Contractor shall provide alternate 
vehicle/driver of the same type/performance to be approved by the Engineer. Note 
that SBMA employees should not be allowed to drive the vehicle at any time or 
day within the project duration and/or until Contractor’s receipt of Certificate of 
Completion. More explicitly, SBMA employees should not be allowed to use the 
vehicle other than as specified herein (by the Engineer and his staff, duly driven 
by Contractor assigned driver, for official/project-related purposes only) within 
the project duration and/or Contractor’s receipt of Certificate of Completion. 
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The Contractor shall immediately pull-out/demobilize the vehicle as soon as Certificate 
of Completion is issued by the Procuring Entity. 

B.   Method of Measurement  

Vehicles for the Engineer shall be measured by Month. 

C.   Basis of Payment 

The accepted quantities, measured as prescribe above, shall be paid for at the 
contract unit price, for the pay item listed below that is included in the Bill of Quantities, 
which price and payment shall constitute full compensation for the provision of the 
Vehicle for the Engineer including all other incidentals necessary to complete this item. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

A.1.2 (4) 
Provision of 4x2 Pick Up Type Service Vehicle for the 

Engineer on Rental Basis 
Month 

 

A.1.3 (4) Provision of Laboratory Personnel for the Assistance to the Engineer 

A.   Description 
 
The Contractor shall provide one (1) Materials Engineer – I for the assistance to the 
Engineer: 

The Materials Engineer will report 5 days a week coinciding with the materials 
sampling and testing requirement of the Civil Works as scheduled by the Contractor 
within the duration of the Contract. He will be under the direct supervision of the 
Engineer. 

The Contractor will submit schedule of working days for the Materials Engineer based 
on his work program and activities and coinciding with the materials sampling and 
testing requirements of all Civil Works. Said schedule will be checked and approved by 
the Engineer. The Materials Engineer shall report to work from 8:00 am to 5:00 pm as 
per scheduled date and will sign in & out at daily time logbook at the Engineer’s office 
which will be the basis of payment upon every billings. Overtime will be borne by the 
Contractor and be deemed included in the contract cost as quoted. 
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B.   Method of Measurement  

Provision of Laboratory Personnel for the Assistance to the Engineer shall be 
measured by Month. 

C.   Basis of Payment 

The accepted quantities, measured as prescribe above, shall be paid for at the 
contract unit price, for the pay item listed below that is included in the Bill of Quantities, 
which price and payment shall constitute full compensation including all other 
incidentals necessary to complete this item. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

A.1.3 (4) 
Provision of Laboratory Personnel for the Assistance to 

the Engineer 
Month 
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PART B: OTHER GENERAL REQUIREMENTS 

B.5 Project Billboard / Signboard 

 
A.   Description 
 
This item shall consist of furnishing, installing and maintaining during the duration of 
the project, the project information signboard of the type specified in accordance with 
this Specifications and the details as shown in the drawings.  Location for signboard 
shall be identified by the Project-in-Charge for SBMA. 
 
The Project Billboard/Signboard shall be a tarpaulin signboard that must be suitably 
framed for outdoor display at the project location, and shall be posted as soon as the 
award has been made.  

 
B.   Material Requirements 
 
Sign Panel 
 
The panel for the project informational signboard shall be the standard 8 ft. x 8 ft. white 
tarpaulin suitably framed. The design and format of the tarpaulin, as shown in the 
drawings, shall have the following specifications: 
 

Resolution :    70 dpi 
Font  :    Helvetica     
Font Size     :    Main Information – 3” 

  :    Sub-Information – 1” 
Font Color          :    Black 

 
Posts and Frames 
 
The post and frames shall be hard wood of the specie indicated on the drawings.  
 
Hardwares 
 
All hardwares shall be of the kind and size specified on the drawings or as approved by 
the Project-in-Charge for SBMA. 
 
C.   Construction Requirements 
 
Location 
 
The project information signs shall be installed at the area designated by the Project-
in-Charge for SBMA.  
Excavation and Backfilling 
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Holes shall be excavated to the required depths of the bottom of the posts as shown 
on the drawings. 

 
Erection of Posts  
  
The posts shall be erected vertically in position at the locations identified by the 
Project-in Charge for SBMA. 
 
 Installation of Sign Panel 
 
The sign panel shall be erected in accordance with the details shown on the drawings. 
Any chipping or bending of the sign panel shall be considered as sufficient cause to 
require replacement of the panel at the expense of the Contractor. 
 
D.   Method of Measurement and Basis of Payment 

The accepted quantity, the number of set of signboard provided, shall be paid for at the 
contract unit price for item Project Billboard/Signboard which price and payment shall 
constitute full compensation for furnishing and placing all materials including all labor, 
utilization of tools and equipment and incidentals necessary to complete the work. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

B.5 Project Billboard / Signboard Each 

 

B.7 (2) Occupational Safety and Health Program 

A.   Description 

This item shall be in accordance with DOLE Department Order N0. 13, otherwise 
known as Guidelines Governing Occupational Safety and Health in the Construction 
Industry. 

Personal Protective Equipment (PPE): All PPE and devices shall be in accordance with 
the requirement of the Occupational Safety and Health Standards (OSHS) and should 
pass the test conducted and/or standard sets by the Occupational Safety and Health 
Center (OSHC). The Contractor shall provide the required PPE for all its workers 
needing such equipment. All other persons entering the construction site must wear 
the necessary PPE. The minimum required units of PPE necessary for the duration of 
the project are as follows; 
 

a) Safety Helmet   4,308 man-days 
b) Safety Shoes   4,308 man-days 
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c) Safety Vest   4,308 man-days 
d) Working Gloves   4,308 man-days 
e) Rubber Boots   1293 man-days 
f) Rain Coat   431 man-days 

Safety and Health Officer/Personnel: The Contractor shall have over-all management 
and coordination of all safety and health officers/personnel responsible for ensuring 
compliance with the pertinent DOLE Guidelines within the construction site. The safety 
and health personnel will report to work within the contract period as follows: 

a)   Part-time Safety Man  480 hours  

b)   Full time Certified First-aider  2,400 hours  

Safety on Construction Equipment: All heavy equipment operators must be accredited 
and certified by TESDA while heavy equipment shall be tested and certified by DOLE 
recognized association/organization. 

Construction Safety Signage and Barricades: Mandatory provision of safety and 
warning signs shall be in place on the construction site and nearby area to warn the 
workers and general public of the hazards existing in the worksite. Signs shall conform 
to the standard requirements of the OSHS. Safety signage and barricades for road 
works are included in Item B.8 (2) Traffic Management.  

B.   Method of Measurement and Basis of Payment 

The accepted quantity shall be paid for at the contract unit price for item Occupational 
Safety and Health Program which price and payment shall constitute full compensation 
for all the works and incidentals prescribe in this Item. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

B.7 (2) Occupational Safety and Health Program Lump Sum 

 

B.8 (2)    Traffic Management 

A.   General Description 

Passage of Traffic 

No work that will in anyway inconvenience the traveling public shall be started until 
adequate provision, satisfactory to the engineer, has been made to divert or by-pass 
traffic in safety and comfort.  No road shall be closed by the contractor to the public 
except by permission in writing from the engineer and the appropriate Government 
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Authorities.  Where traffic conditions permit, single lane operation may be permitted by 
the Engineer.  When the road under construction is being used by traveling public, 
special attention shall be paid to such conditions that the public can travel in comfort 
and safety without undue delay.  Materials stored upon the roadway shall be so placed 
and the work at all times shall be so conducted as to cause as little obstruction to the 
traveling public as possible. 

Proper detour and construction signing and the employment of qualified flagmen will be 
the responsibility of the Contractor when required for the traveling public or when 
directed by the Engineer’s representative. 

Traffic Control 

The Contractor shall at all times during the Contract provide, erect and maintain such 
barricades, warning light, danger signals, reflectors, sign and watchman as required. 

Barricades and signs shall be constructed and used in accordance with the 
requirements of OSHS and to the approval of the Engineer. All barricades, fences and 
such other aids as are required shall be reflectorized and shall conform to the 
regulations of the DPWH and shall be illuminated at night by lanterns. 

The Contractor shall appoint, subject to the approval of the Engineer’s Representative, 
a responsible member of his inspect daily all traffic aids within the site and to arrange 
such cleaning and repair as the Engineer considers necessary to maintain the proper 
effectiveness of these traffic aids at all times. 

                          Traffic Control Devices 

1. Flaggers 

Flaggers while on duty and assigned to traffic control or to give warning to the public 
that a bridge and/or highway is under construction and of any dangerous conditions to 
be encountered as a result thereof shall their duties and shall be provided with the 
necessary gear so that they can be easily seen by approaching traffic. 

The provisions in this sub-clause B.4.2 shall in no way relieve the Contractor from his 
responsibility for providing for the safety of the public as provided in Clause 75 of the 
Conditions of Contract. 

2. Barricades 

Barricades shall generally be used in conjunction with signs at or near hazards for the 
control or diversion of vehicular, pedestrian, or other traffic. Barricades shall consist of 
rails at least 200 mm wide mounted at a height of between 1,000 to 1,200 mm on fixed 
or portable pots and shall be constructed of lightweight commercial quality materials, a 
approved by the Engineer. The color of the rails shall be either one of the following 
combinations: 
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a. Attending diagonal black and white stripes 

b. Alternate diagonal black and yellow stripes 

If the barricades are displaced or are not in an upright position, from any cause, said 
barricades shall immediately be replaced or restored to their original location, in an 
upright     position, by the Contractor. 

3. Flashing Lamps 

The color of the flashing lamps shall be restricted to yellow (amber). They shall not be 
used to delineate the limits of a hazard of trafficable route. Their use shall be limited to 
the following circumstances: 

a) Single flashing yellow (amber) lamps may be used to draw attention to a sign, 
barrier, or hazard, and shall be so located that not more than two lamps are 
visible to approaching traffic at any one time.  

b)  Yellow (amber) flashing lamps of the rotating reflector type shall be used on 
emergency or service vehicle while they actually cause an obstruction or 
hazard to road traffic. Permission of the relevant authority must be obtained. 

c)  A lamp having twin alternate flashing yellow (amber) elements may be used 
for the same purpose and under the same conditions as the single yellow 
(amber) lamps described in (a) above, provided it does not conflict with any 
regulatory traffic control device. 

4. Non-flashing lamps 

Non-flashing yellow (amber) lamps shall be used to define the limits of usable road on 
a through route, side tract or detour, and to define the limits of a hazard or non-
trafficable construction area. 

5. Delineators 

At the discretion of the road authority and subject to any limitation by traffic laws and 
regulation, a proportion of non-flashing yellow (amber) or red lamps may be replaced 
by portable delineators of the same color. 

Portable delineators, including the base, shall be composed of a material that has 
sufficient rigidity to remain upright when unattended and shall be either flexible or 
collapsible upon impact by a vehicle.  The base shall be weight or shall be anchored in 
a manner such that said delineator shall remain in an upright position. 

If the portable delineators are displaced or are not in an upright position, from any 
cause, said delineators shall immediately be replaced or restored to their original 
location, in an upright position, by the Contractor. 
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The vertical portion of the delineators shall be of a fluorescent orange or predominantly 
orange color. The posts shall not be less than 75 mm width or diameter. The minimum 
height shall be 900 above the traveled way.  A minimum of 3-reflectivve bands, each 
not less than 75 mm wide shall be mounted a minimum of 37mm apart and at a height 
on the post so that one reflective band will be between 750 mm to 900 mm above the 
roadway surface.  The reflective bands shall be visible at 300 meters at vision of or 
corrected to 20/20. 

Only one type of portable delineator shall be used on the project.  The type of portable 
delineator proposed for used on the project shall be submitted to the Engineer for 
approval prior to placement on the project. 

6. Construction Area Signs 

The term “Construction Area Signs” shall include all temporary signs required for the 
direction of public traffic through or around the work during construction. 

Construction area signs shall be selected and located in accordance with established 
standards and practices and as directed by the Engineer. 

The Contractor shall clean all construction area sign panels at the time of installation 
and as often thereafter as the Engineer determines to be necessary. 

Design.  Standard construction area signs are shown on the plans.  A special sign may 
only be used if the design conforms to the following: 

a) Message shall be brief and concise as possible, using the maximum size of 
legend which can be accommodated. 

b) Lettering and numerals shall conform to standard alphabets.      

c) The shape and color of the sign shall conform to that of a standard sign used 
for a purpose. 

Some of the standard construction area signs are: 

 ROAD WORK AHEAD – The “ROAD WORK AHEAD” sign shall be used 
to give advance warning   of any road construction or repair which creates 
a temporary hazard. 

 DETOUR AHEAD – The “DETOUR AHEAD” sign shall be used to give 
advance warning of a detour from the normal direction of the road. 

 ROAD UNDER REPAIR – The “ROAD UNDER REPAIR” sign shall be 
used on the immediate   approaches to a road undergoing repair.  The 
advance sign ROAD WORK AHEAD shall be used in conjunction with this 
sign. 
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 ROAD CLOSED – The “ROAD CLOSED” sign shall be placed on the road 
pavement where the road is closed to the traffic facing the sign.  Usually 
this sign will need to be supplemented by a sign DETOUR.  

 ONE LANE CLOSED – The “ONE LANE CLOSED” sign shall be used 
where an obstruction encroaches on to a carriage of the bridge but the 
remaining width is       open to two-way traffic. It shall be erected across 
the closed portion of carriageway. 

 DETOUR – The “DETOUR” sign shall be to indicate the direction and point 
by which traffic should leave the through route to detour via existing roads 
or streets which by-pass an obstruction in the main route.  On roads 
carrying fast or heavy traffic or where sign distance is limited, it will usually 
be necessary to use the advance sign, DETOUR AHEAD in conjunction 
with this sign. 

The confirmatory DETOUR sign shall be used, if necessary as a reassurance guide 
along the route of the detour. 

7. Channelizers 

Channelizers may be used in conjunction with   appropriate signs in order to: 

a) indicate temporary traffic lane; 

b) guide traffic passing personnel working in traffic; 

c) guide traffic around obstructions in the carriageway; 

Traffic Cones.  Traffic cones shall be at least 300 mm high and at least 150 mm wide 
at the base of the cone.  They shall be of good commercial quality and fluorescent red-
orange.  When used at night, a minimum of one-third of the surface area visible to 
approaching traffic shall be covered with yellow reflective material. 

Flexible or Collapsible Posts.  Flexible or collapsible posts of suitable design may be 
used: 

a) in place of rigid barrier posts if the probability of their being accidentally 
struck or displaced by traffic is high; or  

b) in place of traffic cones if greater stability is required. 

Such posts shall be a minimum of 450mm high by 50 mm wide, as seen by 
approaching traffic, and shall be provided with alternate bands of contrasting color.  
The posts shall display to traffic a retro-reflecting surface if not less than 500 sq mm. 

The minimum required units of construction safety signs and device necessary for the 
duration of the project are as follows: 
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a) Road Work Ahead   6 sets 
b) Detour Ahead   6 sets    
c) Road Closed   6 sets 
d) Drainage Excavation  6 sets 
e) Temporary Hazard Marker  6 sets 
f) Barrier    6 sets 
g) Temporary Bollard   30 sets 
h) Slow Down    6 sets 
i) Traffic Cones   15 sets 

 
C.   Method of Measurement and Basis of Payment 

The accepted quantity, measured as Lump Sum, shall be paid for at the contract unit 
price for the pay item listed below that is included in the Bill of Quantities, which price 
and payment shall constitute full compensation for all the works and incidentals 
prescribe in this Item. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

B.8 (2) Traffic Management Lump Sum 

 

B.9    Mobilization and Demobilization 

 
A.   Description 

 
Mobilization: When the Contractor has executed the transport and furnishing of all 
necessary manpower including equipment but not limited to as tabulated below as well 
as all necessary preparations and requirements for the execution of permanent works.  

 
 

MINIMUM EQUIPMENT REQUIREMENT 

Item No. Equipment Description Capacity No. of Units 

1  
Hydraulic Backhoe, Crawler Mounted  0.8 cu.m 

1 

2  
Dump Truck                                            12 cu.yds 

2 

3  
Concrete Saw, 14” blade dia. 7.5 HP 

1 

4  
Self-Propelled Tandem Smooth Drum, Vibratory 8 Tons 

1 

5  
Plate Compactor, Vibratory 5 HP 

1  
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6  
Asphalt Distributor                            1330 USG 

1  

7  
Motorized Grader                                                 125 HP 

1  

8  
Cold Milling Machine 1000 mm Width 

1  

9  
Cargo Truck 2 -5 Tons 

1  

10  
Cargo Truck 10 Tons 

1  

11  
Compressor, Air Portable  161 - 185 CFM 

1 

12  
Pneumatic Breaker - 

1  

13  
Asphalt Paver/Finisher                                    80 HP 

1 

14  Two and Three Smooth Drum, Self-Propelled, 
Static 

10.1 Tons 1  

15  
Pneumatic Tire Roller, Self-Propelled, Static  10 Tons 

1  

16  
Water Truck/Pump 16 000 li 

1 

17  
Boom Truck - 

1  

18  
Wheel Loader                                  1.5 cu.m 

1  

19  
Concrete Screeder 5.5 HP 

1 

20  
Concrete Vibrator 5 HP 

1 

21  
Welding Machine, 300 amp. 48 HP 

1 

22  
One Bagger Mixer   4.0 - 6.0 cu. 

ft/min 

1 

23  
Rebar Bender - 

1 

24  
Rebar Cutter, Single Phase - 

1 

25  
Walk Behind Roller Vibrator 6.5 HP 

1 

26  
Kneading Machine - 

1 

27  
Applicator Machine - 

1 

 

The Contractor shall mobilize, and bring out into work all personnel and equipment in 
accordance with his approved Construction Program, Equipment Moving and 
Utilization Schedule and Manpower Schedule, from its regular place of business or 
another project to the site to undertake the Contract. The Contractor shall begin 
mobilizing manpower and construction equipment as soon as the site has been 
formalized. 
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Mobilized equipment required in the contract shall be duly listed by the  
Contractor for approval, and, shall not be removed from the site by the same without 
prior written approval from the Project-in-Charge for SBMA. 

All Contractor’s initial mobilization costs such as planning and designing all temporary 
works and facilities and making submittals to the Project-in-Charge for SBMA, 
recruiting and transferring staff, obtaining all necessary government licenses, permits, 
clearances, etc., and any other costs involved in preparing to carry out the permanent 
works as stipulated in the contract and / or as required by the Project-in-Charge for 
SBMA, shall not be paid separately but shall be included in the unit prices in general or 
specific overheads. 

All items prescribed above shall comprise the general aspects of the Mobilization 
Phase. 

Demobilization: When the Contractor has moved out all its manpower and equipment 
that are no longer necessary, and when the area is cleaned and satisfactory to SBMA. 

Upon completion of the Project, the Contractor shall clear all the areas under contract 
to the satisfaction of SBMA including the dismantling of temporary facilities, hauling of 
salvaged materials to designated areas and clearing, transport and disposal of all 
construction debris.  The contractor shall also pullout all existing manpower and 
equipment as duly approved by the Project-in-Charge for SBMA. 

 Costs incurred in demobilization shall be included in this item. 

All items prescribed above shall comprise the general aspects of the Demobilization 
Phase. 

D.   Method of Measurement and Basis of Payment 

The accepted quantity shall be paid for at the contract unit price for item Mobilization 
and Demobilization which price and payment shall constitute full compensation for all 
the works and incidentals prescribe in this Item. 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

B.9 Mobilization / Demobilization Lump Sum 
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B.14      Environmental Management and Monitoring 

A.   General Description 

Waste Disposal: 

1. The Contractor shall provide for its workers adequate and appropriate sanitary 
facilities, i.e. provision of portable toilet in accordance with guidelines to be 
provided by the Ecology Center, and ensure that all sewage is disposed of, if and 
as necessary, by a SBMA accredited sewage disposal company. 

2. The Contractor shall ensure that oil and grease and other related hazardous 
wastes, such as paints, concrete epoxies admixtures, etc., which are generated 
during Contract implementation shall be properly contained, handled and disposed 
of outside SBMA Secured Area in accordance with provisions of Chapter VII of 
DAO 29 (IRR of RA 6969, otherwise known as the Toxic Substances and 
Hazardous and Nuclear Wastes Control Act of 1990).  Disposal shall be done by a 
DENR and SBMA accredited hauler and transporter, who shall advise the disposal 
site.  

3. The Contractor shall provide the Ecology Center with Material Safety Data Sheets 
(MSDS), to be supplied by the materials suppliers, for hazardous chemicals it 
intends to use (painting, coating, termite control, soil poisoning, etc.).  These shall 
be properly stored, handled and disposed of in accordance with provisions of DAO 
29 (see 2. above). 

4. The Contractor shall ensure that recyclable items such as metal scraps shall be 
stored in an appropriate manner and reused to the fullest extent feasible.  All 
materials remaining after completion of the Project shall be either recycled or 
disposed of in SBMA approved disposal site. The designated disposal site is at the 
Olongapo City Landfill. 

5. The Contractor is prohibited from maintaining a garbage dump within its leased 
premises.  Construction debris and spoils such as excess and/or broken concrete, 
hollow blocks, tiles, etc. shall be disposed of in SBMA approved Landfill (see 4. 
above).  All wastes shall be properly contained and disposed of in this landfill.  The 
Contractor shall secure a dumping permit for each truckload of waste to be 
disposed of in SBMA approved disposal site. Cost and requirements for disposal 
are the following: 

a. Hauling by the Contractor  

 Tipping Fee of Php 1,800 for every two (2) tons or one (1) dump 
truck load. 

 Requirements to be processed by the Contractor: 

i. Certification from the end user/implementing department 
of the project, which is the SBMA Engineering Dept. 
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ii. Clearances from the (i) Solid Waste Management Division 
of the SBMA Maintenance and Transportation 
Department, (ii) SBMA Procurement and Property 
Management Department and (iii) the Bureau of Customs 
in the Subic Bay Freeport Zone.  

b. Hauling through the SBMA’s Maintenance Services 

 Service Charge of Php 4,500.00 for every two (2) tons or one 
(1) dump truck load. 

 Requirements and/or clearances will be processed by the 
Solid Waste Management Division ot the SBMA Maintenance 
and Transportation Department. 

6. For debris and spoils which are unacceptable in SBMA approved Landfill because 
of their size, such as large metal and concrete scraps/sections, the Contractor 
shall dispose of these in a site located within the Secured Area of SBMA to be 
identified by the Engineering Department and/or Ecology Center. 

Protected Areas: 

7. No trees may be cut, pruned unless a joint inspection with the Proponent and the 
Ecology Center is done and a permit to do so has been issued by the Ecology 
Center. Hence, the Proponent shall comply with the SBMA Guidelines for 
Allowable Tree Cutting and Trimming within Subic Bay Freeport Zone. 

8. The Contractor shall minimize effect of construction activities to mangrove areas.  
In case it is really necessary to touch portions of these areas, contractor shall 
submit a Mangrove Rehabilitation Program of the EC for approval prior to 
infringement of these areas.  

9. All construction and related activities shall be limited to the identified right-of-way 
(ROW), unless approved by the Engineer.  The Contractor shall not create trails 
and the like outside of the designated ROW and laydown areas, especially in 
forested areas, unless approved by the Engineer.  Likewise, Contractor shall 
ensure light and other electrical equipment are kept away from trees and grasses.  
The Contractor is liable for fully restoring any area scarred or damaged outside of 
designated ROW’s.  

10. The Contactor shall ensure that no fishing, hunting, or collection of wild plants and 
animals is undertaken by his staff or the staff of his Sub-Contractors on or adjacent 
to the site.  The Contractor shall be fully penalized as provided for by law. 

Environmental Quality: 

11. The Contractor shall strictly adhere to DENR standards on dust and smoke 
emissions as provided for in Section 62 of DAO 14.  The Contractor shall also 
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follow noise standards as provided for in Section78 of PD 984. SBMA shall reserve 
the right to refuse entry into the Freeport at any vehicle which fails to comply with 
such standards.  The Contractor shall be penalized for vehicles failing to comply 
with standards.  

12. The Contractor shall ensure that all trucks use tarpaulins (spill catchers) to cover 
their top loads in order to prevent construction debris from falling on the roads.  In 
the event of falling debris, the Contractor must take all necessary actions to 
recover the same.  He shall be responsible for keeping the roads within the 
Freeport used by the Contractor’s construction vehicles free from dirt and debris.  
Failure to do so will result in the imposition of necessary fines and penalties.  

13. The Contractor shall ensure cleanliness of his leased premises and construction 
site at all times.  This means that all construction materials shall be properly 
stored.  He shall also ensure regular maintenance of trucks, vehicles and 
equipment.  Failure to do so shall result in the imposition of necessary fines and 
penalties.  

14. The Contractor shall conduct his construction activities so that they shall not be a 
nuisance and/or safety hazard to the public.  A Traffic Management Plan shall be 
prepared by the Contractor and approved by the Engineer.  

15. Contractor shall provide its personnel appropriate personal protective equipment 
including, as deemed necessary, eye and face protective devices, hard hats, 
safety shoes, electrical protective devices, respirators, gloves, ear plugs/muffs, etc.  
The appropriate protective devices must be worn as necessary.  Mandatory safety 
provisions in accordance with standard industry practice must be strictly observed.  
The Contractor shall prepare a Health and Safety plan for approval, and 
appoint/designate a Safety Officer to oversee the implementation of all safety 
requirements and guidelines.  

16. The Contractor shall conduct monthly effluent monitoring of water bodies, 
potentially affected by the project including parameters such as color, 
temperatures, TSS, oil and grease and BOD as mandated with provisions of 
Section 5 of DAO 35.  

17. Throughout the Contract period, the Contractor shall provide for adequate 
temporary drainage at all locations along the project to prevent damage from 
rainfall and flooding in the form of erosion, loss of strength, contamination, etc. to 
adjacent pavements, water bodies/streams, etc. 

B.14 (a)  Provision of Three (3) Units Portable Toilets 

A.   Description   

This item shall consist of provision of three (3) units’ portable toilets on rental basis 
including cleaning and disposal services and all other incidentals necessary to 
complete the work in accordance with this Specification or as directed by the Engineer.  
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The Contractor must ensure that portable toilets are to be compliant with all applicable 
codes, regulations, and industry standards, including proper disposal. 

The Contractor and service provider agreement shall be in satisfaction to the Engineer 
in accordance to the Environmental Management Program required for the duration of 
the project. 

B.   Basis of Payment 

The accepted quantities, measured as Month, shall be paid for at the contract unit 
price, for the pay item listed below that is included in the Bill of Quantities, which price 
and payment shall constitute full compensation for the provision for Portable Toilet 
including all other incidentals necessary to complete this item 

Payment will be made under:  

Pay Item No. Description Unit of Measurement 

B.14 (a) 
Environmental Management and Monitoring (Provision 

of Three (3) Units Portable Toilets) 
Month 

 

OTHER INSTRUCTIONS TO THE CONTRACTOR 

Photographs and Contract Documentation 

Provide necessary documents as stipulated in the contract and as required by the Project-in-
Charge for SBMA including photographs taken at the jobsite at the specified stages of the 
contracted work or as again directed by the Project-in-Charge for SBMA. 

At all instances requiring progress photograph presentation, the following guidelines must be 
maintained: 

-     Size : 5R  

-   Type: Smooth surface, glossy print, single weight paper with white base   mounted 
on muslin or on double weight glossy paper. 

-    Photographs and prints must be of professional quality; clear, in focus, with high 
resolution and sharpness, and with minimum distortion. 

-   Photographs must be of the same view position of the works to show continuous 
progress of the works until the works are completed or as directed by the Project-
in-Charge for SBMA. 

-    Photographer should identify each photograph location or by such other means as 
acceptable to the Project-in-Charge for SBMA, to enable future photographs to be 
taken from the same location and position. 
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Progress photographs shall not be measured and paid but shall be considered part of 
necessary documents to be provided as stipulated in the contract and as required by the 
Project-in-Charge for SBMA. 

Material Testing  

Seven (7) days upon receipt of the notice to proceed, The Contractor together with the 
Materials Engineer of SBMA shall jointly undertake sampling and testing of all material 
requirements of the contract, the Contractor intends to use for this project. The Materials 
Engineer of SBMA will see to it that extra sample be set aside in his/her office for future 
reference purposes. 

All tests shall be normally carried out on the site, except that certain special tests may, subject 
to the approval of the Materials Engineer for SBMA, be carried out at an approved independent 
accredited testing laboratory.  The Contractor shall, if so approved, make all necessary 
arrangements for the supply and delivery of samples to, and collection of samples from such 
independent Laboratory.  Unless otherwise specified, the Contractor shall arrange for one (1) 
copy of the independent testing laboratory’ test certificate to be delivered to the Materials 
Engineer for SBMA not less than three (3) days before the materials covered by the relevant 
test certificate are incorporated in the Works, and test certificates shall be relatable to the 
materials from which the sample was taken. 

Accredited Testing Laboratory 

Testing of materials shall be carried out, conducted or be performed at testing laboratory 
accredited by the Bureau of Research and Standard (BRS) of the Department of Public Works 
and Highways (DPWH) and Department of Science and Technology (DOST).  

   SCHEDULE OF MINIMUM TEST REQUIREMENTS 

ITEMS OF WORK MINIMUM TEST REQUIREMENTS 

Item 101 -   Removal of Structures & 
Obstructions 

None 

Item 102 -   Excavation Same tests as for Items 103, 104 and 105, which- ever is 
applicable. 

Item 103 -   Structure Excavation 

If excavated materials are wasted, 
the volume involved shall be 
reported       so that Quality Control 
requirements may be adjusted 
accordingly. 

Submit Project Engineer Certificate 
of Waste 

If excavated materials are incorporated into the work: For 
every 1500 cu.m. or fraction thereof: 
 
1-G, Grading Test 
1-P,  Plasticity Test (LL, PL, PI) 
1-C,  Laboratory Compaction Test 
 
For every 150 mm layer in uncompacted depth: 
1-D, Field Density 
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Item 104 -   Embankment For every 1500 cu.m. or fraction thereof: 
1-G, Grading Test 
1-P,  Plasticity Test (LL, PL, PI) 
1-C,  Laboratory Compaction Test 
 
For each 500 sq. m. of each layer of compacted fill or fraction 
thereof at least one group of three in-situ density tests. The 
layers shall be placed not exceeding 200 mm in loose 
measurement or based on the result of compaction trials. 

Item 105 -   Subgrade Preparation Same tests as for Item 104 

Item 200 -   Aggregate Subbase 
Course 

For every 300 cu.m. or fraction thereof: 
1-G, Grading Test 
1-P, Plasticity Test (LL, PL, PI) 
 
For every 1500 cu.m. or fraction thereof: 
1-C, Laboratory Compaction Test 
 
For every 2500 cu.m. or fraction thereof: 
1-CBR, California Bearing Ratio Test 
 
For every layer of 150 mm of compacted depth/ 
based on the results of compaction trials: 
At least one group of three in-situ density tests for each 500 
sq.m. or fraction thereof. 

Item 202 -   Crushed Aggregate 
Base Course 

For every 300 cu.m. or fraction thereof: 

1-G, Grading Test 

1-P,  Plasticity Test (LL, PL, PI) 

For every 1500 cu.m. or fraction thereof: 

1-Q, Quality Test for :   (Grading, Plasticity   and 

Abrasion) 

1-C,  Laboratory Compaction Test 

1-F, Fractured Face 

For every layer of 150 mm of compacted depth/ based on the 
results of compaction trials: 

At least one group of three in-situ density tests for each 500 
sq.m. or fraction thereof. 

Item 301 -   Bituminous Prime Coat Quantity: 1 to 2 L/sq.m. 

1-Q, quality Test for every 40 t or 200 drums 
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Item 302 -   Bituminous Tack Coat Quantity: 0.2 to 0.7 L/sq.m. 

1-Q, Quality test for every 40 t or 200 drums 

Item 310 -   Bituminous    Concrete    
Surface Course, Hot-laid 

 

A.  Aggregates 
For every 75 cu.m./200 t or fraction thereof: 
1-G & P, Grading and Plasticity Tests for every 
1500 cu.m. of fraction thereof: 
1-Q,    quality    Test    for:    (Grading,   Plasticity, Abrasion, 
Stripping and Bulk Specific Gavity) 
1-F, Fractured Face 
 
B.  Bituminous Materials 
Quantity: 5.0 to 8.0 mass % of total dry aggregate Tests: 1-Q, 
Quality Test for each 40 t of fraction thereof 
 
C.  Mix 
For every 75 cu.m. /130 t of fraction thereof: 
1-G, Grading Test 
1-Ext., Extraction 
1-Sty., Stability 
1-C, Laboratory Compaction 
 

D.  Hydrated Lime 
For every 100 t or fraction thereof 
 
E.  Mineral filler 
For every 75 cu.m. or fraction thereof: 

1-G & P, grading and Plasticity Tests (LL, PL, PI) For 
each full day’s operation: 

D & T (Density and Thickness Tests) - at least one (1) but not 
more than three (3) samples shall be taken. 

Item 311 -   Portland Cement 

Concrete Pavement 

A.  Cement 
Quality: 9.00 bags cu.m. (40Kg/bag) 
Tests: For every 2000 bags or fraction thereof 
1-Q, Quality Test 
 
B.  Fine Aggregate 
Quantity: 1 0.05 cu.m./cu.m. concrete (if rounded coarse 
aggregate is used) 
2. 0.54 cu.m./cu.m. concrete (if angular coarse aggregate is 
used) 
Tests: For every 1500 cu.m. or fraction thereof: 
a.  For  a  coarse  not  yet  tested,  or  failed  in previous quality 
test: 
1-Q,   Quality   Test   For:   Grading,   Elutriation (Wash), Bulk 
Specific Gravity, Absorption Mortar Strength, Soundness, 
Organic Impurities, Unit Weight, % Clay Lumps and Shale. 
b.  For  a  source  previously  tested  and  passed 
Quality Test: 
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1-Q, Quality Test for: Grading, Elutriation 
(Wash), Bulk Specific Gravity, Absorption Mortar 
Strength. 
For every 75 cu.m. or fraction thereof 1-G, Grading 
Test 
 
C.  Course Aggregate 
Quantity: 
1.  0.77  cu.m/cu.m  concrete  (if  rounded  coarse aggregate is 
used) 
2.  0.68  cu.m/cu.m  concrete  (if  angular  coarse aggregate is 
used) 
Tests: For every 1500 cu.m or fraction 
Thereof 
a.   For a source previously tested and passed quality tests: 
1-Q, Quality Test for: Grading, Bulk Specific Gravity, 
Absorption and Abrasion For every 75 cu. m or fraction thereof: 
1-G Grading Test 
 
D.  Water 
Tests:  1-Certificate from  Project Engineer or 1- Q, Quality 
Test, if source is questionable 
 
E.  Joint Filler 
1. Poured Joint Filler 
1-Q, Quality Test on each  type of  ingredient for each 
shipment 
2. Premolded Joint Filler 
1-Q, Quality Test on each   thickness of filler for each shipment 
 
F.  Special Curing Agents 
1-Q, Quality Test for each shipment 
 
G. Steel Bars 
For every 10,000 kg. or fraction thereof for each size 
1-Q,  Quality  Test  for  Bending,  Tension  and 
Chemical Analysis 
 
H.  Concrete 
Flexural Strength Test on Concrete Beam 
Sample 
1-set   consisting   of   3   beam   samples   shall represent a  
330  sq.  m  of  pavement,  230  mm depth   or   fraction   
thereof   placed   each   day. Volume of concrete not more than 
75 cu.m. 
 
I.   Completed Pavement 
Thickness determination by concrete core drilling on a lot basis 
Five (5) holes per km per lane or five 
(5) holes per 500 m when 2 lanes 
are poured concurrently. 
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Item 500 -   Pipe Culverts and Storm 
Drain 

A.  Pipes 
Pipe  for  every 50  pieces:  Strength,  Absorption and 
Dimension 
 
Alternative Requirements: 
1-set consisting of 3 concrete cylinder samples for not more 
than 25 pipes cast in the field, and 1- Inspection Report for 
each size for not more than 25 pipes cast in the field 
 
B.  Mortar for Joint 

Cement, Fine Aggregates and Water - Same tests as for Item 
405 

Item 502 -   Manholes,    inlets    and    
Catch Basins 

A.  Concrete 
Same tests as for Item 405, Class A 
 
B.  Lids,  Cast Iron Frames and Grating Inspection 
Report 

Item 504 -   Cleaning  and     
Reconditioning Existing Drainage 
Structures 

Inspection Report 

Item 505 -   Riprap and Grouted 
Riprap 

A.  Cement 
Quantity: 2 bags/cu.m. of concrete 
Tests: For every 2,000 bags or fraction thereof: 
1-Q, Quality Tests 
B.  Fine Aggregate 
Quantity: 0.17 cu.m./cu.m. of concrete 
Tests: for every 2,000 bags or fraction thereof 
1-Q, quality Test for: (Same as for Item 405) For every 
75 cu.m. or fraction thereof: 
C.  Stone 
Inspection Report 
D.  Water 
1-Certificate from Project Engineer or 
1-Q, quality Test, if source is questionable 

Item 600 -   Curb and Gutter A.  Concrete 
Quantity: 0.078 cu.m./m (Curb only) 
0.092 cu.m./m (Curb and Gutter, type A) 
0.149 cu.m./m (Curb and Gutter Type B) 
0.074 cu.m./m (Curb and Gutter Type C) Same 
tests as for Item 405 
B.  Joint Filler 
Same tests as for Item 311 

Item 601 -   Sidewalk A.  Concrete 
Same tests as for Item 405, Class A  

B.  Premolded Expansion Joint Filler 
Same tests as item 311 
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Item 606 -   Pavement Markings 1-Q, One 20-L can for every 100 cans or 
fraction thereof or 
1-Q, one 4-L can for every 100 cans or fraction thereof 

Item 612 -  Reflective Thermoplastic 
Stripping Material (Solid Form) 

1-Q, 10kg of Paint  for every 100 bags or 
fraction thereof  

All Quality/Material Testing requirements shall not be measured and paid separately but shall 
be considered integral with the other pay items of the contract. 

As-stake & As-built Plans 

Within seven (7) calendar days upon receipt of Notice to Proceed, the Contractor shall initiate 
joint as-stake survey with the Project-in-Charge for SBMA to make certain the work scope and 
quantities as originally proposed for the contract, the Contractor shall provide qualified 
surveyor, rod-man, utility personnel and traffic personnel with necessary protective equipment, 
safety gears, tools, and gadgets to perform the work safely and efficiently. 

The Contractor shall provide and maintain surveying equipment necessary for this purpose.  

During and after each phase of work, joint surveys shall be done which will serve as basis to 
every interim payment certificate being submitted by the contractor. 

The Contractor is responsible for the production of the plans, and presentation of the survey 
data as designed and approved by the Project-in-Charge for SBMA.  

As the work progresses, the Project-in-Charge for SBMA may instruct additional surveys that 
may or may not be included in the project and which the Contractor must be willing to comply. 

As-built plans will be based from the compiled summary of all of the individual surveys for all of 
the completed work items. 

Water and Electrical Charges 

SBMA shall provide assistance for necessary coordination for the provision of water and 
electrical supply for project related activities by the Contractor during the duration of the 
contract.  

Necessary temporary connections/extensions, etc. (labor and materials) shall be provided by 
the Contractor upon identification by the Project-in-Charge for SBMA of the source/tapping 
point for water and electrical supply to be used for the project. The Contractor shall dismantle 
all temporary connections/extensions, etc., and restore to original state the sources of the utility 
supplies upon project completion.  

In case no source/tapping point can be found within the site, the Project-in-Charge for SBMA 
and the Contractor shall agree with any means that will satisfy the needs for water and 
electrical supply during the duration of the project. 

Note that all expenses incurred, tapping, consumption and restoration, for this item shall be 
shouldered by the Contractor. 
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PART C: EARTHWORK 

Item 101 (a)  Removal of Asphalt Concrete Pavement 

Item 101 (b)  Removal of Curb and Gutter 

Item 101 (c)  Removal of Sidewalk 

Item 101 (d)  Removal of Reinforced Concrete Pipe Culvert 

Item 101 (e)  Removal of Existing Drainage 

A.   Description 

This item shall consist of removal of existing structures including disposal of debris and 
unsuitable materials to a location designated or approved by the Engineer. 

The works shall consist of removal of asphalt concrete pavement, removal of curb and 
gutter, removal of sidewalk, removal of reinforced concrete pipe culvert and removal of 
existing drainage including all other incidentals necessary to complete the work. 

B.   Construction Requirements 

Construction requirements shall be in accordance whenever applicable, with Section 
101.2 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

C.   Method of Measurement and Basis of Payment 

The accepted quantity, measured as prescribed, shall be paid for at the contract unit 
price for the pay item listed below that is included in the Bill of Quantities, which price 
and payment shall constitute full compensation for all the works and incidentals 
prescribe in this Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

101 (a) Removal of Asphalt Concrete Pavement Square Meter 

101 (b) Removal of Curb and Gutter Linear Meter 

101 (c) Removal of Sidewalk Square Meter 

101 (d) Removal of Reinforced Concrete Pipe Culvert Lump Sum 

101 (e) Removal of Existing Drainage Lump Sum 
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Item 102  Surplus Common Excavation 

            A.   Description 

This item shall consist of roadway excavation including stockpiling/disposal of material 
in accordance with this Specification and in conformity with the lines, grades, and 
dimensions shown on the Plans or as established by the Engineer. 

B.   Construction Requirements 

When there is evidence of discrepancies on the actual elevations and that shown on 
the Plans, a pre-construction survey referred to the datum plane used in the approved 
Plan shall be undertaken by the Contractor under the control of the Engineer to serve 
as basis for the computation of the actual volume of the excavated materials. 

All excavations shall be finished to reasonably smooth and uniform surfaces.   No 
materials shall be wasted without authority of the Engineer. Excavation operations 
shall be conducted so that material outside of the limits of slopes will not be disturbed. 

Suitable materials from excavation shall be stockpiled where designated or approved 
by the Engineer-in-Charge for future use or as fill materials. 

C.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for based on the 
contract unit price for each of the particular pay items that are listed in the Bill of 
Quantities which price and payment shall constitute full compensation the removal and 
disposal of excavated materials including all labor, equipment, tools and incidentals 
necessary to complete the work prescribed in this Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

102 Surplus Common Excavation Cubic Meter 

 

Item 103  Structure Excavation 

 A.   Description 

This item shall consist of the necessary excavation for drainage structures including 
backfilling and disposal of unsuitable material in accordance with this Specification and 
in conformity with the lines, grades, and dimensions shown on the Plans or as 
established by the Engineer. 
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B.   Construction Requirements 

The Contractor shall notify the Engineer sufficiently in advance of the beginning of any 
excavation so that cross-sectional elevations and measurements may be taken on the 
undisturbed ground. The natural ground adjacent to the structure shall not be disturbed 
without permission of the Engineer. 

Trenches or foundation pits for structures or structure footings shall be excavated to 
the lines and grades or elevations shown on the Plans or as staked by the Engineer. 
They shall be of sufficient size to permit the placing of structures or structure footings 
of the full width and length shown. The elevations of the bottoms of footings, as shown 
on the Plans, shall be considered as  approximate  only  and the Engineer  may order, 
in writing, such changes in dimensions or elevations of footings as may be deemed 
necessary, to secure a satisfactory foundation. 

Boulders, logs, and other objectionable materials encountered in excavation shall be 
removed. 

After each excavation is completed, the Contractor shall notify the Engineer to that 
effect and no footing, bedding material or pipe culvert shall be placed until the 
Engineer has approved the depth of excavation and the character of the foundation 
material. 

Structures other than pipe culverts. All rock or other hard foundation materials shall  

be  cleaned  of  all  loose  materials, and  cut  to  a  firm  surface,  either  level,  

stepped,  or  serrated  as directed by the Engineer. All seams or crevices shall 

be cleaned and grouted. All loose and disintegrated rocks and thin strata shall be 

removed. When the footing is to rest on material other than rock, excavation 

to final grade shall not be made until just before the footing is to be placed. When the 

foundation material is soft or mucky or otherwise unsuitable, as determined by the 

Engineer, the Contractor shall remove the unsuitable material and backfill with 

approved granular material. This foundation fill shall be placed and compacted in 150 

mm layers up to the foundation elevation. 

When foundation piles are used, the excavation of each pit shall be completed before 

the piles are driven and any placing of foundation fill shall be done after the piles are 

driven.  After the driving is completed, all loose and displaced materials shall be 

removed, leaving a smooth, solid bed to receive the footing. 

 

Pipe Culverts. The width of the pipe trench shall be sufficient to permit satisfactory 
jointing of the pipe and thorough tamping of the bedding material under and around 
the pipe. 

Where rock, hardpan, or other unyielding material is encountered, it shall be removed 

below the foundation grade for a depth of at least 300 mm or 4 mm for each 100 mm 

of fill over the top of pipe, whichever is greater, but not to exceed three-quarters of the 

vertical inside diameter of the pipe. The width of the excavation shall be at least 300  
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mm  greater  than the horizontal outside diameter of the  pipe. The excavation below 

grade shall be backfilled with selected fine compressible material, such as silty clay or 

loam, and lightly compacted in layers not over 150 mm in uncompacted depth to form 

a uniform but yielding foundation. 

 
Where a firm foundation is not encountered at the grade established, due to soft, 

spongy, or other unstable soil, such unstable soil under the pipe and for a width of at 

least one diameter on each side of the pipe shall be removed to the depth directed by 

the Engineer and replaced with approved granular foundation fill material properly 

compacted to provide adequate support for the pipe, unless other  special construction 

methods are called for on the Plans. 

The foundation surface shall provide a firm foundation of uniform density throughout 

the length of the culvert and, if directed by the Engineer, shall be cambered in the 

direction parallel to the pipe centerline. 

C.   Method of Measurement  

The volume of excavation to be paid for will be the number of cubic meters measured 
in original position of material acceptably excavated in conformity with the Plans or as 
directed by the Engineer. 

D.   Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for based on the 
contract unit price for each of the particular pay items that are listed in the Bill of 
Quantities which price and payment shall constitute full compensation the removal and 
disposal of excavated materials including all labor, equipment, tools and incidentals 
necessary to complete the work prescribed in this Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

103 Structure Excavation Cubic Meter 

 

Item 104  Embankment from Road Excavation 

A. Description 

This item shall consist of the construction of embankment in accordance with this 
Specification and in conformity with the lines, grades and dimensions shown on the 
Plans or established by the Engineer. 
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Materials from excavation per Item 102 that was approved or accepted by the Engineer 
shall be used for embankment. 

 B.   Material Requirements 

Embankments shall be constructed of suitable materials, in consonance with the 
following definitions: 

1. Suitable Material – Material which is acceptable in accordance with the 
contract and which can be compacted in the manner specified in this item. 
It can be common material or rock. 

Selected Borrow, for topping – soil of such gradation that all particles will 
pass a sieve with 75mm (3 inches) square openings and not more than 15 
mass percent will pass the 0.075mm (No. 200) sieve, as determined by 
AASHTO T11. The material shall have a plasticity index of not more than 6 
as determined by AASHTO T90 and a liquid limit of not more than 30 as 
determined by AASHTO T89. 

2. Unsuitable Material – Material other than suitable materials such as: 

a. Materials containing detrimental quantities of organic materials, such 
as grass, roots and sewerage. 

b. Organic soils such as peat and muck. 

c. Soils with liquid limit exceeding 80 and/or plasticity index exceeding 
100%. 

d. Soils with natural water content exceeding 100%. 

e. Soils with very low natural density, 800 kg/m3 or lower. 

f. Soils that cannot be properly compacted as determined by the 
Engineer. 

 C.   Construction Requirements 

Embankment construction shall consist of constructing roadway embankments, 
including preparation of the areas upon which they are to be placed; the construction of 
dikes within or adjacent to the roadway; the placing and compacting of approved 
material within roadway areas where unsuitable material has been removed; and the 
placing and compacting of embankment material in holes, pits, and other depressions 
within the roadway. 

Embankments and backfills shall contain no muck, peat, sod, roots or other deleterious 
materials. Rocks, broken concrete or other solid, bulky materials shall not be placed in 
embankment areas where piling is to be placed or driven.  
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D.   Method of Measurement  

The quantity of embankment to be paid for shall be the volume of material compacted 
in place, accepted by the Engineer and formed with material obtained from any source. 

E.   Basis of Payment  

The accepted quantities, measured as prescribed above, shall be paid for based on 
the contract unit price for each of the particular pay items that are listed in the Bill of 
Quantities. The payment shall constitute full compensation for placing and compacting 
all materials including all labor, equipment, tools and incidentals necessary to complete 
the work prescribed in this Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

104 Embankment from Road Excavation Cubic Meter 

 

Item 105  Subgrade Preparation 

A.   Description 

This Item shall consist of the preparation of the subgrade for the support of overlying 
structural layers. It shall extend to full width of the roadway. Unless authorized by the 
Engineer, subgrade preparation shall not be done unless the Contractor is able to start 
immediately the construction of the pavement structure. 

B.   Material Requirements 

Unless otherwise stated in the Contract and except when the subgrade is in rock cut, 
all materials below subgrade level to a depth 150 mm or to such greater depth as may 
be specified shall meet the requirements of Section 104.2, Selected Borrow for 
Topping. 

C.   Construction Requirements 

Prior to commencing preparation of the subgrade, all culverts, cross drains, ducts and 
the like (including their fully compacted backfill), ditches, drains and drainage outlets 
shall be completed. Any work on the preparation of the subgrade shall not be started 
unless prior work herein described shall have been approved by the Engineer. 

   Subgrade Level Tolerances 

The finished compacted surface of the subgrade shall conform to the allowable 
tolerances as specified hereunder: 
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Permitted variation from     + 20 mm 
design LEVEL OF SURFACE    -  30 mm  
Permitted SURFACE IRREGULARITY  

MEASURED BY 3-m STRAIGHT EDGE       30 mm 
Permitted variation from 
design CROSSFALL OR CAMBER     ±  0.5 % 
Permitted variation from       ±   0.1 % 
design LONGITUDINAL GRADE 
over 25 m length 
 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for based on the 
contract unit price for each of the particular pay items that are listed in the Bill of 
Quantities. The payment shall constitute full compensation for grading and compacting 
subgrade materials including all labor, equipment, tools and incidentals necessary to 
complete the work prescribed in this Item. 

Payment will be made under: 

Pay Item 
No. 

Description Unit of Measurement 

105 Subgrade Preparation Square Meter 

 

 

 

 

 

 

 

 

 

 



 

126 

 

 

PART D: SUBBASE AND BASE COURSE 

Item 200  Aggregate Subbase Course 

A.   Description 

This item shall consist of furnishing, placing and compacting an aggregate subbase 
course on a prepared subgrade in accordance with this Specification and the lines, 
grades and cross-sections shown on the Plans, or as directed by the Engineer. 

B.   Material Requirements 

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed 
stone, crushed slag, or crushed or natural gravel and filler of natural or crushed sand 
or other finely divided mineral matter. The composite material shall be free from 
vegetable matter and lumps or balls of clay, and shall be of such nature that it can be 
compacted readily to form a firm, stable subbase. 

The subbase material shall conform to Table 200.1, Grading Requirements 

Table 200.1 – Grading Requirements 

Sieve Designation 

Mass Percent Passing 

Standard, mm Alternate US Standard 

50 2” 100 

25 1” 55 – 85 

9.5 3/8” 40 – 75 

0.075 No. 200 0 - 12 

 

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two 
thirds) of the fraction passing the 0.425 mm (No. 40) sieve. 

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater 
than 35 and plasticity index not greater than 12 as determined by AASHTO T 89 and T 
90, respectively. 

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent 
of wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by 
AASHTO T 96. 
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The material shall have a soaked CBR value of not less than 25% as determined by 
AASHTO T 193.   The CBR value shall be obtained at the maximum dry density and 
determined by AASHTO T 180, Method D. 

C.   Construction Requirements 

Construction requirements shall be in accordance whenever applicable, with Section 
200.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract unit 
price for Aggregate Subbase Course which price and payment shall be full 
compensation for furnishing and placing all materials, including all labor, equipment, 
tools and incidentals necessary to complete the work prescribed in this item. 

Payment will be made under: 

Pay Item 
No. 

Description Unit of Measurement 

200 Aggregate Subbase Course Cubic meter 

 

Item 202  Crushed Aggregate Base Course 

A.   Description 

This item shall consist of furnishing, placing and compacting crushed gravel, crushed 
stone or crushed rock on a prepared subgrade/subbase in one or more layers, in 
accordance with this Specification and the lines, grades, thickness and typical cross-
sections shown on the Plans or as established by the Engineer. 

B.   Material Requirements 

It shall consist of hard, durable particles or fragments of stone or gravel crushed to the 
size and of the quality requirements of this Item.   It shall be clean and free from 
vegetable matters, lumps or balls of clay and other deleterious substances.  The 
material shall be of such nature that it can be compacted readily to form a firm, stable 
base. 

The base material shall conform to the grading requirements of Table 202.1, whichever 
is called for in the Bill of Quantities. 
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Table 201.1 – Grading Requirements 

Sieve Designation Mass Percent Passing 

Standard, 
mm 

Alternate US 
Standard 

Grading A Grading B 

37.5 1-1/2” 100  

25 1”  100 

19 ¾” 60 – 85 - 

12.5 ½” - 60 – 90 

4.75 No. 4 30 – 55 35 – 65 

0.425 No. 40 8 – 25 10 – 30 

0.075 No. 200 2 - 14 5 – 15 

 

The portion of the material passing the 0.075 mm (No. 200) sieve shall not be greater 
than 0.66 (two thirds) of the fraction passing the 0.425 mm (No. 40) sieve. 

The portion of the material passing the 0.425 mm (No. 40) sieve shall have a liquid 
limit of not more than 25 and a plasticity index of not more than 6 as determined by 
AASHTO T 89 and T 90, respectively. 

The coarse aggregate retained on a 2.00 mm (No. 10) sieve shall have a mass percent 
of wear not exceeding 45 by the Los Angeles Abrasion Test as determined by 
AASHTO T 96, and not less than 50 mass percent shall have at least one (1) fractured 
face. 

The material passing the 19 mm (3/4 inch) sieve shall have a minimum soaked CBR-
value of 80% tested according to AASHTO T 193.   The CBR-value shall be obtained 
at the maximum dry density determined according to AASHTO T 180, Method D. 

If filler, in addition to that naturally present, is necessary for meeting the grading 
requirements or for satisfactory bonding, it shall be uniformly blended with the crushed 
base course material on the road or in a pugmill unless otherwise specified or 
approved.   Filler shall be obtained from sources approved by the Engineer, free from 
hard lumps and not contain more than 15 percent of material retained on the 4.75 mm 
(No. 4) sieve. 
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C.   Construction Requirements 

Construction requirements shall be in accordance whenever applicable, with Section 
202.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract unit 
price for Crushed Aggregate Base Course which price and payment shall be full 
compensation for furnishing and placing all materials, including all labor, equipment, 
tools and incidentals necessary to complete the work prescribed in this item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

202 Crushed Aggregate Base Course Cubic meter 
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PART E: SURFACE COURSES 

Item 301  Bituminous Prime Coat – MC Cut-back Asphalt 

 A.   Description 

This item shall consist of preparing and treating an existing bituminous or cement 
concrete surface with bituminous material in accordance with Plans and Specifications, 
preparatory to the construction of bituminous surface course. 

B.   Material Requirements 

Bituminous material shall be Medium Curing (MC) Cut-back Asphalt applied within the 
rate of 1 - 2 liter/m2. It shall conform to the requirements of Item 702, Bituminous 
Materials. The type and grade shall be specified in the Special Provisions. 

C.   Construction Requirements 

Construction requirements shall be in accordance with Section 301.3 of DPWH: 
Standard Specifications for Highways, Bridges, and Airports (2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract unit 
price for Bituminous Prime Coat which price and payment shall be full compensation 
for furnishing and placing all materials, including all labor, equipment, tools and 
incidentals necessary to complete the work prescribed in this item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

301 Bituminous Prime Coat – MC Cut-back Asphalt Square Meter 

 

Item 302  Bituminous Tack Coat – Emulsified Asphalt 

A.   Description 

This item shall consist of preparing and treating an existing bituminous or cement 
concrete surface with bituminous material in accordance with Plans and Specifications, 
preparatory to the construction of bituminous surface course. 
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B.   Material Requirements 

Bituminous Tack Coat shall be Emulsified Asphalt applied within the rate of 0.2 - 0.7 
liter/m2. It shall conform to the requirements of Item 702, Bituminous Materials. The 
type and grade shall be specified in the Special Provisions. 

C.   Construction Requirements 

Surface Condition: 

Tack coat shall be applied only to surfaces which are dry or slightly moist. No tack coat 
shall be applied when the weather is foggy or rainy. 

Equipment: 

Equipment shall conform in all respects to Subsection 301.3.2 of DPWH: Standard 
Specifications for Highways, Bridges, and Airports (2013). 

Application of Bituminous Material 

Immediately before applying the tack coat, the full width of the surface to be treated 
shall be cleaned of loose and foreign materials by means of a power broom or power 
blower, supplemented as necessary by hand sweeping. Where required by the 
Engineer, immediately prior to the application of the tack coat, the surface shall be 
lightly sprayed with water but not saturated. Bituminous material shall be applied by 
means of a pressure distributor at the temperature given in Item 702, Bituminous 
Materials, of the particular material being used.  

Care shall be taken that the application of bituminous material is not in excess of the 
specified amount; any excess shall be blotted by sand or removed as directed by the 
Engineer. All areas inaccessible to the distributor shall be treated manually using the 
device for hand spraying. The surfaces of structures and trees adjacent to the areas 
being treated shall be protected in such a manner so as to prevent their being 
splattered or marred. 

Traffic shall be kept off the tack coat at all times. The tack coat shall be sprayed only 
so far in advance on the surface course as will permit it to dry to a “tacky” condition. 
The Contractor shall maintain the tack coat until the next course has been applied. Any 
area that has become fouled by traffic or otherwise, shall be cleaned and resprayed at 
the Contractor’s expense before the next course is applied. 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract unit 
price for Bituminous Tack Coat which price and payment shall be full compensation for 



 

132 

 

 

furnishing and placing all materials, including all labor, equipment, tools and incidentals 
necessary to complete the work prescribed in this item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

302 Bituminous Tack Coat – Emulsified Asphalt Square Meter 

 

Item 310 (1)  Bituminous Concrete Surface Wearing Course, Hot Laid 

Item 310 (2) Bituminous Concrete Surface Binder Course, Hot Laid 

A.   Description 

This item shall consist of constructing a Bituminous Concrete Surface Course 
composed of aggregates, mineral filler and bituminous material mixed in a central 
plant, constructed and laid hot in the prepared base in accordance with this 
Specification and in conformity with lines, grades, thickness and typical cross-section 
shown on the Plans. 

B.   Material Requirements 

Grading B mixture shall be used for Bituminous Concrete Surface Courses. 

Other material requirements shall be in accordance whenever applicable, with Section 
310.2 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

C.   Construction Requirements 

The construction requirements shall be in accordance whenever applicable, with 
Section 307.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports 
(2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed shall be paid for at the contract unit 
price which price and payment shall be full compensation for furnishing all materials, 
handling, mixing, hauling, placing, rolling, compacting, labor, equipment, tools and 
incidentals necessary to complete this Item. 
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Payment will be made under: 

Pay Item No. Description Unit of Measurement 

310 (1) Bituminous Concrete Surface Wearing Course, Hot Laid Square Meter 

310 (2) Bituminous Concrete Surface Binder Course, Hot Laid Square Meter 

Item 311  Portland Cement Concrete Pavement (Unreinforced), 0.30 m Thick 

A.   Description 

This item shall consist of pavement of Portland Cement Concrete without 
reinforcement, constructed on the prepared base in accordance with this Specification 
and in conformity with lines, grades, thickness and typical cross-section shown on the 
Plans. 

B.   Material Requirements 

Material requirements shall be in accordance whenever applicable, with Section 311.2 
of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

C.   Construction Requirements 

The construction requirements shall be in accordance whenever applicable, with 
Section 311.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports 
(2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantity, measured by square meter, shall be paid for at the contract unit 
price for Portland Cement Concrete Pavement, which price and payment shall be full 
compensation for preparation of roadbed and finishing of shoulders, unless otherwise 
provided by the Special Provisions, furnishing all materials, for mixing, placing, 
finishing and curing all concrete, for furnishing and placing all joint materials, for 
sawing weakened plane joints, for fitting the prefabricated center metal joint, for 
facilitating and controlling traffic, and for furnishing all labor, equipment, tools and 
incidentals necessary to complete the Item.  

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

311 
Portland Cement Concrete Pavement (Unreinforced), 

0.30 m Thick 
Square Meter 
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PART F: DRAINAGE STRUCTURES 

Item 500 (a)  Reinforced Concrete Box Culvert (Double Barrel), 1.5 m x 1.5 m 

Item 500 (b)  Reinforced Concrete Pipe Culvert, 610 mm diameter 

Item 500 (c)  Concrete Lined Ditch Canal 

Item 500 (d)  Concrete Swale Canal 

Item 500 (e)  Earth Canal 

A.   Description 

This item shall consist of the construction of pipe culverts and storm drains in 
accordance with this Specification and in conformity with the lines and grades shown 
on the Plans or as established by the Engineer. 

B. Material Requirements 

Refer to DPWH: Standard Specifications for Highways, Bridges, and Airports (2013) for 
all other details of material requirements for this Item. 

C.   Construction Requirements 

Construction requirements shall be in accordance whenever applicable, with Section 
500.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013). 

D.   Method of Measurement and Basis of Payment 

The accepted quantity, measured as prescribed, shall be paid for at the contract unit 
price for the pay item listed below that is included in the Bill of Quantities, which price 
and payment shall constitute full compensation for all the works and incidentals 
prescribe in this Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

500 (a) 
Reinforced Concrete Box Culvert (Double Barrel), 
1.5 m x 1.5 m 

Linear Meter 

500 (b) 
Reinforced Concrete Pipe Culvert, 610 mm 
diameter 

Linear Meter 

500 (c) Concrete Lined Ditch Canal Linear Meter 
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500 (d)  Concrete Swale Canal Linear Meter 

500 (e)  Earth Canal Linear Meter 

 

Item 502 (a)  Adjusting Manholes 

Item 502 (b)  Adjusting Catch Basin 

A.   Description 

This item shall consist of the construction, reconstruction or adjustments of manholes 
and catch basin in accordance with this Specification and in reasonably close 
conformity with the lines and grades shown on the Plans or as established by the 
Engineer. 

B.   Material Requirements 

All materials shall be subjected to inspection for acceptance as to condition at the 
latest practicable time the Engineer has the opportunity to check for compliance prior 
to or during incorporation of materials into the work. 

Other material requirements for this Item will be referred to Section 502.2 of DPWH: 
Standard Specifications for Highways, Bridges, and Airports (2013). 

C.   Construction Requirements 

Concrete construction shall conform to the requirements for Item 405, Structural 
Concrete. 

Metal frames shall be set in full mortar bed. Pipe sections shall be flushed on the inside 
of the structure wall and projected outside sufficiently for proper connection with next 
pipe section. Masonry shall fit neatly and tightly around the pipe. 

When grade adjustment of existing structures is specified, the frames, covers and 
gratings shall be removed and the walls reconstructed as required. The cleaned 
frames shall be cleaned of any accumulation of silt debris or foreign matter of any kind 
and shall be kept clear of such accumulation until final acceptance of the work. 

D.   Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract unit 
price for adjusting manholes and catch basin which price and payment shall be full 
compensation for furnishing and placing all materials, including all labor, equipment, 
tools and incidentals necessary to complete the work prescribed in this item. 
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Payment will be made under: 

Pay Item No. Description Unit of Measurement 

502 (a) Adjusting Manholes Each 

502 (b) Adjusting Catch Basin Each 

Item 504 (a) Cleaning Culvert Pipe (Half-Silted),760 mm diameter 

Item 504 (b) Reconditioning Drainage Manhole  

 
A.   Description 

This item shall consist of cleaning and reconditioning existing pipes and appurtenant 
structures in reasonably close conformity with this Specification and as shown on the 
Plans. 

Cleaning/reconditioning of manholes, inlets, and the likes, designated on the Plans or 
as directed by the Engineer shall be included in this item. 

B.   Construction Requirements 

Pipe Cleaned in Place – All foreign materials within the barrel shall be removed and 
disposed off by methods which will prevent damage to the pipe. 

If approved by the Engineer, all or part of the pipe designated to be cleaned in place 
may be removed, cleaned, and re-laid in accordance with the applicable Items. In such 
cases, the Contractor shall furnish all materials required to replace damaged pipes and 
joints, perform all excavation and backfill, and re-lay the pipe, all at the contract bid 
price for this Item. 

All materials and labor component for the necessary repair of drainage manhole shall 
be included in this item. 

C.   Method of Measurement and Basis of Payment 

The accepted quantities, measured as prescribed, shall be paid for at the contract 
which price and payment shall be full compensation for furnishing and placing all 
materials, including all labor, equipment, tools and incidentals necessary to complete 
the work prescribed in this item. 
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Payment will be made under: 

Pay Item No. Description Unit of Measurement 

504 (a) Cleaning Culvert Pipe (Half-Silted),760 mm diameter Linear Meter 

504 (b) Reconditioning Drainage Manhole Each 

 

Item 505         Grouted Riprap (Class A) 

A.   Description 

This Item shall consist of the furnishing and placing of grouted riprap furnished and 
constructed in accordance with this Specification and to the lines and grades and 
dimensions shown on the Plans. 

B.   Material Requirements 

Stones for riprap shall consist of rock as nearly as rectangular in section as is practical, 
except that riprap of Class A may consist of round natural stones. The stones shall be 
sound, tough, durable, dense, resistant to the action of air and water, and suitable in all 
respects for the purpose intended. Stones for riprap shall be class A ranging from a 
minimum of 15 kg to a maximum of 25 kg with at least 50 percent of the stones 
weighing more than 20kg 

Mortar for grouted riprap shall consist of sand, cement and water conforming to the 
requirements given under Item 405, Structural Concrete, mixed in the proportion of one 
part cement to three parts sand by volume, and sufficient water to obtain the required 
consistency. 

The horizontal and vertical contact surface between stones shall be embedded by 
cement mortar having a minimum thickness of 20 mm.  Sufficient mortar shall be used 
to completely fill all voids leaving the face of the stones exposed. 

C.   Construction Requirements 

Excavation 

The bed for riprap shall be excavated to the required depths and properly compacted, 
trimmed and shaped. 

The riprap shall be founded in a toe trench dug below the depth of scour as shown on 
the Plans or as ordered by the Engineer. The toe trench shall be filled with stone of the 
same class as that specified for the riprap, unless otherwise specified. 
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Placing 

Stones placed below the water line shall be distributed so that the minimum thickness 
of the riprap is not less than that specified. 

Stones above the water line shall be placed by hand or individually by machines. They 
shall be laid with close, broken joints and shall be firmly bedded into the slope and 
against the adjoining stones. Each stone shall be laid with its longest axis 
perpendicular to the slope in close contact with each adjacent stone. The riprap shall 
be thoroughly rammed into place as construction progresses and the finished surface 
shall present an even, tight surface. Interstices between stones shall be filled with 
small broken fragments firmly rammed into place. 

Unless otherwise provided, riprap shall have the following minimum thickness, 
measured perpendicular to the slope: 

Class A – 300 mm 

The surface of riprap shall not vary from the theoretical surface by more than 100 mm 
at any point. 

D.   Method of Measurement 

The quantities to be measured for payment shall be the number of cubic meters of 
riprap or grouted riprap, as the case may be, including stones placed in the toe trench 
laid in position and accepted. 

The computation of the quantities will be based on the volume within the limiting 
dimensions designated on the Plans or as determined by the Engineer. 

E.   Basis of Payment 

The quantities measured as provided above shall be paid for at the contract unit price, 
respectively, for each of the Pay Items listed below and shown in the Bid Schedule, 
which price and payment shall be full compensation for excavation and preparation of 
the bed, for furnishing and placing all materials including backfill and all additional fill to 
bring the riprap bed up to the lines, grades and dimensions shown on the plans, and all 
labor, equipment, tools and incidentals necessary to complete the Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

505 Grouted Riprap (Class A) Cubic Meter 
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PART G: MISCELLANEOUS STRUCTURES 

Item 600 (a) Concrete Curb and Gutter (Cast In Place) 

Item 600 (b) Concrete Curb (Cast In Place) 

A.   Description 

This Item shall consist of the construction of curb and gutter Cast in place,  made of  
concrete in accordance with this Specification at the location, and in conformity with 
the lines, grades, dimensions and design, shown on the Plans or as required by the 
Engineer. 

B.   Material Requirements 

Material for Bed Course 

Bed course materials as shown on the Plans shall consist of cinders, sand, slag, 
gravel, crushed stone, or other approved porous material of such grading that all the 
particles will pass through 12.5 mm (1/2 inch) sieve. 

Concrete 

Concrete shall be of the class indicated on the Plans and shall conform to the 
requirements of Item 405, Structural Concrete. 

Cement Mortar 

Cement mortar shall consist of one part of Portland cement and two parts of fine 
aggregates with water added as necessary to obtain the required consistency.  The 
mortar shall be used within 30 minutes of preparation. 

Forms 

Forms shall be of wood or metal as approved by the Engineer and shall extend to the 
full depth of the concrete.    All forms shall be straight, free from warps and of adequate 
strength to resist distortion. 

C.   Construction Requirements 

Bedding 

Excavation shall be made to the required depth and the base upon which the curb 
and/or gutter is to be set shall be compacted to a firm and even surface.  All soft and 
unsuitable material shall be removed and replaced with suitable material.  
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Bed course material shall be placed and compacted to form a bed of the required 
thickness as shown on the Plans. 

 

Cast in Place Curb and Gutter 

The concrete shall be placed in the forms in layers of 100 or 125 mm each, and to the 
depth required.  It shall be tamped and spaded until mortar entirely covers the top and 
surfaces of the forms.  The top of the concrete shall be finished to a smooth and even 
surface and the edges rounded to the radii shown on the Plans.  Before the concrete is 
given the final finishing, the surface of the gutter shall be tested with a 3-m straight-
edge and any irregularities of more than 10 mm in 3 m shall be corrected. 

The curb and gutter shall be constructed in uniform sections of not more than 50 m in 
length except where shorter sections are required to coincide with the location of 
weakened planes or contraction joints of the concrete pavement, or for closures, but no 
section shall be less than 2 m long.  The sections shall be separated by sheet 
templates set perpendicular to the face and top of the curb and gutter.  The templates 
shall be approximately 5 mm in thickness and of the same width as that of the curb 
and/or gutter and not less than 50 mm deeper than the depth of the curb and/or gutter.  
Templates shall be set carefully and held firmly during the placing of the concrete and 
shall remain in place until the concrete has set sufficiently to hold its shape but shall be 
removed while the forms are still in place. 

After the concrete has set sufficiently, the spaces on the back of the curb which were 
excavated for placing the curb shall be refilled to the required elevation with suitable 
material which shall be tamped in layers of not more than 150 mm until consolidated. 

D.   Method of Measurement 

The length of curb and gutter to be paid for shall be the number of linear meters of curb 
and gutter (cast in place) of the required dimensions shown on the Plans measured 
along its front face in-place, completed and accepted.  No deductions shall be made 
for flattening of curbs at entrances and no additional allowances shall be made for 
curbs and gutters constructed on curves. 

E.   Basis of Payment 

The length of curb and gutter determined above shall be paid for at the contract unit 
price per linear meter for Curb and Gutter which price and payment shall constitute full 
compensation for furnishing and placing  all materials for concrete, reinforcing steel if 
required on the Plans,  expansion joint materials, forms for drainage openings, 
excavation for curb and gutter, backfilling, dumping and disposal of surplus materials, 
and for all labor, equipment, tools and incidentals necessary to complete the Item. 
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Payment will be made under: 

Pay Item No. Description Unit of Measurement 

600 (a) Concrete Curb and Gutter (Cast In Place) Linear Meter 

600 (b) Concrete Curb  (Cast In Place) Linear Meter 

 

Item 601 Concrete Sidewalk 

A.   Description 

This Item shall consist of the construction of Portland Cement concrete sidewalk in accordance 
with this Specification and to the lines, grades, levels and dimensions shown on the Plans, or 
as required by the Engineer. 

B.   Material Requirements 

Portland Cement Concrete 

 The cement concrete shall be Class A as specified in Item 405, Structural Concrete. 

Forms 

Forms shall be of wood or metal as approved by the Engineer and shall extend to the full depth 
of the concrete.    All forms shall be straight, free from warps and of adequate strength to resist 
distortion. 

C.   Construction Requirements 

Cement Concrete Sidewalk 

Excavation shall be as specified above.  The bed course material shall be placed in 
accordance with the Item 200, Aggregate Subbase Course. 

All forms shall be staked securely in position at the correct line and level.  Preformed joint filler 
shall be set in position shown on the Plans before placing of the concrete is started.  The top of 
the joint filler shall be placed 5 mm below the top surface of the finished sidewalk. 
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The mixing, placing, finishing and curing of concrete shall be as specified in Item 405, 
Structural Concrete.  The Portland Cement concrete shall be placed to the total depth shown 
on the plans. 

The surface shall be cut through to a depth of 10 mm with a trowel at intervals of 1 m or, were 
required, in straight lines perpendicular to the edge of sidewalk.  The surface shall then be 
brushed.  The edges of the sidewalk and the transverse cuts shall be shaped with a suitable 
tool so formed as to round the edges to a radius of 15 mm. 

 
D.   Method of Measurement 

The area to be paid for shall be the number of square meters of sidewalk measured, completed 
in-place and accepted. 

E.   Basis of Payment 

The quantity as determined above, Method of Measurement,  shall be paid for all the contract 
unit price per square meter for concrete sidewalk which price and payment shall constitute full 
compensation for furnishing and placing all materials, expansion joint material, for excavating 
and compacting the foundation bed, for furnishing and placing cinders, gravel or other 
permeable bed course material, for prime coat material, for forms, and for all labor, equipment, 
tools and incidentals necessary to complete the Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

601 Concrete Sidewalk Square Meter 

 

Item 606 Pavement Markings (Premixed Reflectorized) 

A.   Description 

This item shall consist of placing markings on the finished pavement.  The work shall 
include the furnishing of premixed reflectorized traffic paint or reflectorized pavement 
marking paint conforming to the requirements of AASHTO M 248, whichever is called 
for in the Contract, sampling and packing, preparing the surface, and applying the paint 
to the pavement surface, all in accordance with this Specification. 

The paint shall be applied to the size, shape and location of the markings shown on the 
Plans, or as required by the Engineer. 
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 Premixed Reflectorized Traffic Paints 

Premixed reflectorized traffic paint is a paint in which the glass beads are mixed in the 
paint during the process of manufacture, so that upon application and drying, the paint 
line is capable of retro reflection of the light beams. 

B.   Material Requirements 

The paint shall consist of pigments, vehicles and glass beads so combined as to 
produce a paint that will conform to the following requirements. 

a. Condition in container – The packaged material shall be free from lumps and 
mixed readily to a smooth homogenous state. 

b. Skinning – The packaged material shall not skin within 48 hours in a ¾ filled, tightly 
closed container. 

c. Appearance of Dried Film – The paint film shall dry to a smooth uniform finish. 

d. Flexibility – The dried paint film shall not show cracking or flaking after being bent 
about 180 degrees over a 12.7 mm mandrel. 

e. Resistance to Water – The dried paint film shall not show blistering, peeling, 
wrinkling and discoloration when immersed in water for 18 hours. 

f. The paint shall also conform to the physical properties specified in Table 1. 

Table 1 – Physical Properties 

Properties Type I and Type II 

 Minimum Maximum 

Specific Gravity              1.5                      - 

Drying Time, No Pick Up,    

    Minutes                -                        40 

Consistency (Kreb Units) at 20 C               65                     95  

 

g. Premixed reflectorized traffic paint composition shall conform to the requirements 
given in Table 2. 
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Table 2 – Composition Requirements  

Paint Composition 
Requirements 

Type I Type II 

 Minimum Maximum Minimum Maximum 

Total Dry Solids, percent 
      By weight 

 
       60 

 
          - 

 
          60 

 
          - 

Titanium Dioxide, Rutile 
    Percent by weight 

 
       16.0 

 
          - 

 
          16.0 

 
          - 

Medium Chrome Yellow,  
    Percent by weight 

 
       12.0 

 
          - 

 
          12.0 

 
         - 

Extenders, percent by wt., 
    White 
     Yellow 

 
 
         - 

 
        13.0 
        17.0 

 
            - 
            - 

 
       13.0 
       17.0 

Non-volatile Content 
   (based on the vehicle) 
    percent by weight 

 
 
         40 

 
 
          - 

 
 
           41 

 
 
          - 

Glass Beads, percent by 
     Weight 

 
         31.0 

 
         35.0 

 
           31.0 

 
        35.0 

 

h. Glass Spheres or Beads Requirements: 

Quantity:  The amount of glass beads to be mixed with the paint shall be 500 grams 
per liter of paint.       

Beads Diameter:  The percentage of beads that will pass through the US Standard 
Sieves shall be as follows: 

 

Sieve No.          (um) Mass Percent Passing 

70  (212 – um) – 0.850 100 

80  (186 – um) – 0.600 85-100 

140 (106 – um) –  0.300 15-55 

230 ( 63 –  um) – 0.150 0-10 

All other requirements for this Item shall conform to DPWH: Standard Specifications for 
Highways, Bridges, and Airports (2013). 

C.   Construction Requirements 

The painting of lane markers and traffic strips shall include the cleaning of the 
pavement surfaces, the application, protection and drying of the paint coatings, the 
protection of pedestrians, vehicular or other traffic, the protection of all parts of the road 
structure and its appurtenances against disfigurement by spatters, splashes or 
smirches of paints or of paint materials, and the supplying of all tools, labor and traffic 
paint necessary for the entire work. 
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The paint shall not be applied during rain or wet weather or when the air is misty, or 
when in the opinion of the Engineer, conditions are unfavorable for the work.  Paint 
shall not be applied upon damp pavement surfaces, or upon pavement which has 
absorbed heat sufficient to cause the paint to blister and produce a porous film of paint.  

The application of paint shall preferably be carried out by a machine specially made for 
this purpose but where brushes are used; only round or oval brushes not exceeding 
100 mm in width will be permitted.   

Traffic paint shall be applied to the pavement at the rate of 0.33 L /m2 and shall dry 
sufficiently to be free from cracking in from 15 to 30 minutes. 

All markings shall present a clean cut, uniform and workmanlike appearance.  
Markings that fail to have a uniform, satisfactory appearance either by day or night, 
shall be corrected by the Contractor in a manner acceptable to the Engineer and at no 
cost to SBMA. 

D.   Method of Measurement 

The quantity of pavement markings to be paid for shall be the area as shown on the 
plans of symbols, lettering, hatchings, and the like, completed and accepted.   

E.   Basis of Payment 

The quantities measured as determined above, Method of Measurement, shall be paid 
for at the appropriate contract unit price for the Pay Items shown in the Bid Schedule 
which price and payment shall constitute full compensation for furnishing and placing 
all materials, sampling and packing, for the preparation of the surface, and for all labor, 
equipment, tools and incidentals necessary to complete the Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

606 Pavement Markings (Premixed Reflectorized) Square Meter 

Item 612 Reflectorized Thermoplastic Pavement Markings 

A.   Description 

This standard specifies the requirement for reflectorized thermoplastic pavement 
stripping material conforming to AASHTO M 249 that is applied to the road surface in a 
molten state by mechanical means with surface application of glass beads at a rate of 
not less than 350 g/L of glass beads having a size range of drop-in type and will 
produce an adherent reflectorized stripe of specified thickness and width capable of 
resisting deformation by traffic. 
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B.   Material Requirements 

1. Reflectorized Thermoplastic Pavement Material shall be homogeneously 
composed of pigment, filler, resins and glass reflectorizing spheres. 

The thermoplastic material shall be available to both white and yellow. 

2. Glass Beads (Pre-Mix) shall be uncoated and shall comply with the following 
requirements: 

Refractive Index, min. - 1.50 

Spheres, Percent, min. - 90 

Gradation: 

Sieve, mm Mass Percent Passing 

0.850 

0.600 

0.425 

0.300 

0.180 

0.150 

100 

75-95 

- 

15-35 

- 

0-5 

All other requirements for this Item shall conform to DPWH: Standard Specifications for 
Highways, Bridges, and Airports (2013). 

C.   Basis of Payment 

The quantities shall be paid for at the appropriate contract unit price which price and 
payment shall constitute full compensation for furnishing and placing all materials, 
sampling and packing, for the preparation of the surface, and for all labor, equipment, 
tools and incidentals necessary to complete the Item 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

612 Reflectorized Thermoplastic Pavement Markings Square meter 
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Section VII 

Drawings 
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Section VIII 

Bill of Quantities 

 

Please refer to Bidding Forms. 
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Section IX 

Bidding Forms 
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BID FORM 

 

Date:  _______________________  

IB No: SBMA-BAC-INFRA-ITB-02-18 

 

To:  SUBIC BAY METROPOLITAN AUTHORITY 

      Bldg. 229, Waterfront Rd., Subic Bay Freeport Zone 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract ROAD REHABILITATION PROJECT 2016; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert 
information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  
[insert percentage amount] percent of the Contract Price for the due performance of 
the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any 
other Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the ROAD REHABILITATION PROJECT 2016 of the 
Subic Bay Metropolitan Authority. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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FORM OF CONTRACT AGREEMENT 

 

 

CONTRACT AGREEMENT for the  

___________________________________________ 

 

 THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 
between; 

SUBIC BAY METROPOLITAN AUTHORITY (SBMA), a government corporation 
duly organized and established under Republic Act No.7227, with office 
address at Bldg. 229 Waterfront Road, Subic Bay Freeport Zone (SBFZ), 
represented herein by ________________________ hereinafter referred to 
as the “ENTITY”; 

 

- and - 

 

________________________ a construction firm duly organized and existing 
under Philippine Laws, with office address at 
___________________________, represented herein by 
________________hereinafter referred to as the “CONTRACTOR”; 

 

WHEREAS, the Entity is desirous that the Contractor execute [name and 
identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [insert the amount in specified currency in numbers and words] by the 
Contractor for the execution and completion of such Works and the remedying of any 
defects therein. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2. The following documents shall be attached, deemed to form, and be read 
and construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 
Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the 
Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws 
and/or the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in 
conformity with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects 
wherein, the Contract Price or such other sum as may become payable under 
the provisions of this Contract at the times and in the manner prescribed by 
this Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

 

Signed, sealed, delivered by  the   (for the Entity) 

 

Signed, sealed, delivered by  the  (for the Contractor). 

 

 

Binding Signature of Procuring Entity  

________________________________________________ 

 

 

Binding Signature of Contractor  

_____________________________________________ 

 

 

 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 
attached with this agreement] 
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REPUBLIC OF THE PHILIPPINES         ) 

CITY OF OLONGAPO   ) S.S. 

 

 

ACKNOWLEDGMENT  

(FOR THE ENTITY) 

 

 

BEFORE ME, Notary Public for and in the City of Olongapo personally appeared 
___________ with SBMA I.D. No. _______in official capacity as ___________of the Subic 
Bay Metropolitan Authority, representing the REPUBLIC OF THE PHILIPPINES, known to me 
to be the same persons who executed the foregoing CONTRACT AGREEMENT and they 
acknowledged to me that the same is their true act and deed for and in behalf of the 
PARTIES they represent. 

 

This instrument consists of 5 pages, including this page on which the 
ACKNOWLEDGMENT is written and duly signed by the contracting parties. 

 

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this ___ of 
_________ at Subic Bay Freeport Zone/Olongapo City, Philippines. 

 
NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
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REPUBLIC OF THE PHILIPPINES         ) 

CITY OF OLONGAPO   ) S.S. 

 

 

ACKNOWLEDGMENT  

(FOR THE CONTRACTOR) 

 

 

BEFORE ME, Notary Public for and in the City of Olongapo personally appeared 
_________________________ with Valid Identification (I.D.) No. __________issued on 
__________in official capacity as_____________  known to me to be the same persons who 
executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the 
same is their true act and deed for and in behalf of the PARTIES they represent. 

 

This instrument consists of 5 pages, including this page on which the 
ACKNOWLEDGMENT is written and duly signed by the contracting parties. 

 

IN WITNESS WHEREOF, I have hereunto affixed my signature and seal this ___ of 
_________ at Subic Bay Freeport Zone/Olongapo City, Philippines. 

         

NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
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OMNIBUS SWORN STATEMENT 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of 
[Name of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 
and designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 
 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized 
representative of [Name of Bidder], I have full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring 
Entity] [insert “as shown in the attached duly notarized Special Power of Attorney” 
for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power 
and authority to do, execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract for [Name of the 
Project] of the [Name of the Procuring Entity], accompanied by the duly notarized 
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board; 
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4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information 
provided therein are true and correct; 
 

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of 
the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the 
head of the Project Management Office or the end-user unit, and the project 
consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 
the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be 
bid, if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement 
project or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 
me through competent evidence of identity as defined in the 2004 Rules on Notarial 
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 
identification card used], with his/her photograph and signature appearing thereon, with 
no. ________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 
      Notary Public for _______ until __________ 
      Roll of Attorneys No. __________________ 
      PTR No. ______ [date issued], [place issued] 
      IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
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BID-SECURING DECLARATION 
 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
Invitation to Bid SBMA-BAC-INFRA-ITB-02-18 

To: Subic Bay Metropolitan Authority                                                                                                              
      Bldg. 229, Waterfront Rd. 
      Subic Bay Freeport Zone 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

contract with any procuring entity for a period of two (2) years upon receipt of your 

Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 

the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 

69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 
3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 
a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 

NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  

Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____ 
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STATEMENT OF ALL ONGOING GOVERNMENT CONSTRUCTION CONTRACTS 
 

BIDDER’S NAME :  __________________________________________________ 
OFFICE ADDRESS :  __________________________________________________ 

 

NAME DATE DURATION NAME ADDRESS DESCRIPTION
% OF 

PARTICIPATION
PLANNED ACTUAL

1.

2.

3.

4.

5.

* Provide additional sheets if necessary

CONTRACT OWNER

TOTAL 

% OF 

ACCOMPLISHMENT VALUE OF 

OUTSTANDING 

WORKS

ESTIMATED 

CONTRACT 

VALUE AT 

COMPLETION

NATURE 

OF     

WORK

ESTIMATED 

COMPLETION 

TIME

CONTRACTOR'S ROLE TOTAL 

CONTRACT 

VALUE AT 

AWARD

 
This Statement shall be supported with: 
 
 1. Notice of Award and/or Contract 

2. Notice to Proceed 
3. Certificate of Accomplishments signed by the owner or owner’s representative 

 
 
 
 
 
 
 
 
 
 
 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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STATEMENT OF ALL ONGOING PRIVATE CONSTRUCTION CONTRACTS 
 

BIDDER’S NAME :  __________________________________________________ 
OFFICE ADDRESS :  __________________________________________________ 

 

NAME DATE DURATION NAME ADDRESS DESCRIPTION
% OF 

PARTICIPATION
PLANNED ACTUAL

1.

2.

3.

4.

5.

* Provide additional sheets if necessary

CONTRACT OWNER

TOTAL 

% OF 

ACCOMPLISHMENT VALUE OF 

OUTSTANDING 

WORKS

ESTIMATED 

CONTRACT 

VALUE AT 

COMPLETION

NATURE 

OF     

WORK

ESTIMATED 

COMPLETION 

TIME

CONTRACTOR'S ROLE TOTAL 

CONTRACT 

VALUE AT 

AWARD

 
This Statement must be supported with: 
 
 1. Notice of Award and/or Contract and/or Notice to Proceed 

2. Certificate of Accomplishments signed by the owner or owner’s representative 

 
 
 
 

 

Name and Signature of Bidder’s Authorized Representative: _______________________ 
Date: _____________________ 
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STATEMENT OF ALL GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS 
AWARDED BUT NOT YET STARTED 

 
BIDDER’S NAME :  __________________________________________________ 
OFFICE ADDRESS :  __________________________________________________ 

 

NAME DATE DURATION NAME ADDRESS DESCRIPTION
% OF 

PARTICIPATION

1.

2.

3.

4.

5.

* Provide additional sheets if necessary TOTAL

* Contracts awarded but not yet started will be treated as on going projects with the 

    value of outstanding works for each project equal to 100% of the contract amount

CONTRACT OWNER VALUE OF 

OUTSTANDING 

WORKS

NATURE OF     

WORK

CONTRACTOR'S ROLE
TOTAL CONTRACT 

VALUE AT AWARD

 
 
This Statement must be supported with: 
 
 1. Notice of Award and/or Contract and/or Notice to Proceed 

 

 

Name and Signature of Bidder’s Authorized Representative: _______________________ 
Date: _____________________ 
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE 
CONTRACT TO BE BID 

 
BIDDER’S NAME :  __________________________________________________ 
OFFICE ADDRESS :  __________________________________________________ 

 

NAME DATE DURATION NAME ADDRESS DESCRIPTION
% OF 

PARTICIPATION

CONTRACT OWNER
NATURE 

OF     

WORK

CONTRACTOR'S ROLE TOTAL 

CONTRACT 

VALUE AT 

AWARD

DATE OF 

COMPLETION

TOTAL CONTRACT 

VALUE AT 

COMPLETION

 
 
 
This Statement must be supported with: 
 

1. Notice of Award and/or Notice to Proceed 
2. Project Owner’s Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation System (CPES) Final 
Rating, which must be at least satisfactory. In case of contracts with the private 
sector, an equivalent document shall be submitted 

 
 
 
 
 
Name and Signature of Bidder’s Authorized Representative: _______________________ 
Date: _____________________ 
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NET FINANCIAL CONTRACTING CAPACITY (NFCC) COMPUTATION 

 

A. Current Assets   : Php______________________ 

B. Current Liabilities   :       ______________________ 

C. Project Costs (1+2)   :       ______________________ 

1)  Outstanding of Ongoing :  ___________________ 

2) To Be Started  :  ___________________ 

NFCC =  Php______________________________ 

    [(Current Assets*minus Current Liabilities**) x (15)] minus Project Costs*** 

*Current Assets = Item A 

**Current Liabilities = Item B 

***[Project Costs = the value of all outstanding works or uncompleted portions of 

projects under ongoing contracts (as stated in the “statement of all ongoing 

government construction contracts” and as stated in the “statement of all ongoing 

private construction contracts”) including awarded contracts yet to be started 

coinciding with the contract for this Project (as stated in the “statement of all 

government and private contracts awarded but not yet started”)]. 

Prepared by: 

 ___________________________________ 

 Authorized Company Representative 

 Certified Correct by:  

___________________________________ 

 Senior Company Officer/Proprietor 

N.B. Must be based on the latest Audited Financial Statement filed with the BIR. 
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AUTHORITY OF SIGNATORY: CORPORATION/PARTNERSHIPS/COOPERATIVES 
SECRETARY’S CERTIFICATE 

I, ___________________________________, of legal age, Filipino, with office address at  ___________________________________,            
(Name of the Corporate Secretary)                                                                                                              (Complete Office Address)                                        
after having sworn in accordance with law, hereby depose and say as follows: 

 

      1. That I am the duly elected Corporate Secretary/Assistant Corporate Security 
of________________________________________ 

                                                                                                                                                                             (Name of Bidder) 

(hereinafter referred to as the “Bidder”, a corporation duly organized and existing under and by virtue of the laws of the Republic of 

the Philippines, with principal office and place of business at  ________________________________________;   

        (Complete Office Address)                                         

 

2. That I am the custodian of the corporate books and records of the Bidder, including the Minutes and Resolutions of its Board of 
Directors; 

3. That at the Regular/Special Meeting of the Board of Directors of the Bidder held on ___________________________, during which 

                                                                                                                                                                               (Date) 

a quorum was present and acted throughout, the following resolution was unanimously approved: 

(Resolution No. ______________) 

 

RESOLVED, that be, as it hereby is, authorized to  

                                                                        (Name of Bidder) 

participate in the  bidding of _______________________________________________________________ 

(Project Name) 

by the Subic Bay Metropolitan Authority; and that if awarded the said Contract shall enter into a contract with the Subic Bay 

Metropolitan Authority; and in connection therewith hereby  appoints 

 , acting as the duly authorized and  

(Name of Bidder’s Representative) 

Designated representative of and granted full power and authority to  

                                                                        (Name of Bidder) 

do, execute and perform any and all acts necessary and/or to represent __________________________________ 

                                                                                                                                                     (Name of Bidder) 

in the said bidding as fully and effectively as the __________________________________ 

                                                                                                                                   (Name of Bidder)             

might do if personally present with full power of substitution and revocation and hereby satisfying and confirming all that my said 
representative shall lawfully do or cause to be done by virtue hereof; RESOLVED FURTHER THAT, the Board hereby authorizes its 
___________________________________ to: 

 

1. execute a waiver of jurisdiction whereby the hereby submits  

                                                               (Name of Bidder) 

itself to the jurisdiction of the Philippine government and hereby waive sits right to question the jurisdiction of the Philippine courts; 

 
2. execute a waiver that the  shall not seek and obtain writ  

                                              (Name of Bidder) 

of injunctions or prohibition or restraining order against the Subic Bay Metropolitan Authority or any other government agency in 
connection with this Contract to prevent and restrain the bidding procedures related hereto,  the negotiating of and award of a 
contract to a successful bidder, and the carrying out of the awarded contract. 

 



 

169 

 

 

 

WITNESS the signature of the undersigned as such officer of the said_____________________________________  this 
____________ 

(Name of Bidder)(Date) 

 

_______________________________________ 

(Name and Signature) 

Corporate Secretary 

 

 

REPUBLIC OF THE PHILIPPINES)                                          

CITY OF__________________)S.S. 

 

 

  SUBSCRIBED AND SWORN to before me this _____ day of ___________________ at _______________________________, 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as 

defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. ________. 

 

  Witness my hand and seal this ______ day of _________________________. 

 

 

 

NAME OF NOTARY PUBLIC 

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____ 
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AUTHORITY OF SIGNATORY: SOLE PROPRIETORSHIP 

SPECIAL POWER OF ATTORNEY 

I, _____________________________, Filipino, of legal age, _________________ with residence at 

                    (Name of Proprietor)                                                                       (Civil Status) 

__________________________________________________ after being sworn in accordance with  
                               (Residence Address) 

law, do hereby depose and say: 
 

1. That I am the Proprietor of ____________________________________________________________
        (Bidder/Company Name) 
a firm duly licensed, organized and existing by virtue of the laws of the Republic of the Philippines, with 
office address  ______________________________________________________________. 
                                                                                                            (Business Address) 

2. That I hereby authorize ________________________________ , ______________________  
(Name of Authorized Representative)                       (Designation) 
on behalf of the said firm, to transact business with the Subic Bay Metropolitan Authority and other 
government offices concerned, and to do, execute and perform any and all acts, including signing of relevant 
documents, in connection with the [Project Name]. 

 

(Name and Signature of Proprietor) 

REPUBLIC OF THE PHILIPPINES) 

CITYOF__________________)S.S. 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of execution], Philippines. 
Affiant/s is/are personally known to me and was/were identified by me through competent evidence of 
identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her [insert type of government identification card used], with his/her photograph and signature appearing 
thereon, with no. ________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 Witness my hand and seal this ___ day of [month] [year].   

NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____ 

 

N.B. Not applicable if the Proprietor himself/herself personally signs pertinent bid documents and attends the 
Pre-Bid Conference and Submission/Opening of Bids. 
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BIDDER’S ORGANIZATIONAL CHART FOR THE CONTRACT 

 

Submit Copy of the Organizational Chart that the Bidder intends to use to execute the 
Contract if awarded to him.  Indicate in the chart the names of the Project Manager, Site 
Engineer, Quality/Materials Engineer, Quantity/Cost Engineer, Surveyor and other Key 
Engineering Personnel. 

 

 

 

 

Submitted by: 

 

Name and Signature of Bidder’s Authorized Representative: _______________________ 

Date: _____________________ 

 

 

 

 

          Attach the Proposed Organizational Chart for the Contract as stated above. 
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BIDDER’S CERTIFICATION ON KEY PERSONNEL FOR THE CONTRACT 
 

Date of Issuance 

 

This is to certify as true and correct, the following information: 

 

1. We have engaged the services of the following professionals/individuals to perform the duties of the positions 

indicated for this Contract if it is awarded to us: 

 

Key Personnel Position* 

(Profession) 
Name 

Years of Experience 

Professional/Individual 

/In
din 

Min.Req’d. 

PROJECT MANAGER                     

 (Civil Engineer) 
  10 

SITE ENGINEER                  

 (Civil Engineer) 
  5 

QUALITY/MATERIALS ENGINEER 

(Civil Engineer) 
  3 

QUANTITY/COST ENGINEER                              
(Civil Engineer)   3 

SURVEYOR 

(Geodetic Engineer) 
  3 

 
*One (1) professional/individual shall only have one (1) position/designation 

2. We submit the enclosed Affidavits of Commitment to Work on the Contract of these professionals/individuals. 
3. We ensure that the abovementioned professionals/individuals shall employ their best care, skill, and ability in 

performing the duties of their respective positions in accordance with the provisions of the Contract, including the 

Conditions of Contract, Specifications, and Drawings, and that they shall be personally present it the jobsite during 

the period of their assignment in the Contract. 

4. In the event that we choose to replace any of the abovementioned professionals/individuals, we shall submit to you 

in writing at least fourteen (14) days before making the replacement, for your approval, the name and bio-data of 

the proposed replacement whose experience shall be equal to or better than the person to be replaced. 

5. We understand that any violation of the above stated conditions shall be a sufficient ground for us to be 

disqualified from this Contract and future biddings of the SBMA. 

 
 
 
 
Name and Signature of Bidder’s Authorized Representative: _______________________ 
Date: _____________________ 
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KEY PERSONNEL’S AFFIDAVIT OF COMMITMENT TO WORK ON THE CONTRACT 

 

1. I ___ _ _ _have committed my services for the position of 
(Name of Professional/Individual) 

 _ _ _ for the Contract if it is awarded to the Bidder. 
 (Key Personnel Position) 

2. I, therefore, commit to assume the said position for the Contract once it is awarded to the Bidder, and I shall employ the best care, skill, and 
ability to perform the duties of such position in accordance with the Conditions of Contract, Specifications, Drawings, and other provisions of the 
Contract Agreement. I am aware that I have to stay in the jobsite for the duration of my assignment. 
 

3. I do not allow the use of my name to enable the Bidder to qualify for the Contract without my commitment to assume the said position, since I 
understand that to do so shall be a sufficient ground for my disqualification from this Contract and future biddings of the SBMA. 
 

4. I submit, and certify as true and correct, the following information: 

a. Name    : _______________________________________________ 

b. Date of Birth   : _______________________________________________ 

c. Nationality    : _______________________________________________ 

d. Profession    : _______________________________________________ 

e. PRC License No. and Date of Validity : _______________________________________________ 

f. Employment Record and Work Experience Relevant to the Project :         (Please fill in the table below; use additional sheet(s) if necessary) 

 

i. Project Name & Location   

ii. Project Owner’s Name & Address 

iii. Employer’s Name and Address 

iv. Position 

i.  

ii.  

iii. My Position 

i. Project Description 

ii. Total Project Cost 
i. Part of Project Handled 

ii. Cost of Part 
i. Start Date of the Project 

ii. Completion Date of the Project 

iii.  Total Period of Engagement to the Project 

Completed Projects:  (see example 
below)    

i. Road Repair in Orani, Bataan   

ii. Municipality of Orani / Orani, Bataan 

iii. ABC Construction, Inc. / Balanga, Bataan 

iv. Surveyor 

iv.  

v.  

vi. My Position 

i. Pavement Maintenance Works 
ii. Php1,000,000.00 

 

i. Surveying Works 

ii. Incidental cost to the project 
i. January 1, 2016 

ii. April 30, 2016   

iii. Four (4) months 

 

 
 

   

    
    
    On-going Projects: (see example 

below)    
i. Road Repair  in Dinalupihan, Bataan   

ii. Municipality of Dinalupihan / Din., Bataan 

iii. XYZ Construction, Inc. / Balanga, Bataan 

iv. Surveyor 

vii.  

viii.  

ix. My Position 

i. Pavement Maintenance Works 
ii. Php2,000,000.00 

 

i. Surveying Works 

ii. Incidental cost to the project 
i. January 1, 2017 

ii. N/A   

iii. Four (4) months 

 

     
    
     

One (1) person shall only have one (1) position/ designation. 
 
 

_______________________________________________________________ 
Name and Signature of Professional/Individual Committing to the Contract 

 _______________________________________________________________ 
Date 
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REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ________________) S.S. 
PROVINCE OF (_______________________) 
in the case of Municipality 

  

SUBSCRIBED AND SWORN to before me this _____ day of ___________________ at 
_______________________________, Philippines. Affiant/s is/are personally known to me and was/were 
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no. ________. 

  Witness my hand and seal this ______ day of _________________________. 
           
 

NAME OF NOTARY PUBLIC 

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____ 
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LIST OF BIDDER’S MAJOR EQUIPMENT UNITS PLEDGED TO THE CONTRACT 

 

BIDDER’S NAME :  __________________________________________________ 
OFFICE ADDRESS :  __________________________________________________ 

 

 

 
 

Description 
 

Model/Year 
Capacity/ 

Performance/ 

Size 

 
Plate No. 

Motor No. / 

Body No. 

 
Location 

 
Condition 

Proof of 

Ownership/ 

Lease/Purchase 

A. Owned 
       

I. 
       II. 
       III. 
       IV. 
       V. 
        

 
 
 

B. Leased        
I. 

       
II. 

       III. 
       IV. 
       V. 
       

 
 
 

C. Under 

Purchase 

Agreements 

       

I. 
       

II. 
       

III. 
       

IV. 
       

V. 
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Minimum equipment for the contract as prescribed in the Bid Data Sheet: 

*All major equipment with check mark () must be supported by proof of ownership or certification of 

availability of equipment from the equipment lessor/vendor. 
 
 

Name and Signature of Bidder’s Authorized Representative: ______________________ 
Date: ___________________ 

Item 
No. 

*Major Equipment Description Capacity No. of Units 

1  
 

Hydraulic Backhoe, Crawler Mounted  0.8 cu.m 
1 

2   
Dump Truck                                            12 cu.yds 

2 

3   
Concrete Saw, 14” blade dia. 7.5 HP 

1 

4   
Self-Propelled Tandem Smooth Drum, Vibratory 8 Tons 

1 

5   
Plate Compactor, Vibratory 5 HP 

1  

6   
Asphalt Distributor                            1330 USG 

1  

7   
Motorized Grader                                                 125 HP 

1  

8   
Cold Milling Machine 1000 mm Width 

1  

9   
Cargo Truck 2 -5 Tons 

1  

10   
Cargo Truck 10 Tons 

1  

11   
Compressor, Air Portable  161 - 185 CFM 

1 

12   
Pneumatic Breaker - 

1  

13   
Asphalt Paver/Finisher                                    80 HP 

1 

14   
Two and Three Smooth Drum, Self-Propelled, Static 10.1 Tons 

1  

15   
Pneumatic Tire Roller, Self-Propelled, Static  10 Tons 

1  

16   
Water Truck/Pump 16 000 li 

1 

17   
Boom Truck - 

1  

18   
Wheel Loader                                  1.5 cu.m 

1  

19   
Concrete Screeder 5.5 HP 

1 

20   
Concrete Vibrator 5 HP 

1 

21   
Welding Machine, 300 amp. 48 HP 

1 

22   
One Bagger Mixer   4.0 - 6.0 cu. 

ft/min 

1 

23   
Rebar Bender - 

1 

24   
Rebar Cutter, Single Phase - 

1 

25   
Walk Behind Roller Vibrator 6.5 HP 

1 

26   
Kneading Machine - 

1 

27   
Applicator Machine - 

1 
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BIDDER’S CERTIFICATION ON THE EQUIPMENT FOR THE CONTRACT 

 

 

In compliance with the requirements for the bidding of the ROAD 

REHABILITATION PROJECT 2016, this is to certify as true and correct, the following 

information: 

 

We submit the enclosed List of Bidder’s Major Equipment Units Pledged to the 
Contract and certify that availability of said equipment listed therein which are 
owned, leased or under purchase agreement for the whole duration of the 
project; 

 
We further certify and/or ensure that all listed equipment are in good 

working/operating condition; 

 

We understand that any violation of the above stated conditions shall be a 

sufficient ground for us to be disqualified from this Contract and future 

biddings of the SBMA. 

 

 

Name and Signature of Bidder’s Authorized Representative: _______________________ 
Date: _____________________ 

 

 

 

 

 

 

 

 



 

178 

 

 

JOINT VENTURE AGREEMENT 

 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

This JOINT VENTURE AGREEMENT (hereinafter referred to as the “Agreement”), entered 
into this _____ day of ___________________ 20__ at 
_________________________________ City, Philippines by and among: 

 

_________________________________________, a domestic corporation duly organized, 
registered and existing under and by virtue of the laws of the Republic of the Philippines, 
with office address at 
___________________________________________________________________________, 
represented by its ________________________, ________________________hereinafter 
referred to as “___________________________________”; 

-and- 

 

_________________________________________, a domestic corporation duly organized, 
registered and existing under and by virtue of the laws of the Republic of the Philippines, 
with office address at 
___________________________________________________________________________, 
represented by its ________________________, ________________________hereinafter 
referred to as “___________________________________”; 

-and- 

 

_________________________________________, a foreign corporation duly organized, 
registered and existing under and by virtue of the laws of 
_________________________________________with office address at 
___________________________________________________________________________, 
represented by its ________________________, ________________________hereinafter 
referred to as “___________________________________”; 
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-and- 

(Henceforth collectively referred to as the “Parties” 

 

 

WITNESSETH: That 

WHEREAS, the Subic Bay Metropolitan Authority (SBMA) has recently published an 
Invitation to Bid for the Supply and Delivery of _________________________________ for 
the _______________________; 

WHEREAS, the parties have agreed to pool their resources together to form the 
“_________________________________ Joint Venture”, hereinafter referred to as the Joint 
Venture, under the laws of the Philippines, for the purpose of participating in the 
abovementioned procurement of SBMA; 

NOW, THEREFORE, for and in consideration of the foregoing premises and the covenants 
hereto set forth, the Parties have agreed as follows: 

 

ARTICLE I 

ORGANIZATION OF THE JOINT VENTURE 

 

SECTION 1. Formation – The Parties do hereby agree and bind themselves to establish, 
form and organize a Joint Venture pursuant to the laws of the Republic of the Philippines, in 
order for the JV to carry on the purposes and objectives for which it is created; 

 

SECTION 2. Name – The name and style under which the JV shall be conducted is 
“_________________________________”; 

 

SECTION 3. Principal Place of Business – The JV shall maintain its principal place of 
Business at 
___________________________________________________________________________, 
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SECTION 4. Preparation and Documentation – The Parties shall secure and/or execute 
such certifications, documents, deeds and instruments as may be required by the laws of 
the Republic of the Philippines for the realization of the JV and in compliance with the 
Project. Further, they shall do all other acts and things requisite for the continuation of the 
JV pursuant to applicable laws; 

 

SECTION 5. The Joint Venture shall be represented by the 
_________________________________ in all biddings, related procurement transactions 
and other official dealings that it shall enter into with SBMA and third parties, such 
transactions to include, among others, the submission of eligibility documents, bids, 
registration documents obtaining bonds, performing the principal contract in the event that 
the contract is awarded in favour of the Joint Venture, receipt of payment for goods 
delivered, and similar and related activities. 

 

SECTION 6. The period of the Joint Venture shall begin upon execution of this Agreement 
and shall continue until the complete performance of its contractual obligations to SBMA, as 
described in Article II hereof, or upon its termination for material breach of any term or 
condition of this Agreement, by service of a written statement in English on the other Party, 
not less than 90 days prior to the intended date termination. 

 

ARTICLE II 

PURPOSE 

 

SECTION 1. The primary purpose of the Joint Venture is to participate in the public 
bidding to conducted by the SBMA Bids and Awards Committee for the supply and delivery 
of 
___________________________________________________________________________. 

 

SECTION 2. If the above-described contract/s is/are awarded to the Joint Venture, the 
Joint Venture shall undertake the performance thereof to SBMA, and such other incidental 
activities necessary for the completion of its contractual obligations. 
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ARTICLE III 

SOLDARY LIABILITY OF THE PARTIES 

 

SECTION 1. In the performance of the contract/s that may be awarded to the Joint 
Venture by the SBMA, and all other related activities/obligations, as described in Article II 
hereof, the Parties bind themselves jointly and solidarily, in the concept of solidarily 
debtors, subject to the right of reimbursement, as provided in the relevant provisions of the 
Civil Code of the Philippines. 

 

ARTICLE IV 

CONTRIBUTION AND OTHER ARRANGEMENTS 

 

SECTION 1. Contribution – The Parties shall contribute the amount of 
____________________________________________ (Php ______________) to support the 
financial requirements of the Joint Venture, in the following proportion: 

A. –  Php _______________ 
B. –  Php _______________ 

 

TOTAL  Php _______________ 

 

Additional Contributions to the Joint Venture shall be made as may be required for contract 
implementation. In addition, _________________________________ shall contribute any 
labor and contract management requirements. 

 

SECTION 2. Profit Sharing – The share of the Parties to the JV from any profit derived or 
obtained from the implementation and execution of the Project shall be distributed pro rata 
to each, in accordance with the contribution and resources each has provided to the JV; 

 

SECTION 3. Liquidation and Distributions – Any sum remaining after deducting from the 
total of all moneys or benefits received for the performance of the contract, all costs 
incurred by the JV after award of the contract for the Project pursuant to the accounting 
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practices established for the JV, shall be distributed in accordance with the relative balances 
in the accounts of each Party pursuant to Sec. 1 of this Article upon completion, final 
accounting, termination and liquidation of the JV. In the event of liquidation and 
termination of JV, and after taking into account the shares of the Parties in all income, gain, 
deductions, expenses, and losses, should the account of a Party contain a negative balance, 
such Party shall contribute cash to the JV sufficient to restore the said balance to zero; 

 

SECTION 4. Sharing of Burden of a Net Loss – In case a net loss is incurred, additional 
contributions shall be made by the Parties in accordance with their respective shares. 

 

ARTICLE V 

MISCELLANEOUS PROVISIONS 

 

SECTION 1. The provisions of the Instructions to Bidders, Supplemental Bid Bulletin, and 
other bidding documents issued by the SBMA in relation to the contract described in Article 
II hereof, shall be deemed incorporated in this Agreement and made an integral part 
thereof. 

SECTION 2. This Agreement shall be binding upon and inure to the benefit of the Parties 
and their respective successors and assigns. 

SECTION 3. The Parties herein are duly represented by their authorized officers. 

SECTION 4. Governing Law – This Agreement shall be governed by and construed 
according to the laws of the Republic of the Philippines. Venue of any court action arising fro 
this Agreement shall be exclusively laid before the proper court of the 
_____________________________________, Philippines. 

IN WITNESS WHEREOF, the parties have set their hands and affixed their signatures on the 
date and place first above-stated. 

_____________________________________ 

_____________________________________ 

Signed in the Presence of: 

_____________________________________ 

_____________________________________ 
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ACKNOWLEDGMENT 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ________________) S.S. 
PROVINCE OF (_______________________) 
in the case of Municipality 
 
 BEFORE ME,  a Notary Public for and in the City/Municipality of 
___________________________________________________________, 
                                  Indicate also the Province in the case of Municipality 

 
this ________ day of __________________ personally appeared the following: 
   month and year 

Name      ID Name, Number and Validity Date 

Known to me and to me known to be the same persons who executed the foregoing 
instrument and they acknowledge to me that the same is their free and voluntary act and 
deed and that of the corporations(s) they represent 

This instrument refers to a Joint Venture Agreement consisting of ______ pages, 
including the page on which this Acknowledgment is written, and signed by the parties and 
their instrumental witnesses. 

WITNESS MY HAND AND NOTARIAL SEAL on the place and on the date first above 
written. 

NAME OF NOTARY PUBLIC 

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____ 

 

 

Note: The competent evidence of identity for Notary shall comply with Sec. 12 (a), Rule II of the 2004 Rules on Notarial Practice. “Sec. 

12. Competent Evidence of Identity – The phrase “competent evidence of identity” refers to the identification of an individual based on at 
least one current identification document issued by an official agency bearing the photograph and signature of the individual, such as but 
not limited to, passport, driver’s license, Professional Regulations Commission ID, National Bureau of Investigation clearance, police 
clearance, postal ID, voter’s ID, Barangay certification, Government Service and insurance System (GSIS) e-card, Social Security System 
(SSS) card, PhilHealth card, Senior Citizen card, Overseas Workers Welfare Administration (OWWA) ID, Overseas Filipino Worker (OFW ) ID, 
seaman’s book, alien certificate of registration/immigrant certificate of registration, government office ID, certification from the National 
Council for the Welfare of Disabled Persons (NCWDP), Department of Social Welfare and Development (DSWD) certification. 
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BILL OF QUANTITIES 

 

PREAMBLE 
 
1. GENERAL 
 

1.1 The contract shall be a “unit price contract”.  
 
1.2 The Bill of Quantities shall be read in conjunction with the Instruction to 

Bidders, Bid Data Sheet, General Conditions of Contract, Special Conditions of 
Contract, Technical Specifications, drawing plans and other Supplemental 
Notices. 

 
No claim for either time or cost will be entertained as a result of a Bill of Quantity 
description not conveying the full obligations and requirements of either the 
Specifications or Drawing or any other Contract Documents. 

    
1.3 The quantities given in the Bill of Quantities are estimated to provide a 

common basis for bidding.  The basis of payment will be the actual quantities of 
work ordered and carried out, as measured by the Contractor and verified and 
accepted by the Construction Manager and valued at the rates and prices in the 
priced Bill of Quantities where applicable, and otherwise at such rates and prices 
fix within the terms of the Contract. 

 
1.4 The rates and unit price in the Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract, include all direct costs consisting of cost 
of materials, plant and supplies; labor; equipment and tools; and all indirect 
costs consisting of overhead expenses; contingencies of direct cost; 
miscellaneous expenses; contractor's profit and contractor's taxes; together with 
all general risks, liabilities and obligations set out or implied in the Contract. 

 
1.5 A rate or unit price shall be entered against each item in the Bill of Quantities 

whether quantities are stated or not.  The cost of Items against which the 
Contractor has failed to enter a rate or price shall be deemed to be covered by 
other rates and prices entered in the priced Bill of Quantities.    

 
1.6 The whole cost of complying with the provisions of the Contract shall be included 

in the Items provided in the Bill of Quantities and where no Items are provided 
the cost shall be deemed to be distributed among the rates and prices for the 
related Items of Work. 

 
1.7 General directions and descriptions of work, materials and equipment are not 

necessarily repeated nor summarized in the Bill of Quantities.  The Contractor 
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shall refer to the relevant provisions of the Bidding Documents before entering 
prices against each item in the Bill of Quantities.  

 
1.8 The Contractor’s rates and prices shall be deemed to have allowed for all losses, 

wastage and removal, replacement or rework of damaged or otherwise 
unacceptable materials, equipment or works by the Contractor.  

 
1.9 The loss rate, equipment name and labor designation indicated in “Detailed 

Cost Estimates” Sheet may be deemed to be guidance on Bid stage.  The actual 
figure and description may be filled by the Bidder under his construction 
experience. 

 
1.10 The Item number in the Bill of Quantities shall be defined in the Technical 

Specifications and drawings as well as the Detailed Cost Estimate Sheet. 
 

1.11 The unit rates and prices shall be indicated in Philippine Pesos, exclusive of VAT. 
 

1.12 The amount entered in the Bill of Quantities by the Contractor shall be used 
mainly to facilitate the evaluation of work done for the purpose of issuing 
Monthly Interim Payment Certificates. 

 
1.13 The method of measurement of completed work for payment shall be in 

accordance with the Philippine Standard Metric Measures or any other 
acceptable form of measurements.  The specifications for every Item of Work 
include the method of measurement that shall apply to the Item. 

 
  
Dated this ____ day of __________________ 20__ 
 
Signature _____________________________ 
 
Printed Name __________________________ 
 
In the capacity of _______________________ 
 
Duly authorized to sign Bid for and on behalf of ____________________________________ 
 

(IN BLOCK CAPITALS) 
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SUMMARY OF BILL OF QUANTITIES 
ROAD REHABILITATION PROJECT 2016   

Subic Bay Freeport Zone 
 

Part No. DESCRIPTION Bid Amount (Php) 

A Facilities for the Engineer 
 

B Other General Requirements  

C Earthwork 
 

D Subbase and Base Course  

E Surface Courses  

F Drainage and Slope Protection Structures  

G Miscellaneous Structures  

 
 

Total Bid Amount  

TOTAL BID AMOUNT (in words)    
 

___________________________________________________________ pesos, 
 

 and ____________________________________ centavos 
 

 
 
 
 
Dated this ____ day of _______________ 20__ 
 
Signature _____________________________ 
 
Printed Name __________________________ 
 
In the capacity of _______________________ 
 
 
 

___________________ 
Official Stamp of Bidder 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY 
UNIT 
PRICE 

(Pesos) 

AMOUNT  
(Pesos) 

PART A. FACILITIES FOR THE ENGINEER 

A.1.2 (4) 
Provision of 4x2 Pick Up Type Service 
Vehicle for the 
Engineer on Rental Basis 

Month 12   

A.1.3 (4) 
Provision of Laboratory Personnel for 
the Assistance  
to the Engineer 

Month 12   

Total for Part A – Facilities for the Engineer Php 
 

TOTAL AMOUNT FOR PART A – FACILITIES FOR THE ENGINEER IN WORDS  
 

(________________________________________________ PESOS AND 
___________ CENTAVOS) 

 
 

 
 
 
 
 
 
 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 
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Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 

ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY 
UNIT 
PRICE 

(Pesos) 

AMOUNT  
(Pesos) 

PART B. OTHER GENERAL REQUIREMENTS 

B.5 
Project Billboard / 
Signboard(_______________________ 
pesos and                    centavos each)              

Each 1 
8,344.4

4  

B.7 (2) 
Occupational  Safety and Health 
Program (____________________pesos 
and              centavos per lump sum)              

Lump 
Sum 

1 
317,72

2.02  

B.8 (2) 

Traffic Management 

(_____________________pesos and              
centavos per lump sum)              

Lump 
Sum 

1   

B.9 

Mobilization / Demobilization 

(_____________________pesos and              
centavos per lump sum)              

Lump 
Sum 

1   

B.14 (a) 

Environmental Management and 
Monitoring (Provision of Three (3) Units 
Portable Toilets) 

(_____________________pesos and              
centavos per month)              

Month 36   

Total for Part B – Other General Requirements Php 
 

TOTAL AMOUNT FOR PART B – OTHER GENERAL REQUIREMENTS IN WORDS  
 

(_____________________________________________ PESOS AND 
___________ CENTAVOS) 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY. 
UNIT PRICE 

(Pesos) 
AMOUNT  

(Pesos) 

PART C. EARTHWORK 

101 (a) 

Removal of Asphalt Concrete 
Pavement  
(_______________________ 
pesos and       centavos per square 
meter)              

Square 
Meter 

26,922.78   

101 (b) 

Removal of Curb and Gutter 
(_______________________ 
pesos and            centavos per 
linear meter)              

Linear 
Meter 

1,514.17   

101 (c) 

Removal of Sidewalk 
(_______________________ 
pesos and            centavos per 
square meter)              

Square 
Meter 

2582.57   

101 (d) 

Removal of Reinforced Concrete 
Pipe Culvert 
(_______________________ 
pesos and             centavos per 
lump sum)              

Lump 
Sum 

1   

101 (e) 

Removal of Existing Drainage 
(_______________________ 
pesos and             centavos per 
lump sum)              

Lump 
Sum 

1   

102 

Surplus Common Excavation 
(_______________________ 
pesos and           centavos per 
cubic meter)              

Cubic 
Meter 

5778.69   
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103 

Structure Excavation 
(_______________________ 
pesos and           centavos per 
cubic meter)              

Cubic 
Meter 

508.84   

104 

 
Embankment from Roadway 
Excavation 
(_______________________ 
pesos and           centavos per 
cubic meter)              
 

Cubic 
Meter 

397.05   

105 

 
Subgrade Preparation (Existing 
Pavement) 
(_______________________ 
pesos and        centavos per 
square meter)              
 

Square 
Meter 

30,043.26   

Total Amount for Part C - Earthwork  
   

Php 
 

TOTAL AMOUNT FOR PART C - EARTHWORK IN WORDS  
 

(________________________________________ pesos and ____________centavos) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY. 
UNIT PRICE 

(Pesos) 
AMOUNT  

(Pesos) 

PART D. SUBBASE AND BASE COURSE 

200 

Aggregate Subbase Course 
(_______________________ 
pesos and ________ centavos 
per cubic meter)              

Cubic 
Meter 

6,060.06   

202 

Crushed Aggregate Base Course 
(_______________________ 
pesos and ________ centavos 
per cubic meter)              

Cubic 
Meter 

1,219.14   

Total Amount for Part D - Subbase and Base Course 
    

Php 
 

TOTAL AMOUNT FOR PART D - SUBBASE AND BASE COURSE IN WORDS  
 

(________________________________________ pesos and ____________centavos) 

 

 

 

 

 

 

 

 

 

 

 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY. 
UNIT PRICE 

(Pesos) 
AMOUNT  

(Pesos) 

PART E. SURFACE COURSES 

301 

Bituminous Prime Coat – MC Cut-
back Asphalt 
(_______________________ 
pesos and ________ centavos per 
square meter)              

Square 
Meter 

8,127.61   

302 

Bituminous Tack Coat – 
Emulsified Asphalt 
(_______________________ 
pesos and ________ centavos per 
square meter)              

Square 
Meter 

8,127.61   

310 (1) 

Bituminous Concrete Surface 
Wearing Course, Hot Laid  
(_______________________ 
pesos and ________ centavos per 
square meter)              

Square 
Meter 

8,127.61   

310 (2) 

Bituminous Concrete Surface 
Binder Course, Hot Laid  
(_______________________ 
pesos and ________ centavos per 
square meter)              

Square 
Meter 

8,127.61   

311 

Portland Cement Concrete 
Pavement (Unreinforced), 0.30 m 
Thick  
(_______________________ 
pesos and ________ centavos per 
square meter)              

Square 
Meter 

24,982.75   

Total Amount for Part E - Surface Courses 
    

Php  

TOTAL AMOUNT FOR PART E – SURFACE COURSES IN WORDS  
 

(________________________________________ pesos and ____________centavos) 
 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY. 
UNIT PRICE 

(Pesos) 
AMOUNT  

(Pesos) 

PART F: 
DRAINAGE AND SLOPE 
PROTECTION STRUCTURES 

        

500  (a) 

Reinforced Concrete Box Culvert 
(Double Barrel), 1.5 m x 1.5 m 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

14.00   

500  (b) 

Reinforced Precast Concrete Pipe 
Culvert, 610 mm diameter 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

31.00   

500  (c) 

Concrete Lined Ditch Canal 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

1,329.47   

500  (d) 

Concrete Swale Canal 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

5.50   

500  (e) 

Earth Canal 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

192.60   
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502  (a) 

Adjusting Manholes 
(_______________________ 
pesos and ________ centavos 
each) 

Each  36.00   

502  (a) 

Adjusting Catch Basin 
(_______________________ 
pesos and ________ centavoss 
each) 

Each 2.00   

504 (a) 

Cleaning Culvert Pipe (Half-
Silted), 760 mm diameter 
(_______________________ 
pesos and ________ centavos per 
linear meter) 

Linear 
Meter 

120.00   

504 (b) 

Reconditioning Drainage 
Manhole 
(_______________________ 
pesos and ________ centavos 
each) 

Each 5.00   

505 

Grouted Riprap (Class A) 
(_______________________ 
pesos and ________ centavos per 
cubic meter) 

Cubic 
Meter 

233.77   

Total for Part F - Drainage Structures     Php 
 

TOTAL AMOUNT FOR PART F - DRAINAGE AND SLOPE PROTECTION STRUCTURES IN WORDS  
 

(________________________________________ pesos and ____________centavos) 

 

 

 

 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  _______________________________ 
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ROAD REHABILITATION PROJECT 2016   
SUBIC BAY FREEPORT ZONE 

BILL OF QUANTITIES 

ITEM 
NO. 

DESCRIPTION UNIT QTY. 
UNIT PRICE 

(Pesos) 
AMOUNT  

(Pesos) 

PART G: MISCELLANEOUS STRUCTURES         

600  (a) 

Concrete Curb and Gutter (Cast In 
Place) 
(_______________________ 
pesos and         centavos per linear 
meter) 

Linear 
Meter 

2,812.62   

600  (b) 

Concrete Curb (Cast In Place) 
(_______________________ 
pesos and         centavos per linear 
meter) 

Linear 
Meter 

91.88   

601 

Concrete Sidewalk 
(_______________________ 
pesos and         centavos per 
square meter) 

Square 
Meter 

3,130.10   

606 

Pavement Markings (Premixed 
Reflectorized) 
(_______________________ 
pesos and       centavos per square 
meter) 

Square 
Meter 

688.33   

612 

Reflectorized Thermoplastic 
Pavement Markings 
(_______________________ 
pesos and        centavo per square 
meter) 

Square 
Meter 

1,008.87   

Total for Part G- Miscellaneous Structures     Php 
 

TOTAL AMOUNT FOR PART G – MISCELLANEOUS STRUCTURES IN WORDS  
 

(________________________________________ pesos and ____________centavos) 

 

 

Submitted by: 

Name of Bidder’s Representative:  ______________________ Signature:  ______________  Date:  _________ 

Position:    _______________________________ Name of the Bidder:  ___________________________ 



ROAD REHABILITATION PROJECT 2016 

SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 

196 

 

 

PAY ITEM NUMBER: QUANTITY UNIT

            12.00  Month 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT MONTH RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

A.1.2 (4)
PROVISION OF 4X2 PICK UP TYPE SERVICE VEHICLE FOR THE ENGINEER 

ON RENTAL BASIS 

MATERIAL DESCRIPTION

 

 



ROAD REHABILITATION PROJECT 2016 

SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

            12.00  Month 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT MONTH RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER MONTH RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:

A.1.3 (4)
PROVISION OF LABORATORY PERSONNEL FOR THE ASSISTANCE TO THE 

ENGINEER 

 



ROAD REHABILITATION PROJECT 2016 

SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Each 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

B.5 PROJECT BILLBOARD / SIGNBOARD

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Lump Sum 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:

B.7 (2) OCCUPATIONAL SAFETY AND HEALTH PROGRAM
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Lump Sum 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

B.8 (2) TRAFFIC MANAGEMENT

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Lump Sum 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT UNIT RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

B.9 MOBILIZATION /  DEMOBILIZATION

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

            36.00  Month 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

B.14 (a)
ENVIRONMENTAL MANAGEMENT AND MONITORING (PROVISION OF 

THREE (3) UNITS PORTABLE TOILETS) 

MATERIAL DESCRIPTION
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

     26,922.78  Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

PAY ITEM DESCRIPTION:

101 (a) REMOVAL OF ASPHALT CONCRETE PAVEMENT

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

       1,514.17  Linear Meter 

A MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

1.00 0.00 107.81          

2.00 0.00 60.31            

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

FOREMAN

UNSKILLED LABORER

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

101 (b) REMOVAL OF CURB AND GUTTER
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SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

       2,582.57  Square Meter 

A MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

101 (c) REMOVAL OF SIDEWALK

 
 

 



ROAD REHABILITATION PROJECT 2016 

SUBIC BAY FREEPORT ZONE 

DETAILED UNIT PRICE ANALYSIS 

206 

 

 

PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Lump Sum 

A MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

101 (d) REMOVAL OF REINFORCED CONCRETE PIPE CULVERT

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:
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DETAILED UNIT PRICE ANALYSIS 
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PAY ITEM NUMBER: QUANTITY UNIT

              1.00  Lump Sum 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

101 (e) REMOVAL OF EXISTING DRAINAGE

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

       5,778.69  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

EQUIPMENT DESCRIPTION

MANPOWER CRAFTS

PAY ITEM DESCRIPTION:

102 SURPLUS COMMON EXCAVATION

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

          508.84  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

103 STRUCTURE EXCAVATION
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PAY ITEM NUMBER: QUANTITY UNIT

          397.05  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

104 EMBANKMENT FROM ROADWAY EXCAVATION

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

     30,043.26  Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) = -                    

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

105 SUBGRADE PREPARATION 
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PAY ITEM NUMBER: QUANTITY UNIT

       6,060.06  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

200 AGGREGATE SUBBASE COURSE

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

       1,219.14  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

202 CRUSHED AGGREGATE BASE  COURSE

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

8,127.61        Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

301 BITUMINOUS PRIME COAT - MC CUT-BACK ASPHALT
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PAY ITEM NUMBER: QUANTITY UNIT

8,127.61        Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

302 BITUMINOUS TACK COAT - EMULSIFIED ASPHALT

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

8,127.61        Square Meter 

A MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

310 (1) BITUMINOUS CONCRETE SURFACE WEARING COURSE, HOT-LAID
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PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

8,127.61        Square Meter 

A MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

310 (2) BITUMINOUS CONCRETE SURFACE BINDER COURSE, HOT-LAID
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PAY ITEM NUMBER: QUANTITY UNIT

24,982.75      Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

311
PORTLAND CEMENT CONCRETE PAVEMENT (UNREINFORCED), 0.30 M 

THICK
MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

            14.00  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %
TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

500 (a) REINFORCED CONCRETE BOX CULVERT (DOUBLE BARREL), 1.5 M x 1.5 M

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

            31.00  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

EQUIPMENT DESCRIPTION

MANPOWER CRAFTS

500 (b) REINFORCED CONCRETE PIPE CULVERT, 610 MM DIAMETER

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

       1,329.47  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

179.4264

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

500 (c) CONCRETE LINED DITCH CANAL

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

              5.50  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

500 (d) CONCRETE SWALE CANAL
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PAY ITEM NUMBER: QUANTITY UNIT

          192.60  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

500 (e) EARTH CANAL

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

            36.00  Each 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

502 (a) ADJUSTING MANHOLES

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

              2.00  Each 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

502 (b) ADJUSTING CATCH BASIN

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

          120.00  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:

504 (a) CLEANING CULVERT PIPE IN PLACE (HALF-SILTED), 760 MM DIAMETER
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PAY ITEM NUMBER: QUANTITY UNIT

              5.00  Each 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

504 (b) RECONDITIONING DRAINAGE MANHOLE

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

          233.77  Cubic Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %
TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

.

505 GROUTED RIPRAP (CLASS A)

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

       2,812.62  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

600 (a) CONCRETE CURB AND GUTTER (CAST IN PLACE)

MATERIAL DESCRIPTION
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PAY ITEM NUMBER: QUANTITY UNIT

            91.88  Linear Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

600 (b) CONCRETE CURB (CAST IN PLACE)

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

       3,130.10  Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 
OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %
MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

601 CONCRETE SIDEWALK

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:
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PAY ITEM NUMBER: QUANTITY UNIT

          688.33  Square Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %
CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %
CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

MATERIAL DESCRIPTION

EQUIPMENT DESCRIPTION

PAY ITEM DESCRIPTION:

606 PAVEMENT MARKINGS (PREMIXED REFLECTORIZED)
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PAY ITEM NUMBER: QUANTITY UNIT

       1,008.87  Square  Meter 

A QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

C NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST 

OVERHEAD COST (   % OF D) %

CONTINGENCIES (   % OF D) %

MISCELLANEOUS (   % OF D) %

CONTRACTOR'S PROFIT (   % OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

MANPOWER CRAFTS

EQUIPMENT DESCRIPTION

MATERIAL DESCRIPTION

PAY ITEM DESCRIPTION:

612 REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS
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CASH FLOW BY QUARTER OR PAYMENT SCHEDULE 
 
 

Name of Project:  

Road Rehabilitation Project 2016 

Proposed Project Description:  

The proposed project shall include the provision of labor, materials, tools, equipment, application 
and securing of all permits and other incidentals necessary to complete the works for, but not 
limited to: rehabilitation/construction of roads and drainage structures including general 
requirements. 

Location :  

Subic Bay Freeport Zone 

 

 
Project Duration 
(days or months) 

 
Payment Schedule 
(Monthly, in Pesos) 

 
Cash Flow 

(Quarterly, in Pesos) 

   

  

  

   

  

  

   

  

  

   

  

  

                  TOTAL 
  

  

NOTES: 

- The cash flow by quarterly or payment schedule should be consistent with the Bar Chart and S-Curb 
- Advance payment should be specified if contractor wants to avail. 
- Payment schedule shall not be more than once a month. 

 

Name and Signature of Bidder’s Authorized Representative: _________________________ 

Date: ___________________________________ 
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