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SU BIC BAY Certificate Number: AJA13/16628

METROPOLITAN AUTHORITY

PUBLIC BIDDING FOR

“ROAD REHABILITATION PROJECT 2018”

Ref. No. SBMA-BAC-INFRA-ITB-07-18
Approved Budget for the Contract (ABC): Php298,780,000.00

CHECKLIST OF ELIGIBILITY REQUIREMENTS FOR SUBMISSION

DOCUMENTARY REQUIREMENTS SHOULD BE APPROPRIATELY SIGNED AND PROPERLY TABBED, AS
FOLLOWS:

I. TECHNICAL COMPONENT

A. ELIGIBILITY DOCUMENTS

CLASS “A” DOCUMENTS

TAB A Philippine Government Electronic Procurement System (PhilGEPS) Certificate
of Registration and Platinum Membership in accordance with Section 8.5.2 of
the IRR, except for foreign bidders participating in the procurement by a
Philippine Foreign Service Office or Post, which shall submit their eligibility
documents under Section 23.1 of the IRR, provided, that the winning bidder shall
register with the PhilGEPS in accordance with section 37.1.4 of the IRR; or

In lieu of the PhIlGEPS Certificate of Registration and Platinum Membership,
prospective bidders may still opt to submit the following documents pursuant to
Government Procurement Policy Board (GPPB) Circular 07-2017, dated 31 July
2017. In case the bidder opted to submit their Class “A” Documents, the
certificate of PHILGEPS Registration (Platinum Membership) shall remain as a
post-qualification to be submitted in accordance with Section 34.2 of the 2016
Revised IRR of RA 9184.

a. Registration Certificate from the Securities and Exchange Commission (SEC)
for Corporations and Partnerships, Department of Trade and Industry (DTI) for
Sole Proprietorships, or Cooperative Development Authority (CDA) for
Cooperatives;

b. Mayor’s/Business Permit or its Equivalent Document such as Certificate of
Registration and Tax Exemption (CRTE) for locators of the Subic Bay Freeport
Zone (SBFZ) while for other Freeport/Economic /Export Processing Zones and/or
Investment Promotion Agencies (IPAs) not issuing CRTEs, the corresponding




certificate of registration and/or business permit issued by the concerned
authority of the Freeport/Economic/Export Processing Zones and/or IPAs is
acceptable;

In cases of recently expired Mayor’s and/or Business permits, it shall be
accepted together with the official receipt as proof that the bidder has applied
for renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted as a post-qualification
requirement in accordance with Section 34.2 of IRR of RA 9184.

c. Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and
approved by the Bureau of Internal Revenue (BIR) — BIR Form 17.14B; and

d. Audited Financial Statement, stamped “received” by Bureau of Internal
Revenue (BIR) or its duly accredited and authorized institutions for the preceding
calendar year, which should not be earlier than two (2) years from the bid
submission.

TABB

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, whether similar or not similar in nature
and complexity to the contract to be bid, if any, with supporting documents
using the forms prescribed in Section IX. Bidding Forms.

1. Statement of All Ongoing Government Construction Contracts;
2. Statement of All Ongoing Private Construction Contracts;

3. Statement of All Government and Private Contracts Awarded but not yet
Started.

All STATEMENT FORMS required under Bidding Form Section IX must be
properly filled up and submitted including all other required documents.

If none, “Not Applicable or N/A” must be indicated in the submitted form.

TABC

Statement of the Bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, in accordance with ITB Clause 5.4., with attached, (1)
Notice of Award (NOA) and/or Notice to Proceed (NTP), (2) Project Owner’s
Certificate of Final Acceptance (POCFA) issued by the Owner other than the
Contractor or (3) the Constructors Performance Evaluation System (CPES) Final
Rating, which must be at least satisfactory. In case of contracts with the private
sector, (4) an equivalent document (accompanied by certification from the head
of the company or his/her authorized representative that the document
submitted is substantial equivalent to the required NOA or NTP and POCFA or
CPES) shall be submitted, using the form prescribed in Section IX. Bidding Forms.

TABD

If applicable: Unless otherwise provided in the BDS, a valid special PCAB License
in case of joint ventures, and registration for the type and cost of the contract
for this Project;




TABE Net Financial Contracting Capacity (NFCC) Computation in accordance with ITB
Clause 5.5, using the form prescribed in Section IX. Bidding Forms.
CLASS “B” DOCUMENT
TABF If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566 using

the form prescribed in Section IX. Bidding Forms.

B. TECHNICAL DOCUMENTS

TAB G Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the
bid security in the form of:
e Bid Securing Declaration using the form prescribed in Section IX. Bidding
Forms; or
e Cash, Cashier’'s/Manager’s Check, Bank Draft/Guarantee or an
irrevocable Letter of Credit issued by a foreign bank, it shall be
accompanied by a confirmation from a Universal or Commercial Bank
equivalent to two percent (2%) of ABC; or
e Surety Bond equivalent to five percent (5%) of ABC, it shall be
accompanied by a certification by the Insurance Commission that the
surety or insurance company is authorized to issue such instruments.
TABH Project Requirements, which shall include the following:

1. Bidder’s Organizational Chart for the Contract;

2. List of bidder’s personnel (e.g., Project Manager, Site Engineer,
Quality/Materials Engineer, Quantity/Cost Engineer, Surveyor and
Foremen), to be assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must meet the
required minimum years of experience set in the BDS, using the forms
prescribed in Section IX. Bidding Forms:

a. Bidder’s Certification on Key Personnel for the Contract; and
b. Key Personnel’s Affidavit of Commitment to Work on the Contract.

3. List of Bidder’s Major Equipment Units Pledged to the Contract owned,
leased, and/or under purchase agreements using the form prescribed in
Section IX. Bidding Forms, supported by any of the following, as the case
may be, which must meet the minimum requirements for the contract
set in the BDS:

a. Proof of Ownership (Official Receipt and Certificate of
Registration for motor vehicles and heavy equipment or Deed of
Sale/Official Receipt for other equipment); or




b. Bidder’s Certification on the availability of the Equipment for the
Contract.

TAB | Sworn statement in accordance with Section 25.3 of the IRR of RA 9184, using
the form prescribed in Section IX. Bidding Forms.

TABJ Authority of the Signatory (Secretary’s Certificate for
corporations/partnerships/cooperatives or Special Power of Attorney (SPA) for
sole proprietorships), using the form prescribed in Section IX. Bidding Forms.

TAB K Other Technical Documentary Requirements:

1. Philippine Contractors Accreditation Board (PCAB) license and
registration;

2. Professional Regulation Commission (PRC) ID of the required key
personnel as stated in the Bid Data Sheet (BDS);

3. Bid Bulletin issued by the Bids and Awards Committee (BAC), if any;

Il. FINANCIAL COMPONENT

Financial Bid, using the form prescribed in Section IX. Bidding Forms.

TAB L Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and

TABM Detailed Estimate in the form of Detailed Unit Price Analysis, as stated in the
BDS

TABN Cash Flow by quarter or payment schedule in accordance with the prescribed

form.
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SBMA-BAC-INFRA-ITB-07-18
Invitation to Bid for the

“Road Rehabilitation Project 2018”

The Subic Bay Metropolitan Authority, through the 2018 General Appropriations Act
(GAA) and 2019 Corporate Operating Budget, intends to apply the sum of Two Hundred
Ninety Eight Million Seven Hundred Eighty Pesos (Php298,780,000.00) being the
Approved Budget for the Contract (ABC) to payments under the contract for Road
Rehabilitation Project 2018/SBMA-BAC-INFRA-ITB-07-18. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The Subic Bay Metropolitan Authority now invites bids for Road Rehabilitation Project
2018 in accordance with the attached drawings and technical specifications. The proposed
project shall include the provision of labor, materials, tools, equipment, application and
securing of all permits and other incidentals necessary to complete the works for, but not
limited to: rehabilitation/construction of roads including general requirements as identified
in the official documents for the Road Rehabilitation Project 2018. Completion of the
Works is required by Three Hundred Sixty (360) calendar days. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section I, Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary pass/fail criterion as specified in the 2016 Revised Implementing Rules and
Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government
Procurement Reform Act”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy-five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from Subic Bay Metropolitan Authority
and inspect the Bidding Documents at the address given below during Monday — Friday,
8:00 a.m. - 5:00 p.m., except Saturday, Sunday, and non-working holidays.

A complete set of Bidding Documents may be acquired by interested bidders starting
September 19, 2018 from 8:00 am to 5:00 p.m., Monday to Friday and until 12:00 noon of
October 15, 2018 from the address below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of

Php 50,000.00.
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It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the fee for the Bidding Documents not later than the
submission of their bids.

The Subic Bay Metropolitan Authority will hold a Pre-Bid Conference on October 03,
2018, 2:00 p.m. at the Engineering Conference Room, Room 218, Bldg. 255 Barryman
Road, Subic Bay Freeport Zone which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat at the address below on or before 2:00
p.m., October 15, 2018. All bids must be accompanied by a bid security in any of the
acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on October 15, 2018, 2:00 p.m. at the Engineering Conference Room,
Room 218, Bldg. 255 Barryman Road, Subic Bay Freeport Zone. Bids will be opened in the
presence of the bidders’ representatives who choose to attend at the address below. Late
bids shall not be accepted.

Relevant Requirement: Minimum PCAB Category and Size Range;

PCAB License : CategoryA

Size Range : Medium B — Road, Highways, Pavement, Railways, Airport,
Horizontal Structure and Bridges

The Subic Bay Metropolitan Authority reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract award
in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please contact:

ATTY. VIVIAN T. PLOTENA
BAC Secretary

SUBIC BAY METROPOLITAN AUTHORITY

Room 201, Bldg. 255, Barryman Road, Subic Bay Freeport Zone
Tel. No.: (047) 252-4230 Fax No.: (047) 252-4251
bac@sbma.com

ENGR. MARCO A. ESTABILLO
BAC Chairperson

=1 =1
Subic Bay Metropolitan Authority ok 5
BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE =1 =%
Building 255, Barryman Road, Subic Bay Freeport Zone, 2222 Philippines
* Tel: +6347 252.4230/4011 * Fax: +6347 252.4284/3014
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A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots
is described in ITB Clause 27.

1.3. The successful Bidder will be expected to complete the Works by the
intended completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@ defines, for purposes of this provision, the terms set forth below as
follows:

(i) "corrupt practice" means behavior on the part of officials in
the public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do
so, by misusing the position in which they are placed, and
includes the offering, giving, receiving, or soliciting of anything
of value to influence the action of any such official in the
procurement process or in contract execution; entering, on
behalf of the Procuring Entity, into any contract or transaction
manifestly and grossly disadvantageous to the same, whether
or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019;

(ii) "fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
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3.2.

(b)

(©)

(i)

(iv)

(v)

competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

“collusive practices” means a scheme or arrangement
between two or more Bidders, with or without the knowledge
of the Procuring Entity, designed to establish bid prices at
artificial, non-competitive levels; and

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

“obstructive practice” is

(@aa) deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false
statements to investigators in order to materially
impede an administrative proceedings or investigation
of the Procuring Entity or any foreign
government/foreign  or  international financing
institution into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
administrative proceedings or investigation or from
pursuing such proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or
fraudulent practices in competing or, or in executing, a Contract
funded by the Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the
practices mentioned in ITB Clause 3.1(a).

14



3.3.

Furthermore, the Funding Source and the Procuring Entity reserve the right
to inspect and audit records and accounts of a contractor in the bidding for
and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 34.

4, Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition
of appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below:

(a) A Bidder has controlling shareholders in common with another
Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than
one bid;

(f) A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services
that are the subject of the bid; or

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the
same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related
to the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or

15



affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

(a)

(b)
(c)

(d)

(e)

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(a)
(b)

(c)

(d)
(e)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however,
that, in accordance with Letter of Instructions No. 630, Filipino
ownership or interest of the joint venture concerned shall be at least
seventy five percent (75%): Provided, further, that joint ventures in
which Filipino ownership or interest is less than seventy five percent
(75%) may be eligible where the structures to be built require the
application of techniques and/or technologies which are not
adequately possessed by a person/entity meeting the seventy five
percent (75%) Filipino ownership requirement: Provided, finally, that

16



5.2.

5.3.

5.4.

5.5.

in the latter case, Filipino ownership or interest shall not be less than
twenty five percent (25%). For this purpose, Filipino ownership or
interest shall be based on the contributions of each of the members
of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in
the BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated
as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with
the contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the
current assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.
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6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 2.1(b)(iii).

The Bidder is responsible for the following:

(a)

(b)

(c)

(d)

(e)

(f)

(8)

(h)

(i)

)

Having taken steps to carefully examine all of the Bidding
Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true
and correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of
the Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and
to sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

(i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or
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6.3.

6.4.

collective bargaining agreement; or arbitration award, if and
when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security
or portion of the contract amount shall be withheld in favor of
the complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(ii) Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation
pending clearance to proceed from the DOLE Regional Office
and to comply with Work Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if
and when applicable, through posting in two (2) conspicuous
places in the establishment’s premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of
the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have
inspected the site, determined the general characteristics of the contract
works and the conditions for this Project and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and
to satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.
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6.5.

6.6.

6.7.

6.8.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become
familiar with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and
submission of his bid, and the Procuring Entity will in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the
office indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council
taken under Chapter VIl of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions
of the Works to an extent as may be approved by the Procuring Entity and
stated in the BDS. However, subcontracting of any portion shall not relieve
the Bidder from any liability or obligation that may arise from the contract for
this Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the
subcontractor during bid submission, the Bidder shall include the required
documents as part of the technical component of its bid.
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9.

10.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’
guestions on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure
that they fully understand the Procuring Entity’s requirements. Non-
attendance of the Bidder will in no way prejudice its bid; however, the Bidder
is expected to know the changes and/or amendments to the Bidding
Documents as recorded in the minutes of the pre-bid conference and the
Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be
recorded and prepared not later than five (5) calendar days after the pre-bid
conference. The minutes shall be made available to prospective bidders not
later than five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

Prospective bidders may request for clarification(s) on and/or interpretation
of any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
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11.

12.

submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all other documents submitted to the BAC are in foreign
language other than English, it must be accompanied by a translation of the
documents in English. The documents shall be translated by the relevant foreign
government agency, the foreign government agency authorized to translate
documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or
the equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. The English translation shall govern, for purposes of interpretation of the
bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a) Eligibility Documents —
Class “A” Documents

(i) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR. For procurement to
be performed overseas, it shall be subject to the Guidelines to
be issued by the GPPB.

(ii) Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the
contract to be bid; and
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(iii)

(iv)

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract
the following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(ii.4) owner’s name and address;
(ii.5)  nature of work;

(ii.6) contractor’'s role (whether sole contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award;
(ii.8) date of completion or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least satisfactory.
In case of contracts with the private sector, an equivalent
document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.
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13.

(b)

Class “B” Documents

(v)

If, applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

Technical Documents —

(i)

(i)

(iii)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(i.1)

(i.2)

a bank draft/guarantee or an irrevocable letter of
credit issued by a foreign bank, it shall be accompanied
by a confirmation from a Universal or Commercial
Bank; or

a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

Project Requirements, which shall include the following:

(ii.1)

(ii.2)

(ii.3)

Organizational chart for the contract to be bid;

List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the
case may be, which must meet the minimum
requirements for the contract set in the BDS; and

Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding

Forms.

Documents Comprising the Bid: Financial Component

13.1.

The financial component of the bid shall contain the following:

(a)

Financial Bid Form, which includes bid prices and the bill of quantities,
in accordance with ITB Clauses 15.1 and 15.3; and
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13.2.

(b)

(a)

(b)

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is
required by the procuring entity, payment could be made upon
the submission of bids.

(ii) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates
are based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

14. Alternative Bids

14.1.

14.2.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer

made by a Bidder in addition or as a substitute to its original bid which may
be included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or

submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings

and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.
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14.3.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than
one bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

15. Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as
may be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-
no gain basis

16. Bid Currencies

16.1.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.
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17.

18.

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng
Pilipinas (BSP) reference rate bulletin on the day of the bid opening.

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1. Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the
opening of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid validity

period, the Procuring Entity may request Bidders to extend the period of
validity of their bids. The request and the responses shall be made in writing.
The bid security described in ITB Clause 18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in an amount stated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

@ Cash or cashier's/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by LGUs,
the cashier’'s/manager’s check
may be issued by other banks

certified by the BSP as authorized Two percent (2%)
to issue such financial
instrument.

(b) Bank  draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it

27


file:///C:/Users/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds17_1

18.2.

18.3.

18.4.

18.5.

shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may
be issued by other banks certified
by the BSP as authorized to issue
such financial instrument.

(©) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such
security;

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the
conditions stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a
request for reconsideration and/or protest, or lapse of the reglementary
period without having filed a request for reconsideration or protest. Without
prejudice on its forfeiture, Bid Securities shall be returned only after the
Bidder with the Lowest Calculated Responsive Bid (LCRB) has signed the
contract and furnished the Performance Security, but in no case later than
the expiration of the Bid Security validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
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(a)

(b)

if a Bidder:

(i)

(i)

(i)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

()

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17;

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the
bids in order to influence the outcome of eligibility screening
or any other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter
into contract with the Government without justifiable cause,
after the Bidder had been adjudged as having submitted the
LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the
competitive bidding, such as habitually withdrawing from
bidding, submitting late Bids or patently insufficient bid, for at
least three (3) times within a year, except for valid reasons.

if the successful Bidder:

(i)

fails to sign the contract in accordance with ITB Clause 31;
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19.

20.

(ii) fails to furnish performance security in accordance with ITB
Clause 32.

Format and Signing of Bids

19.1

19.2

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the
financial component of the bid. This shall also be observed for each lot in the
case of lot procurement.

on or before the deadline specified in the ITB Clause 21 in two (2) separate
sealed bid envelopes, and which shall be submitted simultaneously. The first
shall contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the
financial component of the bid. This shall also be observed for each lot in the
case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All
blank spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder shall
submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component in
another sealed envelope marked “ORIGINAL - FINANCIAL COMPONENT,”
sealing them all in an outer envelope marked “ORIGINAL BID.”

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. - TECHNICAL COMPONENT”
and “COPY NO. - FINANCIAL COMPONENT” and the outer envelope as
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21.

22.

“COPY NO. ___,” respectively. These envelopes containing the original and
the copies shall then be enclosed in one single envelope.

20.3. The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.

20.4. All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 21;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly
authorized representative shall acknowledge such condition of the bid as
submitted. The BAC or the Procuring Entity shall assume no responsibility for
the misplacement of the contents of the improperly sealed or marked bid, or
for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS. In case the deadline for the submission of
bids fall on a non-working day duly declared by the president, governor or mayor or
other government official authorized to make such declaration, the deadline shall be
the next working day.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed
by the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.
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23.

24,

Modification and Withdrawal of Bids

23.1.

23.2.

23.3.

23.4.

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the
website of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a
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24.3.

24 .4,

24.5.

24.6.

24.7.

Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any
requirement or are incomplete or patently insufficient shall be considered as
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall
rate the bid concerned as “failed.” Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and
shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned
to the Bidder unopened.

All members of the BAC who are present during bid opening shall initial every
page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the
document required in ITB Clause 12.1(a)(i). Submission of documents
required under ITB Clauses (i) to 12.1(a)(iv) by any of the joint venture
partners constitutes compliance.
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25.

26.

27.

24.8.

24.8.

24.9

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening
of bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission,
the BAC Secretariat shall notify in writing all Bidders whose bids it has
received through its PhilGEPS-registered physical address or official e-mail
address. The notice shall be issued within seven (7) calendar days from the
date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until
the issuance of the Notice of Award, unless otherwise allowed in the case of
ITB Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

The Procuring Entity will undertake the detailed evaluation and comparison
of Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:
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27.3.

27.4.

27.5.

27.6.

27.7.

(a) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC
shall consider the following in the evaluation of bids:

(a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In
this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but
specifying a zero (0) or a dash (-) for the said item would mean that it
is being offered for free to the Procuring Entity, except those required
by law or regulations to be provided for; and

(b) Arithmetical corrections. Consider computational errors and
omissions to enable proper comparison of all eligible bids. It may also
consider bid modifications. Any adjustment shall be calculated in
monetary terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
qguoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of
all taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid
form and reflected in the detailed estimates. Such bids, including said taxes,
shall be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations
of Bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall

35


file:///C:/Users/SBMA/Rubble%20Mound/Final_4252016/02282017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23bds27_4

correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

28. Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS) and
other appropriate licenses and permits required by law and stated in the
BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security
in accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall
be completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for
the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.
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28.7.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

29. Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been
a change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements,
statements or documents, or any changes in the situation of the Bidder which
will affect its capability to undertake the project so that it fails the preset
eligibility or bid evaluation criteria, the Procuring Entity shall consider the
said Bidder as ineligible and shall disqualify it from submitting a bid or from
obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as a
result of the bidding:

(a) If there is prima facie evidence of collusion between appropriate
public officers or employees of the Procuring Entity, or between the
BAC and any of the Bidders, or if the collusion is between or among
the Bidders themselves, or between a Bidder and a third party,
including any act which restricts, suppresses or nullifies or tends to
restrict, suppress or nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HoPE;

(ii) If the project is no longer necessary as determined by the
HoPE; and
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30.

29.3.

(iii) If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

(a) No bids are received;
(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through
a Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(a) Submission of valid PCAB license and registration for the type and cost
of the contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows submission of
the PCAB license and registration for the type and cost of the contract
to be bid as a pre-condition to the Award, within ten (10) calendar
days from receipt of the Notice of Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.
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31. Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the
documentary requirements are complied with.

The following documents shall form part of the contract:
(a) Contract Agreement;
(b) Bidding Documents;

(c) Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g., Bidder’s
response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

(d) Performance Security;
(e) Notice of Award of Contract; and
(f) Other contract documents that may be required by existing laws

and/or specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its
obligations under the contract, it shall post a performance security within a
maximum period of ten (10) calendar days from the receipt of the Notice of
Award from the Procuring Entity and in no case later than the signing of the
contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:
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32.3.

Form of Performance Security

Amount of Performance Security
(Not less than the Percentage of the
Total Contract Price)

(a)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b)

Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by
a Universal or Commercial
Bank, if issued by a foreign
bank.

For biddings conducted by the
LGUs, Bank Draft/Guarantee, or
Irrevocable Letter of Credit may
be issued by other banks
certified by the BSP as
authorized to issue such
financial instrument.

Ten percent (10%)

(©)

Surety bond callable upon
demand issued by a surety or
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)
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Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the
award and forfeiture of the bid security, in which event the Procuring Entity
shall have a fresh period to initiate and complete the post qualification of the
second Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However, if
no Bidder passed post-qualification, the BAC shall declare the bidding a
failure and conduct a re-bidding with re-advertisement, if necessary.




33.

34.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
guestioned in accordance with Sections 55 of the IRR of RA 9184.
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Bid Data Sheet



ITB Clause

1.1 The PROCURING ENTITY is Subic Bay Metropolitan Authority.

1.2 The name of the Contract is Road Rehabilitation Project 2018.

The identification number of the Contract is SBMA-BAC-INFRA-ITB-07-18.

2 The Funding Source is:

The Government of the Philippines (GOP) through the 2018 General
Appropriations Act (GAA) and 2019 Corporate Operating Budget, in the
amount of Two Hundred Ninety Eight Million Seven Hundred Eighty Thousand
Pesos (Php298,780,000.00).

The name of the Project is ROAD REHABILITATION PROJECT 2018.

3.1 No further instructions.

>.1 No further instructions.

>.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the same
major categories of work. The major category of work shall be
rehabilitation/construction of roads.

8.1 .

Subcontracting is NOT allowed.

8.2 Not applicable.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
October 03, 2018, 2:00 p.m. at the Engineering Conference Room, Room 218,
Bldg. 255 Barryman Road, Subic Bay Freeport Zone.

10.1 The Procuring Entity’s address is:

SUBIC BAY METROPOLITAN AUTHORITY
Bldg. 229, Waterfront Road., Subic Bay Freeport Zone, Philippines 2222
bac@sbma.com

12.1 Other Technical Documentary Requirements

a. Philippine Contractors Accreditation Board (PCAB) license and registration;
b. Bidder’s Certification on Key Personnel for the Contract

c. Key Personnel’s Affidavit of Commitment to Work on the Contract;
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d. List of Bidders’ Major Equipment Units Pledged to the Contract supported by
any of the following:

1. Proof of Ownership (Official Receipt/Certificate of Registration); or
2. Bidder’s Certification on the Equipment for the Contract.

e. Valid Professional Regulation Commission (PRC) ID of the required key
personnel as stated in the Bid Data Sheet (BDS);

f.  Bid Bulletin issued by the Bids and Awards Committee (BAC), if any

12.1(a)(ii) All STATEMENT FORMS required under Bidding Form Section IX must be properly filled
up and submitted including all other required documents.
If none, “Not Applicable or N/A” must be indicated in the submitted form.

12.2(a)(iii) No further instructions.

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the

following:

Key Personnel: (One (1) person should have only one (1) position/designation)

Key Personnel Quantity Profession Minimum Experience
(years)
Project Manager 1 Civil Engineer 10
Site Engineer 1 Civil Engineer 5

Quiality Control/

. . 1 Civil Engineer 3
Materials Engineer
Quantity/ Cost 1 Civil Engineer 3
Engineer
Surveyor 1 Geo.detlc 3
Engineer
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12.1(b)(ii.3) The minimum major equipment units requirements are the following:

I:leon.\ *Major Equipment Description Capacity TJ:i:::f
1 v Hydraulic Backhoe, Crawler 0.8 cu.m 1
Mounted
2 d Dump Truck 12 cu.yds 2
3 Concrete Saw, 14” blade dia. 7.5 HP 1
4 v' Self-Propelled Tandem Smooth 8 Tons 1
Drum, Vibratory
> Plate Compactor, Vibratory 5HP 1
6 ¥ Asphalt Distributor 1330 USG 1
7 Motorized Grader 125 HP !
8 Cargo Truck 2-5Tons !
9 Compressor, Air Portable 161 - 185 1
10 Y Asphalt Paver/Finisher 80 HP 1
11 4 Two and Three Smooth Drum, Self-  10.1 Tons 1
Propelled, Static
12 v Pneumatic Tire Roller, Self- 10 Tons 1
Propelled, Static
13 Water Truck/Pump 16 000 li 1
14 Y Wheel Loader 1.5 cu.m !
15 Concrete Screeder 55HP !
16 Concrete Vibrator 5HP 1
17 Welding Machine, 300 amp. 48 HP 1
18 Rebar Bender - !
19 Rebar Cutter, Single Phase - 1
20 Kneading Machine - !
21 Applicator Machine - !

*All major equipment with check mark (v') must be supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor.
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13.1(b)

This shall include all the following documents:

1) Detailed Estimates, including the summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rental used in coming up
with the Bid; and

2) Cash flow by quarter or payment schedule.

13.2 The ABC is Php298,780,000.00. Any bid with a financial component exceeding
this amount shall not be accepted.

14.2 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be wvalid wuntii one hundred twenty (120) days from

Submission/Opening of Bids.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

1. The amount of not less than Php5,975,600.00, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than Php14,939,000.00 if bid security is in Surety

Bond.

18.2 The bid security shall be valid until one hundred twenty (120) days from
Submission/Opening of Bids.
20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and

second components of its bid.
21 The address for submission of bids is:

Subic Bay Metropolitan Authority
Engineering Conference Room, Room 218, Building 255,
Barryman Road, Subic Bay Freeport Zone

The deadline for submission of bids is 2:00 p.m., October 15, 2018.

24.1 The place of bid opening is:

Engineering Conference Room, Room 218, Bldg. 255 Barryman Road, Subic Bay
Freeport Zone
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The date and time of bid opening is 2:00 p.m., October 15, 2018.

24.2

No further instructions.

24.3

No further instructions.

27.3

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4

Bidders who offered a discount must provide a methodology for the discount. If
there is no methodology, discount shall be distributed proportionately to all pay
items.

28.2

1. a. Latest Annual Income Tax Return with BIR stamp receipt; or

b. For newly established entities, Quarterly Income Tax Returns with proof of
full payment for the last six (6) months preceding the date of the bid
submission; and

2. Value Added Tax Returns (Forms 2550M and 2550Q) or Percentage Tax
Returns (Form 2551M) with proof of full payment covering the months from
January to June 2018.

The income tax and business tax returns stated above should have been
filed through the Electronic Filing and Payment System (EFPS).

3. In case the bidder opted to submit their Class “A” Documents, the certificate
of PHILGEPS Registration (Platinum Membership) shall remain as a post-
gualification to be submitted in accordance with Section 34.2 of the 2016
Revised IRR of RA 9184.

31.4(f)

Additional required contract documents relevant to the Project within ten (10)
calendar days from receipt of the Notice of Award are the following:

1. Program of Works, to include but not limited to, Construction Schedule and
S-Curve, Manpower Schedule, Construction Methods, Equipment Utilization
Schedule, PERT/CPM, and Cash Flow and Payment Schedule;

2. Construction Safety and Health Program (CSHP), stamped “RECEIVED” by the
Department of Labor and Employment (DOLE) or duly approved;

3. Contractor’s All Risk Insurance;
4. Updated Certification on Key Personnel for the Contract; and
5. Updated Key Personnel’s Affidavit of Commitment to Work on the Contract.

N.B. For Item 4 and 5, any proposed replacement of key personnel from original
bid submission shall be subject to approval of the procuring entity prior to
contract signing.
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Section IV

General Conditions of Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter
to be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in
this Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’'s employees and Equipment, in addition to payments for
associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.
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1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or
the Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with
this Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

53


file:///C:/Users/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_17
file:///C:/Users/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_22
file:///C:/Users/SBMA/Rubble%20Mound/Final_4252016/03082017/(feb%2021)%20Bidding%20Documents%20-%20Infrastructure%20Projects_5thEdition.docx%23scc1_23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

131

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled
and actual accomplishment of the Work by the Contractor as established
from the work schedule. This is actually described as a percentage of the
whole Works.

Specifications mean the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring
Entity, but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s)refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
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2.2,

2.3.

Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following
order of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be
written in English.

3.2.  This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.
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5.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it
to proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and
certify such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause
5.1, the Procuring Entity will be deemed to have delayed the start of the
relevant activities. The resulting adjustments in contract time to address
such delay shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

6.2.

6.3.

6.4.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is
located.
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6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require
access to the Site. The Contractor shall also provide facilities and services for
them during this period. The Procuring Entity may modify the schedule of
other contractors, and shall notify the Contractor of any such modification
thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

7.2.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any
of its obligations under the Contract.
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7.3.

7.4.

7.5.

7.6.

7.7.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

(a) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the
contract as a result of amendments to order or change orders, extra work
orders and supplemental agreements, as the case may be. The Contractor
shall cause the extension of the validity of the performance security to cover
approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than
fifty percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance
of this Contract.

Subcontracting

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
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9.

10.

11.

8.3.

responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and
identified during the bidding may be changed during the implementation of
this Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date.
The applicable liquidated damages is at least one-tenth (1/10) of a percent of
the cost of the unperformed portion for every day of delay. The total amount
of liqguidated damages shall not exceed ten percent (10%) of the amount of
the contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities. Once the cumulative amount of liquidated
damages reaches ten percent (10%) of the amount of this Contract, the
Procuring Entity may rescind or terminate this Contract, without prejudice to
other courses of action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.
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12.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HoPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” ie., major
faults/flaws/deficiencies in one or more key structural elements of the
project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

(a) Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, wuse of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or
undertook construction supervision for the project shall be held liable;
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12.5.

12.6.

(c)

(d)

(e)

Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be
held liable in cases where the Structural Defects/Failures are due to
his/their willful intervention in altering the designs and other
specifications; negligence or omission in not approving or acting on
proposed changes to noted defects or deficiencies in the design
and/or specifications; and the use of substandard construction
materials in the project;

Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on
demand, in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a)

Cash or letter of

credit issued by Universal or
Commercial bank: provided, however,
that the letter of credit shall be
confirmed or authenticated by a
Universal or Commercial bank, if
issued by a foreign bank

Five Percent (5%)

(b)

Bank guarantee
confirmed by Universal or Commercial
bank: provided, however, that the
letter of credit shall be confirmed or
authenticated by a Universal or

Ten Percent (10%)
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13.

14.

12.7.

12.8.

14.1.

Commercial bank, if issued by a
foreign bank

(c) Surety bond callable
upon demand issued by GSIS or any
surety or insurance company duly
certified by the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred
therein upon demand, without prejudice to the filing of appropriate
administrative, civil, and/or criminal charges against the responsible persons
as well as the forfeiture of the warranty security posted in favor of the
Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Entity’s Risk

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are
due to:

(i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
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Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

15. Insurance

15.1.

15.2.

15.3.

15.4.

15.5.

The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

(a) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the
purpose. From time to time, the Procuring Entity may deduct the amount it
shall pay for said premiums including twenty five percent (25%) therein from
any monies due, or which may become due, to the Contractor, without
prejudice to the Procuring Entity exercising its right to impose other sanctions
against the Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
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15.6.

deemed necessary for its protection and that of the Contractor’s personnel
and third parties, and/or order the interruption of dangerous Works. In
addition, the Procuring Entity may refuse to make the payments under GCC
Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:

(a) The issuer of the insurance policy to be replaced has:

(i) become bankrupt;
(ii) been placed under receivership or under a management
committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license
to engage in business or its authority to issue insurance
policies cancelled; or

(v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

(i) Due to the Contractor’s fault and while the project is on-going,
it has incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or
not previous warnings and notices have been issued for the
Contractor to improve his performance;

(ii) Due to its own fault and after this Contract time has expired,
the Contractor incurs delay in the completion of the Work after this
Contract has expired; or

(iii) The Contractor:

(i) abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
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17.

18.

16.2.

expeditiously and without delay despite a written notice by
the Procuring Entity;

(ii) does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute
the Works in accordance with the approved Program of Work
and equipment deployment schedule as required for the
project;

(iii) does not execute the Works in accordance with this Contract
or persistently or flagrantly neglects to carry out its obligations
under this Contract;

(iv) neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by the
Procuring Entity.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the
Procuring Entity if this Contract is rescinded because of the Contractor’s
default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works
are completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time,
supplies, materials, right-of-way, or other items it is obligated to furnish
under the terms of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and
order situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.
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18.2. The Procuring Entity or the Contractor may terminate this Contract if the
other party causes a fundamental breach of this Contract.

18.3.

Fundamental breaches of Contract shall include, but shall not be limited to,
the following:

(a)

(b)

(c)

(d)

(e)

()
(8)

(h)

The Contractor stops work for twenty-eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

The Procuring Entity’s Representative instructs the Contractor to
delay the progress of the Works, and the instruction is not withdrawn
within twenty-eight (28) days;

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court
of competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the Procuring Entity and/or the
Contractor. In the case of the Contractor's insolvency, any
Contractor's Equipment which the Procuring Entity instructs in the
notice is to be used until the completion of the Works;

A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty-four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and
the Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

(i) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(ii) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a
fundamental breach to the Procuring Entity’s Representative in order to
terminate the existing contract for a cause other than those listed under GCC
Clause 18.3, the Procuring Entity’s Representative shall decide whether the
breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

(a) Upon receipt of a written report of acts or causes which may
constitute ground(s) for termination as aforementioned, or upon its
own initiative, the Procuring Entity shall, within a period of seven (7)
calendar days, verify the existence of such ground(s) and cause the
execution of a Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute
the ground(s) constituting the same;

(ii) the extent of termination, whether in whole or in part;
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19.2.

(iii) an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HoPE a verified
position paper stating why the contract should not be terminated. If
the Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HoPE shall issue an order
terminating the contract;

(d) The Procuring Entity may, at any time before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain
items or works subject of the notice had been completed, delivered,
or performed before the Contractor’s receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the
Contractor of its decision and, unless otherwise provided in the said
notice, this Contract is deemed terminated from receipt of the
Contractor of the notice of decision. The termination shall only be
based on the ground(s) stated in the Notice to Terminate; and

(f) The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:
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(a)

(b)

(c)

(d)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
contractor to comply with any written lawful instruction of the
procuring entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions
include but are not limited to the following:

(i) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff
and manpower; and

(v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in
the Constructor's Performance Evaluation System (“CPES”) rating
sheet. In the absence of the CPES rating sheet, the existing
performance monitoring system of the procuring entity shall be
applied. Any of the following acts by the Contractor shall be
construed as poor performance:

(i) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and
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20.

Force

20.1.

20.2.

20.3.

20.4.

20.5.

(ii) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

Majeure, Release from Performance

For purposes of this Contract the terms “force majeure” and “fortuitous
event” may be used interchangeably. In this regard, a fortuitous event or
force majeure shall be interpreted to mean an event which the Contractor
could not have foreseen, or which though foreseen, was inevitable. It shall
not include ordinary unfavorable weather conditions; and any other cause
the effects of which could have been avoided with the exercise of reasonable
diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor,
the Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;

(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period

from the time of the notice of termination.
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21.

22.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by
the Act and this IRR, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring
Entity’s Representative by this Contract or that the decision was wrongly
taken, the decision shall be referred to the Arbiter indicated in the SCC within
fourteen (14) days of the notification of the Procuring Entity’s
Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the “ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
that, by mutual agreement, the parties may agree in writing to resort to
other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty-five (45) days from the time the Contractor’s claim for payment has
been certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC Clause
45.2.
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23.

24,

25.

26.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s
Representative

24.1.

24.2.

24.3.

24.4,

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If
the Procuring Entity accepts these proposals, the Intended Completion Date
will be adjusted accordingly and confirmed by both the Procuring Entity and
the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
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27.

28.

29.

26.2.

additional costs. No payment shall be made for any event which may
warrant the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty-one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the
Procuring Entity may instruct Variations, up to a maximum cumulative
amount of ten percent (10%) of the original contract cost.

Variations shall be valued as follows:
(a) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry
rates and to be agreed upon by both parties and approved by the
HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the
said events, it is necessary to change the Works, this shall be dealt with as a
Variation.

Dayworks

29.1.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.
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30.

31.

29.2.

29.3.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the
earliest opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date.
The estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.
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32.

33.

31.4.

31.5.

31.6.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any
approved Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require
the other to attend a Management Conference. The Management
Conference shall review the plans for remaining work and deal with matters
raised in accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those
attending the Conference and to the Procuring Entity. The responsibility of
the parties for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the
Management Conference and stated in writing to all who attended the
Conference.

Bill of Quantities

33.1.

33.2.

33.3.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities
for each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items
do not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the
changes subject to applicable laws, rules, and regulations.
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34.

35.

36.

37.

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test
the materials and workmanship, and to check the progress of the
construction.

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.
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38.

39.

37.2.

37.3.

37.4.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction
in the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the
Contractor does not correct the Defect himself within the period, the
Procuring Entity may have the Defect corrected by the third party. The cost of
the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and
warranties under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit
of equivalent value from a commercial bank, a bank guarantee or a surety
bond callable upon demand, issued by a surety or insurance company duly
licensed by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal
to the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee
instrument by the amounts refunded by the Monthly Certificates in the
advance payment.
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40.

41.

39.5.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely
put in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty-
eight (28) days from the date each certificate was issued. No payment of
interest for delayed payments and adjustments shall be made by the
Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not
be paid for by the Procuring Entity and shall be deemed covered by other
rates and prices in the Contract.

Payment Certificates

41.1.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.
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42.

41.2.

41.3.

41.4.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to
as the “retention money.” Such retention shall be based on the total amount
due to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. |If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%)
retention shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule
and is satisfactorily undertaken. Otherwise, the ten (10%) percent retention
shall be made. Said irrevocable standby letters of credit, bank guarantees
and/or surety bonds, to be posted in favor of the Government shall be valid
for a duration to be determined by the concerned implementing
office/agency or Procuring Entity and will answer for the purpose for which
the ten (10%) percent retention is intended, i.e., to cover uncorrected
discovered defects and third party liabilities.
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42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project
as bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the
contract, or where there are duly unknown physical conditions at the site of
an unusual nature differing materially from those ordinarily encountered and
generally recognized as inherent in the Work or character provided for in the
contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
engineering design which failed to consider the Variation Order beyond ten
percent (10%).
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43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the time
stipulated shall constitute a waiver by the contractor for any claim. The
preparation and submission of Variation Orders are as follows:

(a) If the Procuring Entity’s representative/Project Engineer believes that
a Change Order or Extra Work Order should be issued, he shall
prepare the proposed Order accompanied with the notices submitted
by the Contractor, the plans therefore, his computations as to the
quantities of the additional works involved per item indicating the
specific stations where such works are needed, the date of his
inspections and investigations thereon, and the log book thereof, and
a detailed estimate of the unit cost of such items of work, together
with his justifications for the need of such Change Order or Extra
Work Order, and shall submit the same to the HoPE for approval.

(b) The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring
Entity to conduct an on-the-spot investigation to verify the need for
the Work to be prosecuted and to review the proposed plan, and
prices of the work involved.

(c) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned
shall not exceed thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total
contract amount, the Procuring Entity may create an inspectorate team to make
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45.

preliminary inspection and submit a punch-list to the Contractor in preparation for
the final turnover of the project. Said punch-list will contain, among others, the
remaining Works, Work deficiencies for necessary corrections, and the specific
duration/time to fully complete the project considering the approved remaining
contract time. This, however, shall not preclude the claim of the Procuring Entity for
liguidated damages.

Suspension of Work

45.1.

45.2.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical
path of activities after fifteen (15) calendar days from date of receipt of
written notice from the Contractor to the district engineer/regional
director/consultant or equivalent official, as the case may be, due to the
following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the
Department of Interior and Local Government (DILG) Regional
Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
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46.

47.

45.3.

been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage
to apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to
the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or
because of a fundamental breach of Contract by the Procuring Entity, the
Procuring Entity’s Representative shall issue a certificate for the value of the
work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and
the Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty-eight (28) days
from the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18,
the Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity
is not bound to take into account any claim for an extension of time unless
the Contractor has, prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
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47.2.

47.3.

47.4.

47.5.

Entity notices in order that it could have investigated them at that time.
Failure to provide such notice shall constitute a waiver by the Contractor of
any claim. Upon receipt of full and detailed particulars, the Procuring Entity
shall examine the facts and extent of the delay and shall extend the contract
time completing the contract work when, in the Procuring Entity’s opinion,
the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the
determination of the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed
upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties
before contract perfection, and/or for equivalent period of delay due to
major calamities such as exceptionally destructive typhoons, floods and
earthquakes, and epidemics, and for causes such as non-delivery on time of
materials, working drawings, or written information to be furnished by the
Procuring Entity, non-acquisition of permit to enter private properties or non-
execution of deed of sale or donation within the right-of-way resulting in
complete paralyzation of construction activities, and other meritorious
causes as determined by the Procuring Entity’s Representative and approved
by the HoPE. Shortage of construction materials, general labor strikes, and
peace and order problems that disrupt construction operations through no
fault of the Contractor may be considered as additional grounds for extension
of contract time provided they are publicly felt and certified by appropriate
government agencies such as DTI, DOLE, DILG, and DND, among others. The
written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring
Entity for consideration and the validity of the Performance Security shall be
correspondingly extended.
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48.

49.

50.

51.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances,
regulations, or other acts of the GoP, promulgated after the date of bid opening, a
contract price adjustment shall be made or appropriate relief shall be applied on a
no loss-no gain basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of
Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V

Special Conditions of Contract
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GCC Clause

1.17 The Intended Completion Date is within Three Hundred Sixty (360) Calendar
Days.

NOTE: The start date of the Contract shall be the date of receipt of the Notice to
Proceed.

1.22 The Procuring Entity is Subic Bay Metropolitan Authority, Bldg. 229,
Waterfront Road, Subic Bay Freeport Zone, Philippines 2222.

1.23 The Procuring Entity’s Representative is:

The Department Manager, Engineering Department
Subic Bay Metropolitan Authority
Bldg. 255, Barryman Road, Subic Bay Freeport Zone, Philippines 2222.

1.24 The Site is located at Subic Bay Freeport Zone and is defined in drawings sheet
no. R-0.

1.28 The Start Date shall be the date of receipt of the Notice to Proceed (NTP).

1.31 The Works consist of the provision of labor, materials, tools, equipment,
application and securing of all permits and other incidentals necessary to
complete the works for, but not limited to: rehabilitation/construction of roads
including general requirements as identified in the official documents for the
ROAD REHABILITATION PROJECT 2018.

2.2 “Sectional completion” is not applicable.

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor as may be required to enable it to proceed with the execution of
the Works upon the date of issuance of Notice to Proceed.

6.5 The Contractor shall employ Key Personnel, as reflected in the following:

1. Updated Certification on Key Personnel for the Contract; and
2. Updated Key Personnel’s Affidavit of Commitment to Work on the
Contract.
N.B. The names of the Key Personnel and their designation shall be filled out
by winning contractor prior to contract signing. Any proposed replacement of
key personnel from original bid submission shall be subject to approval of the
procuring entity prior to contract signing.
7.4(c) No further instructions.
7.7 No further instructions.
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8.1 No further instructions.

10 None

12.3 No further instructions.

12.5 The warranty against structural defects/failure is five (5) years.

13 All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.

18.3(h)(i) No further instructions.

21.2 The Arbiter is: CIAC Accredited Arbiter

29.1 No dayworks are applicable to the contract.

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative (through the BAC Secretariat) within ten (10) calendar days
from receipt of the Notice of Award (NOA).

313 The period between Program of Work updates is within twenty eight (28) days.
The amount to be withheld for late submission of an updated Program of Work
is not less than 10% of the amount equivalent to the statement of work
accomplished affected by the Program of Work updates.

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is 15% of the total Contract Price. (Note
that the Contractor must submit the D.O.L.E. approved Construction Safety and
Health Program not later than on the date the Contractor files claim for
advance payment or first payment billing).

40.1 Materials and equipment delivered on the site but not completely put in place
shall not be included for payment.

51.1 The date by which operating and maintenance manuals are required is within
seven (7) days upon completion of works or upon request for payment of final
billing, whichever comes earlier.

The date by which “as built” drawings are required is within seven (7) days upon
completion of works or upon request for payment of final billing, whichever
comes earlier.

51.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required or until the same is
approved by the Procuring Entity’s Representative is equivalent to the amount
of the final billing.
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INTRODUCTION

1. Equivalency of Standards and Codes

Whenever reference is made in the Contract to specific standards and codes to be met
by the goods and materials to be furnished, and work performed or tested, the
provisions of the latest current edition, or revision of the relevant standards and codes
in effect shall apply, unless otherwise expressly stated in the Contract. Where such
standards and codes are national or relate to a particular country or region, other
authoritative standards that ensure a substantially equal or higher quality than the
standards and codes specified, will be accepted subject to the Engineer’s prior review
and written consent. Differences between the standards specified and the proposed
alternative standards shall be fully described in writing by the Contractor, and
submitted to the Owner’s Representative at least 28 days prior to the date when the
Contractor desires to use them for the Owner’'s Representative consent. In the event
the Owner’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

2. The Standard Specifications

The Standard Specifications applicable to this Contract shall be the Republic of the
Philippines, Department of Public Works and Highways (DPWH) “Standard
Specifications” for Highways, Bridges and Airports (Volume Il) 2013 or latest edition
and orders of the department. “ltem” herein refers to the item number with the
Standard Specifications.

3. Special Specifications
To supplement the Standard Specifications, reference should be made to the attached
Special Specifications for the special item of works and the Environmental Special
Specifications.

4, Other Generally-Accepted Principles and Practices in Civil Engineering

The generally-accepted principles and practices in Civil Engineering are hereby
adopted in so far as they do not run in conflict with established specifications.
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DEFINITION OF TERMS

Whenever the following terms are used in these specifications, the intent and meaning
shall be interpreted as follows:

AASHTO
The American Association of State Highway and Transportation Officials, the
successor association to AASHTO.

ASTM
The American Society for Testing and Materials

BS
British Standard Institution.

BRS
Bureau of Research and Standard

DOST
Department of Science & Technology

DTI
Department of Trade & Industry

CONTRACT

The written agreement covering the works to be performed. The Contract shall include,
but is not limited to: The Contract Agreement, the Conditions of Contract, the Contract
Specifications, drawings, plans and other legal requirements as may be required.

CONTRACTOR

The party or parties on whose behalf the Bid was submitted including its or their
respective permitted assignees and where the Contractor comprises more than one
party and the context so requires, each and every such party.

PROJECT SITE
The project site refers to the whole road network including related structures within the
Subic Bay Freeport Zone

ENGINEER/PROJECT-IN-CHARGE FOR SBMA
Any person, firm or company appointed by the owner, Subic Bay Metropolitan Authority
(SBMA) to perform the duties set out in the Conditions of Contract.

LABORATORY
The official testing laboratories of the Contractor as required.

MATERIALS
Any substance specified or required for use in the construction of the Contract work.
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PLANS
The official drawings or exact reproductions which show the location, character,
dimensions and details of works to be done.

WORK

The furnishing of all labor, materials, tools, equipment and incidentals necessary or
convenient to the Contractor's performance of all duties and obligations imposed by
the Contract.

SPECIFICATIONS
The meaning as identified on the Contract conditions and requirements.

For additional Definition of Terms and interpretations, please refer to clauses
applicable in the Conditions of Contract.
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PART A: FACILITIES FOR THE ENGINEER

A.1.2 (4) Provision of 4x2 Pick Up Type Service Vehicle for the Engineer on Rental Basis

A. Description

The Contractor shall provide within seven (7) calendar days upon receipt of Notice to
Proceed until receipt of Certificate of Completion, the following:

1unit - 4 x 2 Pick-up, double cab, not older than local model year 2016
2500 cc Diesel Engine with Air Condition, in good running operational
condition.

The above vehicle must be used by the Engineer and his staff, duly driven by
Contractor assigned driver, for official/project-related purposes only.

The vehicle to be provided must be to the satisfaction of the Engineer.

The vehicle shall comply in all respect, with relevant Philippine National or Local Laws,
statutes and regulations and shall be provided with comprehensive insurance, spare
tire and wheel and all necessary tools.

The Contractor shall provide full time qualified and competent driver who shall be
under direct supervision by the Contractor in coordination with the Engineer or his duly
delegated representatives. The driver shall report to work from 8:00 AM until 5:00 PM
on official working days and/or outside of this regular working hours as approved by
the Procuring Entity’s Representative, within the contract period and will sign in & out
at the daily time record book at the Engineer’s office.

The Contractor shall maintain the vehicle in good running condition and shall be
supplied with appropriate fuel and lubricant during the contract period.

The Contractor shall be solely responsible for all activities related to the
operation and bill of maintenance of the vehicle as well as its registration,
provision of passes, access stickers and the like, and for providing fully
comprehensive insurance until and including the date of Contractor’s receipt of
Certificate of Completion; all costs thereof being at the Contractor’s expense.

During the time that the vehicle or the driver is not available due to maintenance and or
repair periods or absence of the driver, The Contractor shall provide alternate
vehicle/driver of the same type/performance to be approved by the Engineer. Note
that SBMA employees should not be allowed to drive the vehicle at any time or
day within the project duration and/or until Contractor’s receipt of Certificate of
Completion. More explicitly, SBMA employees should not be allowed to use the
vehicle other than as specified herein (by the Engineer and his staff, duly driven
by Contractor assigned driver, for official/project-related purposes only) within
the project duration and/or Contractor’s receipt of Certificate of Completion.
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The Contractor shall immediately pull-out/demobilize the vehicle as soon as Certificate
of Completion is issued by the Procuring Entity.

B. Method of Measurement
Vehicles for the Engineer shall be measured by Month.
C. Basis of Payment

The accepted quantities, measured as prescribe above, shall be paid for at the
contract unit price, for the pay item listed below that is included in the Bill of Quantities,
which price and payment shall constitute full compensation for the provision of the
Vehicle for the Engineer including all other incidentals necessary to complete this item.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

A2 (4)

Provision of 4x2 Pick Up Type Service Vehicle for the
Engineer on Rental Basis

Month

A.1.3 (4) Provision of Laboratory Personnel for the Assistance to the Engineer

A. Description

The Contractor shall provide one (1) Materials Engineer — | for the assistance to the
Engineer:

The Materials Engineer will report 5 days a week coinciding with the materials
sampling and testing requirement of the Civil Works as scheduled by the Contractor
within the duration of the Contract. He will be under the direct supervision of the
Engineer.

The Contractor will submit schedule of working days for the Materials Engineer based
on his work program and activities and coinciding with the materials sampling and
testing requirements of all Civil Works. Said schedule will be checked and approved by
the Engineer. The Materials Engineer shall report to work from 8:00 am to 5:00 pm as
per scheduled date and will sign in & out at daily time logbook at the Engineer’s office
which will be the basis of payment upon every billings. Overtime will be borne by the
Contractor and be deemed included in the contract cost as quoted.
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B. Method of Measurement

Provision of Laboratory Personnel for the Assistance to the Engineer shall be
measured by Month.

C. Basis of Payment

The accepted quantities, measured as prescribe above, shall be paid for at the
contract unit price, for the pay item listed below that is included in the Bill of Quantities,
which price and payment shall constitute full compensation including all other
incidentals necessary to complete this item.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

A13(4)

Provision of Laboratory Personnel for the Assistance to
the Engineer

Month
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B.5

PART B: OTHER GENERAL REQUIREMENTS

Project Billboard / Signboard

A. Description

This item shall consist of furnishing, installing and maintaining during the duration of
the project, the project information signboard of the type specified in accordance with
this Specifications and the details as shown in the drawings. Location for signboard
shall be identified by the Project-in-Charge for SBMA.

The Project Billboard/Signboard shall be a tarpaulin signboard that must be suitably
framed for outdoor display at the project location, and shall be posted as soon as the
award has been made.

B. Material Requirements

Sign Panel

The panel for the project informational signboard shall be the standard 8 ft. x 8 ft. white

tarpaulin suitably framed. The design and format of the tarpaulin, as shown in the
drawings, shall have the following specifications:

Resolution . 70 dpi

Font . Helvetica

Font Size . Main Information - 3"
Sub-Information — 1”

Font Color . Black

Posts and Frames
The post and frames shall be hard wood of the specie indicated on the drawings.
Hardwares

All hardwares shall be of the kind and size specified on the drawings or as approved by
the Project-in-Charge for SBMA.

C. Construction Requirements
Location
The project information signs shall be installed at the area designated by the Project-

in-Charge for SBMA.
Excavation and Backfilling
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Holes shall be excavated to the required depths of the bottom of the posts as shown
on the drawings.

Erection of Posts

The posts shall be erected vertically in position at the locations identified by the
Project-in Charge for SBMA.

Installation of Sign Panel

The sign panel shall be erected in accordance with the details shown on the drawings.
Any chipping or bending of the sign panel shall be considered as sufficient cause to
require replacement of the panel at the expense of the Contractor.

D. Method of Measurement and Basis of Payment

The accepted quantity, the number of set of signboard provided, shall be paid for at the
contract unit price for item Project Billboard/Signboard which price and payment shall
constitute full compensation for furnishing and placing all materials including all labor,
utilization of tools and equipment and incidentals necessary to complete the work.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

B.5

Project Billboard / Signboard

Each

B.7 (2) Occupational Safety and Health Program

A. Description

This item shall be in accordance with DOLE Department Order NO. 13, otherwise
known as Guidelines Governing Occupational Safety and Health in the Construction
Industry.

Personal Protective Equipment (PPE): All PPE and devices shall be in accordance with
the requirement of the Occupational Safety and Health Standards (OSHS) and should
pass the test conducted and/or standard sets by the Occupational Safety and Health
Center (OSHC). The Contractor shall provide the required PPE for all its workers
needing such equipment. All other persons entering the construction site must wear
the necessary PPE. The minimum required units of PPE necessary for the duration of
the project are as follows;

a) Safety Helmet 6,675 man-days
b) Safety Shoes 6,675 man-days

100



c) Safety Vest 6,675 man-days

d) Working Gloves 6,675 man-days
e) Rubber Boots 2,003 man-days
f) Rain Coat 668 man-days

Safety and Health Officer/Personnel: The Contractor shall have over-all management
and coordination of all safety and health officers/personnel responsible for ensuring
compliance with the pertinent DOLE Guidelines within the construction site. The safety
and health personnel will report to work within the contract period as follows:

a) Part-time Safety Man 480 hours
b) Full time Certified First-aider 2,400 hours

Safety on Construction Equipment: All heavy equipment operators must be accredited
and certified by TESDA while heavy equipment shall be tested and certified by DOLE
recognized association/organization.

Construction Safety Signage and Barricades: Mandatory provision of safety and
warning signs shall be in place on the construction site and nearby area to warn the
workers and general public of the hazards existing in the worksite. Signs shall conform
to the standard requirements of the OSHS. Safety signage and barricades for road
works are included in ltem B.8 (2) Traffic Management.

B. Method of Measurement and Basis of Payment

The accepted quantity shall be paid for at the contract unit price for item Occupational
Safety and Health Program which price and payment shall constitute full compensation
for all the works and incidentals prescribe in this ltem.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

B7(2)

Occupational Safety and Health Program

Lump Sum

B.8 (2) Traffic Management

A. General Description
Passage of Traffic

No work that will in anyway inconvenience the traveling public shall be started until
adequate provision, satisfactory to the engineer, has been made to divert or by-pass
traffic in safety and comfort. No road shall be closed by the contractor to the public
except by permission in writing from the engineer and the appropriate Government
Authorities. Where traffic conditions permit, single lane operation may be permitted by
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the Engineer. When the road under construction is being used by traveling public,
special attention shall be paid to such conditions that the public can travel in comfort
and safety without undue delay. Materials stored upon the roadway shall be so placed
and the work at all times shall be so conducted as to cause as little obstruction to the
traveling public as possible.

Proper detour and construction signing and the employment of qualified flagmen will be
the responsibility of the Contractor when required for the traveling public or when
directed by the Engineer’s representative.

Traffic Control

The Contractor shall at all times during the Contract provide, erect and maintain such
barricades, warning light, danger signals, reflectors, sign and watchman as required.

Barricades and signs shall be constructed and used in accordance with the
requirements of OSHS and to the approval of the Engineer. All barricades, fences and
such other aids as are required shall be reflectorized and shall conform to the
regulations of the DPWH and shall be illuminated at night by lanterns.

The Contractor shall appoint, subject to the approval of the Engineer’s Representative,
a responsible member of his inspect daily all traffic aids within the site and to arrange
such cleaning and repair as the Engineer considers necessary to maintain the proper
effectiveness of these traffic aids at all times.

Traffic Control Devices
1. Flaggers

Flaggers while on duty and assigned to traffic control or to give warning to the public
that a bridge and/or highway is under construction and of any dangerous conditions to
be encountered as a result thereof shall their duties and shall be provided with the
necessary gear so that they can be easily seen by approaching traffic.

The provisions in this sub-clause B.4.2 shall in no way relieve the Contractor from his
responsibility for providing for the safety of the public as provided in Clause 75 of the
Conditions of Contract.

2. Barricades

Barricades shall generally be used in conjunction with signs at or near hazards for the
control or diversion of vehicular, pedestrian, or other traffic. Barricades shall consist of
rails at least 200 mm wide mounted at a height of between 1,000 to 1,200 mm on fixed
or portable pots and shall be constructed of lightweight commercial quality materials, a
approved by the Engineer. The color of the rails shall be either one of the following
combinations:
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a. Attending diagonal black and white stripes
b. Alternate diagonal black and yellow stripes

If the barricades are displaced or are not in an upright position, from any cause, said
barricades shall immediately be replaced or restored to their original location, in an
upright  position, by the Contractor.

3. Flashing Lamps

The color of the flashing lamps shall be restricted to yellow (amber). They shall not be
used to delineate the limits of a hazard of trafficable route. Their use shall be limited to
the following circumstances:

a) Single flashing yellow (amber) lamps may be used to draw attention to a sign,
barrier, or hazard, and shall be so located that not more than two lamps are
visible to approaching traffic at any one time.

b) Yellow (amber) flashing lamps of the rotating reflector type shall be used on
emergency or service vehicle while they actually cause an obstruction or
hazard to road traffic. Permission of the relevant authority must be obtained.

c) A lamp having twin alternate flashing yellow (amber) elements may be used
for the same purpose and under the same conditions as the single yellow
(amber) lamps described in (a) above, provided it does not conflict with any
regulatory traffic control device.

4. Non-flashing lamps

Non-flashing yellow (amber) lamps shall be used to define the limits of usable road on
a through route, side tract or detour, and to define the limits of a hazard or non-
trafficable construction area.

5. Delineators

At the discretion of the road authority and subject to any limitation by traffic laws and
regulation, a proportion of non-flashing yellow (amber) or red lamps may be replaced
by portable delineators of the same color.

Portable delineators, including the base, shall be composed of a material that has
sufficient rigidity to remain upright when unattended and shall be either flexible or
collapsible upon impact by a vehicle. The base shall be weight or shall be anchored in
a manner such that said delineator shall remain in an upright position.

If the portable delineators are displaced or are not in an upright position, from any

cause, said delineators shall immediately be replaced or restored to their original
location, in an upright position, by the Contractor.
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The vertical portion of the delineators shall be of a fluorescent orange or predominantly
orange color. The posts shall not be less than 75 mm width or diameter. The minimum
height shall be 900 above the traveled way. A minimum of 3-reflectivve bands, each
not less than 75 mm wide shall be mounted a minimum of 37mm apart and at a height
on the post so that one reflective band will be between 750 mm to 900 mm above the
roadway surface. The reflective bands shall be visible at 300 meters at vision of or
corrected to 20/20.

Only one type of portable delineator shall be used on the project. The type of portable
delineator proposed for used on the project shall be submitted to the Engineer for
approval prior to placement on the project.

6. Construction Area Signs

The term “Construction Area Signs” shall include all temporary signs required for the
direction of public traffic through or around the work during construction.

Construction area signs shall be selected and located in accordance with established
standards and practices and as directed by the Engineer.

The Contractor shall clean all construction area sign panels at the time of installation
and as often thereafter as the Engineer determines to be necessary.

Design. Standard construction area signs are shown on the plans. A special sign may
only be used if the design conforms to the following:

a) Message shall be brief and concise as possible, using the maximum size of
legend which can be accommodated.

b) Lettering and numerals shall conform to standard alphabets.

c) The shape and color of the sign shall conform to that of a standard sign used
for a purpose.

Some of the standard construction area signs are:

o ROAD WORK AHEAD - The “ROAD WORK AHEAD" sign shall be used
to give advance warning of any road construction or repair which creates
a temporary hazard.

o DETOUR AHEAD - The “DETOUR AHEAD” sign shall be used to give
advance warning of a detour from the normal direction of the road.

« ROAD UNDER REPAIR - The “ROAD UNDER REPAIR” sign shall be
used on the immediate approaches to a road undergoing repair. The
advance sign ROAD WORK AHEAD shall be used in conjunction with this
sign.
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e ROAD CLOSED - The “ROAD CLOSED” sign shall be placed on the road
pavement where the road is closed to the traffic facing the sign. Usually
this sign will need to be supplemented by a sign DETOUR.

e ONE LANE CLOSED - The “ONE LANE CLOSED” sign shall be used
where an obstruction encroaches on to a carriage of the bridge but the
remaining width is open to two-way traffic. It shall be erected across
the closed portion of carriageway.

o DETOUR - The “DETOUR” sign shall be to indicate the direction and point
by which traffic should leave the through route to detour via existing roads
or streets which by-pass an obstruction in the main route. On roads
carrying fast or heavy traffic or where sign distance is limited, it will usually
be necessary to use the advance sign, DETOUR AHEAD in conjunction
with this sign.

The confirmatory DETOUR sign shall be used, if necessary as a reassurance guide
along the route of the detour.

7. Channelizers

Channelizers may be used in conjunction with appropriate signs in order to:
a) indicate temporary traffic lane;
b) guide traffic passing personnel working in traffic;
c) guide traffic around obstructions in the carriageway;

Traffic Cones. Traffic cones shall be at least 300 mm high and at least 150 mm wide
at the base of the cone. They shall be of good commercial quality and fluorescent red-
orange. When used at night, a minimum of one-third of the surface area visible to
approaching traffic shall be covered with yellow reflective material.

Flexible or Collapsible Posts. Flexible or collapsible posts of suitable design may be
used:

a) in place of rigid barrier posts if the probability of their being accidentally
struck or displaced by traffic is high; or

b) in place of traffic cones if greater stability is required.

Such posts shall be a minimum of 450mm high by 50 mm wide, as seen by
approaching traffic, and shall be provided with alternate bands of contrasting color.
The posts shall display to traffic a retro-reflecting surface if not less than 500 sq mm.

The minimum required units of construction safety signs and device necessary for the
duration of the project are as follows:
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a) Road Work Ahead 6 sets
b) Detour Ahead 6 sets
c) Road Closed 6 sets
d) Drainage Excavation 6 sets
e) Temporary Hazard Marker 6 sets
f) Barrier 6 sets
g) Temporary Bollard 30 sets
h) Slow Down 6 sets
i) Traffic Cones 15 sets

C. Method of Measurement and Basis of Payment

The accepted quantity, measured as Lump Sum, shall be paid for at the contract unit
price for the pay item listed below that is included in the Bill of Quantities, which price
and payment shall constitute full compensation for all the works and incidentals
prescribe in this Item.

Payment will be made under:

Pay Item No. Description Unit of Measurement

B.8(2) Traffic Management Lump Sum

B.9 Mobilization and Demobilization

A. Description

Mobilization: When the Contractor has executed the transport and furnishing of all
necessary manpower including equipment but not limited to as tabulated below as well
as all necessary preparations and requirements for the execution of permanent works.

MINIMUM EQUIPMENT REQUIREMENT

Item No. Equipment Description Capacity No. of Units
1 Hydraulic Backhoe, Crawler Mounted 0.8 cum 1
2 Dump Truck 12 cu.yds 2
3 Concrete Saw, 14” blade dia. 7.5HP 1
4 Self-Propelled Tandem Smooth Drum, Vibratory 8 Tons 1
g Plate Compactor, Vibratory S HP 1
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6 Asphalt Distributor 1330 USG
T Motorized Grader 125 HP
8 Cargo Truck 2-5Tons
9 Compressor, Air Portable 161 - 185 CFM
10 Asphalt Paver/Finisher 80 HP
11 Two and Three Smooth Drum, Self-Propelled, 10.1 Tons
Static
12 Pneumatic Tire Roller, Self-Propelled, Static 10 Tons
13 Water Truck/iPump 16 000
14 Wheel Loader 1.5 cum
15 Concrete Screeder 5.5 HP
16 Concrete Vibrator 5 HP
17 Welding Machine, 300 amp. 48 HP
18 Rebar Bender - L
19 Rebar Cutter, Single Phase - 1
20 Kneading Machine - 1
21 Applicator Machine - 1

The Contractor shall mobilize, and bring out into work all personnel and equipment in
accordance with his approved Construction Program, Equipment Moving and
Utilization Schedule and Manpower Schedule, from its regular place of business or
another project to the site to undertake the Contract. The Contractor shall begin
mobilizing manpower and construction equipment as soon as the site has been
formalized.

Mobilized equipment required in the contract shall be duly listed by the
Contractor for approval, and, shall not be removed from the site by the same without
prior written approval from the Project-in-Charge for SBMA.

All Contractor’s initial mobilization costs such as planning and designing all temporary
works and facilities and making submittals to the Project-in-Charge for SBMA,
recruiting and transferring staff, obtaining all necessary government licenses, permits,
clearances, etc., and any other costs involved in preparing to carry out the permanent
works as stipulated in the contract and / or as required by the Project-in-Charge for
SBMA, shall not be paid separately but shall be included in the unit prices in general or
specific overheads.
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All items prescribed above shall comprise the general aspects of the Mobilization
Phase.

Demobilization: When the Contractor has moved out all its manpower and equipment
that are no longer necessary, and when the area is cleaned and satisfactory to SBMA.

Upon completion of the Project, the Contractor shall clear all the areas under contract
to the satisfaction of SBMA including the dismantling of temporary facilities, hauling of
salvaged materials to designated areas and clearing, transport and disposal of all
construction debris. The contractor shall also pullout all existing manpower and
equipment as duly approved by the Project-in-Charge for SBMA.

Costs incurred in demobilization shall be included in this item.
All items prescribed above shall comprise the general aspects of the Demobilization
Phase.

D. Method of Measurement and Basis of Payment

The accepted quantity shall be paid for at the contract unit price for item
Mobilization/Demobilization which price and payment shall constitute full compensation
for all the works and incidentals prescribe in this ltem.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

B.9

Mobilization / Demobilization

Lump Sum

B.14  Environmental Management and Monitoring

A. General Description

Waste Disposal:

1. The Contractor shall provide for its workers adequate and appropriate sanitary
facilities, i.e. provision of portable toilet in accordance with guidelines to be
provided by the Ecology Center, and ensure that all sewage is disposed of, if and
as necessary, by a SBMA accredited sewage disposal company.

2. The Contractor shall ensure that oil and grease and other related hazardous
wastes, such as paints, concrete epoxies admixtures, etc., which are generated
during Contract implementation shall be properly contained, handled and disposed
of outside SBMA Secured Area in accordance with provisions of Chapter VII of
DAO 29 (IRR of RA 6969, otherwise known as the Toxic Substances and
Hazardous and Nuclear Wastes Control Act of 1990). Disposal shall be done by a
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DENR and SBMA accredited hauler and transporter, who shall advise the disposal
site.

. The Contractor shall provide the Ecology Center with Material Safety Data Sheets
(MSDS), to be supplied by the materials suppliers, for hazardous chemicals it
intends to use (painting, coating, termite control, soil poisoning, etc.). These shall
be properly stored, handled and disposed of in accordance with provisions of DAO
29 (see 2. above).

. The Contractor shall ensure that recyclable items such as metal scraps shall be

stored in an appropriate manner and reused to the fullest extent feasible. All
materials remaining after completion of the Project shall be either recycled or
disposed of in SBMA approved disposal site. The designated disposal site is at the
Olongapo City Landfill.

. The Contractor is prohibited from maintaining a garbage dump within its leased

premises. Construction debris and spoils such as excess and/or broken concrete,
hollow blocks, tiles, etc. shall be disposed of in SBMA approved Landfill (see 4.
above). All wastes shall be properly contained and disposed of in this landfill. The
Contractor shall secure a dumping permit for each truckload of waste to be
disposed of in SBMA approved disposal site. Cost and requirements for disposal
are the following:

a. Hauling by the Contractor

e Tipping Fee of Php 1,800 for every two (2) tons or one (1) dump
truck load.

e Requirements to be processed by the Contractor:

I.  Certification from the end user/implementing department
of the project, which is the SBMA Engineering Dept.

ii. Clearances from the (i) Solid Waste Management Division
of the SBMA Maintenance and Transportation
Department, (i) SBMA Procurement and Property
Management Department and (iii) the Bureau of Customs
in the Subic Bay Freeport Zone.

b. Hauling through the SBMA’s Maintenance Services

e Service Charge of Php 4,500.00 for every two (2) tons or one
(1) dump truck load.

e Requirements and/or clearances will be processed by the

Solid Waste Management Division ot the SBMA Maintenance
and Transportation Department.
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6.

For debris and spoils which are unacceptable in SBMA approved Landfill because
of their size, such as large metal and concrete scraps/sections, the Contractor
shall dispose of these in a site located within the Secured Area of SBMA to be
identified by the Engineering Department and/or Ecology Center.

Protected Areas:

7.

10.

No trees may be cut, pruned unless a joint inspection with the Proponent and the
Ecology Center is done and a permit to do so has been issued by the Ecology
Center. Hence, the Proponent shall comply with the SBMA Guidelines for
Allowable Tree Cutting and Trimming within Subic Bay Freeport Zone.

The Contractor shall minimize effect of construction activities to mangrove areas.
In case it is really necessary to touch portions of these areas, contractor shall
submit a Mangrove Rehabilitation Program of the EC for approval prior to
infringement of these areas.

All construction and related activities shall be limited to the identified right-of-way
(ROW), unless approved by the Engineer. The Contractor shall not create trails
and the like outside of the designated ROW and laydown areas, especially in
forested areas, unless approved by the Engineer. Likewise, Contractor shall
ensure light and other electrical equipment are kept away from trees and grasses.
The Contractor is liable for fully restoring any area scarred or damaged outside of
designated ROW's.

The Contactor shall ensure that no fishing, hunting, or collection of wild plants and
animals is undertaken by his staff or the staff of his Sub-Contractors on or adjacent
to the site. The Contractor shall be fully penalized as provided for by law.

Environmental Quality:

1.

12.

13.

The Contractor shall strictly adhere to DENR standards on dust and smoke
emissions as provided for in Section 62 of DAO 14. The Contractor shall also
follow noise standards as provided for in Section78 of PD 984. SBMA shall reserve
the right to refuse entry into the Freeport at any vehicle which fails to comply with
such standards. The Contractor shall be penalized for vehicles failing to comply
with standards.

The Contractor shall ensure that all trucks use tarpaulins (spill catchers) to cover
their top loads in order to prevent construction debris from falling on the roads. In
the event of falling debris, the Contractor must take all necessary actions to
recover the same. He shall be responsible for keeping the roads within the
Freeport used by the Contractor's construction vehicles free from dirt and debris.
Failure to do so will result in the imposition of necessary fines and penalties.

The Contractor shall ensure cleanliness of his leased premises and construction
site at all times. This means that all construction materials shall be properly
stored. He shall also ensure regular maintenance of trucks, vehicles and
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equipment. Failure to do so shall result in the imposition of necessary fines and
penalties.

14. The Contractor shall conduct his construction activities so that they shall not be a
nuisance and/or safety hazard to the public. A Traffic Management Plan shall be
prepared by the Contractor and approved by the Engineer.

15. Contractor shall provide its personnel appropriate personal protective equipment
including, as deemed necessary, eye and face protective devices, hard hats,
safety shoes, electrical protective devices, respirators, gloves, ear plugs/muffs, etc.
The appropriate protective devices must be worn as necessary. Mandatory safety
provisions in accordance with standard industry practice must be strictly observed.
The Contractor shall prepare a Health and Safety plan for approval, and
appoint/designate a Safety Officer to oversee the implementation of all safety
requirements and guidelines.

16. The Contractor shall conduct monthly effluent monitoring of water bodies,
potentially affected by the project including parameters such as color,
temperatures, TSS, oil and grease and BOD as mandated with provisions of
Section 5 of DAO 35.

17. Throughout the Contract period, the Contractor shall provide for adequate
temporary drainage at all locations along the project to prevent damage from
rainfall and flooding in the form of erosion, loss of strength, contamination, etc. to
adjacent pavements, water bodies/streams, etc.

B.14 (a) Provision of Three (3) Units Portable Toilets

A. Description

This item shall consist of provision of three (3) units’ portable toilets on rental basis
including cleaning and disposal services and all other incidentals necessary to
complete the work in accordance with this Specification or as directed by the Engineer.

The Contractor must ensure that portable toilets are to be compliant with all applicable
codes, regulations, and industry standards, including proper disposal.

The Contractor and service provider agreement shall be in satisfaction to the Engineer
in accordance to the Environmental Management Program required for the duration of
the project.

B. Basis of Payment

The accepted quantities, measured as Month, shall be paid for at the contract unit
price, for the pay item listed below that is included in the Bill of Quantities, which price
and payment shall constitute full compensation for the provision of Three (3) Units
Portable Toilets including all other incidentals necessary to complete this item.

Payment will be made under:

111



Pay Item No. Description Unit of Measurement

Environmental Management and Monitoring (Provision

of Three (3) Units Portable Toilets) Month

B.14 (a)

OTHER INSTRUCTIONS TO THE CONTRACTOR

Photographs and Contract Documentation

Provide necessary documents as stipulated in the contract and as required by the Project-in-
Charge for SBMA including photographs taken at the jobsite at the specified stages of the
contracted work or as again directed by the Project-in-Charge for SBMA.

At all instances requiring progress photograph presentation, the following guidelines must be
maintained:

- Size:5R

- Type: Smooth surface, glossy print, single weight paper with white base mounted
on muslin or on double weight glossy paper.

Photographs and prints must be of professional quality; clear, in focus, with high
resolution and sharpness, and with minimum distortion.

- Photographs must be of the same view position of the works to show continuous
progress of the works until the works are completed or as directed by the Project-
in-Charge for SBMA.

- Photographer should identify each photograph location or by such other means as
acceptable to the Project-in-Charge for SBMA, to enable future photographs to be
taken from the same location and position.

Progress photographs shall not be measured and paid but shall be considered part of
necessary documents to be provided as stipulated in the contract and as required by the
Project-in-Charge for SBMA.

Material Testing

Seven (7) days upon receipt of the notice to proceed, The Contractor together with the
Materials Engineer of SBMA shall jointly undertake sampling and testing of all material
requirements of the contract, the Contractor intends to use for this project. The Materials
Engineer of SBMA will see to it that extra sample be set aside in his/her office for future
reference purposes.

All tests shall be normally carried out on the site, except that certain special tests may, subject
to the approval of the Materials Engineer for SBMA, be carried out at an approved independent
accredited testing laboratory. The Contractor shall, if so approved, make all necessary
arrangements for the supply and delivery of samples to, and collection of samples from such
independent Laboratory. Unless otherwise specified, the Contractor shall arrange for one (1)
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copy of the independent testing laboratory’ test certificate to be delivered to the Materials
Engineer for SBMA not less than three (3) days before the materials covered by the relevant
test certificate are incorporated in the Works, and test certificates shall be relatable to the
materials from which the sample was taken.

Accredited Testing Laboratory

Testing of materials shall be carried out, conducted or be performed at testing laboratory
accredited by the Bureau of Research and Standard (BRS) of the Department of Public Works
and Highways (DPWH) and Department of Science and Technology (DOST).

SCHEDULE OF MINIMUM TEST REQUIREMENTS

ITEMS OF WORK

MINIMUM TEST REQUIREMENTS

Item 101 -
Obstruction

Removal of Structures &

None

ltem 102 - Excavation

Same tests as for Items 103, 104 and 105, which- ever is
applicable.

[tem 103 - Structure Excavation

If excavated materials are wasted, the
volume involved shall be reported

so that Quality Control requirements
may be adjusted accordingly.

Submit Project Engineer
Certificate of Waste

If excavated materials are incorporated into the work: For
every 1500 cu.m. or fraction thereof:

1-G, Grading Test
1-P, Plasticity Test (LL, PL, PI)
1-C, Laboratory Compaction Test

For every 150 mm layer in uncompacted depth:
1-D, Field Density

[tem 104 - Embankment

For every 1500 cu.m. or fraction thereof:
1-G, Grading Test

1-P, Plasticity Test (LL, PL, PI)

1-C, Laboratory Compaction Test

For each 500 sq. m. of each layer of compacted fill or
fraction thereof at least one group of three in-situ density
tests. The layers shall be placed not exceeding 200 mm in
loose measurement or based on the result of compaction
trials.

Item 105 - Sub-grade Preparation

Same tests as for Iltem 104
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ltem 200 - Aggregate Subbase
Course

For every 300 cu.m. or fraction thereof:
1-G, Grading Test
1-P, Plasticity Test (LL, PL, PI)

For every 1500 cu.m. or fraction thereof:
1-C, Laboratory Compaction Test

For every 2500 cu.m. or fraction thereof:
1-CBR, California Bearing Ratio Test

For every layer of 150 mm of compacted depth/

based on the results of compaction trials:

At least one group of three in-situ density tests for each 500
sg.m. or fraction thereof.

Item 202 - Crushed Aggregate Base
Course

For every 300 cu.m. or fraction thereof:

1-G, Grading Test

1-P, Plasticity Test (LL, PL, PI)

For every 1500 cu.m. or fraction thereof:

1-Q, Quality Test for : (Grading, Plasticity and
Abrasion)

1-C, Laboratory Compaction Test

1-F, Fractured Face

For every layer of 150 mm of compacted depth/ based on
the results of compaction trials:

At least one group of three in-situ density tests for each 500
sg.m. or fraction thereof.

[tem 301 - Bituminous Prime Coat

Quantity: 1to 2 L/sq.m.

1-Q, quality Test for every 40 t or 200 drums

[tem 302 - Bituminous Tack Coat

Quantity: 0.2 to 0.7 L/sq.m.

1-Q, Quality test for every 40 t or 200 drums

[tem 310 - Bituminous Plant-Mix
Surface Course, Hot-laid

A. Aggregates

For every 75 cu.m./200 t or fraction thereof:;

1-G & P, Grading and Plasticity Tests for every

1500 cu.m. of fraction thereof:

1-Q, quality Test for: (Grading, Plasticity, Abrasion,
Stripping and Bulk Specific Gavity)

1-F, Fractured Face

B. Bituminous Materials
Quantity: 5.0 to 8.0 mass % of total dry aggregate Tests: 1-
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Q, Quality Test for each 40 t of fraction thereof

C. Mix

For every 75 cu.m. /130 t of fraction thereof:
1-G, Grading Test

1-Ext., Extraction

1-Sty., Stability

1-C, Laboratory Compaction

D. Hydrated Lime
For every 100 t or fraction thereof

E. Mineral filler
For every 75 cu.m. or fraction thereof:
1-G & P, grading and Plasticity Tests (LL, PL, PI) For
each full day’s operation:
D & T (Density and Thickness Tests) - at least one (1) but
not more than three (3) samples shall be taken.

Item 311 - Portland Cement

Concrete Pavement

A. Cement

Quality: 9.00 bags cu.m. (40Kg/bag)

Tests: For every 2000 bags or fraction thereof
1-Q, Quality Test

B. Fine Aggregate

Quantity: 1 0.05 cu.m./cu.m. concrete (if rounded coarse
aggregate is used)

2. 0.54 cu.m./cu.m. concrete (if angular coarse aggregate is
used)

Tests: For every 1500 cu.m. or fraction thereof:

a. For a coarse not yet tested, or failed in previous
quality test:

1-Q, Quality Test For: Grading, Elutriation (Wash),
Bulk Specific Gravity, Absorption Mortar Strength,
Soundness, Organic Impurities, Unit Weight, % Clay Lumps
and Shale.

b. For a source previously tested and passed

Quality Test:

1-Q, Quality Test for: Grading, Elutriation

(Wash), Bulk Specific Gravity, Absorption Mortar

Strength.

For every 75 cu.m. or fraction thereof 1-G, Grading

Test

C. Course Aggregate

Quantity:

1. 0.77 cu.m/cu.m concrete (if rounded coarse aggregate
is used)

2. 0.68 cu.m/cu.m concrete (if angular coarse aggregate
is used)

Tests: For every 1500 cu.m or fraction
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Thereof

a. Fora source previously tested and passed quality tests:
1-Q, Quality Test for: Grading, Bulk Specific Gravity,
Absorption and Abrasion For every 75 cu. m or fraction
thereof:

1-G Grading Test

D. Water
Tests: 1-Certificate from Project Engineer or 1- Q, Quality
Test, if source is questionable

E. Joint Filler

1. Poured Joint Filler

1-Q, Quality Test on each type of ingredient for each
shipment

2. Premolded Joint Filler

1-Q, Quality Test on each thickness of filler for each
shipment

F. Special Curing Agents
1-Q, Quality Test for each shipment

G. Steel Bars

For every 10,000 kg. or fraction thereof for each size
1-Q, Quality Test for Bending, Tension and
Chemical Analysis

H. Concrete

Flexural Strength Test on Concrete Beam

Sample

1-set consisting of 3 beam samples shall represent a
330 sq. m of pavement, 230 mm depth or fraction
thereof placed each day. Volume of concrete not more
than 75 cu.m.

[. Completed Pavement

Thickness determination by concrete core drilling on a lot
basis

Five (5) holes per km per lane or

five (5) holes per 500 m when 2

lanes are poured concurrently.

Item 612 - Reflectorized 1-Q, 10kg of Paint for every 100 bags or
Thermoplastic Pavement Markings fraction thereof

All Quality/Material Testing requirements shall not be measured and paid separately but shall
be considered integral with the other pay items of the contract.

As-stake & As-built Plans

Within seven (7) calendar days upon receipt of Notice to Proceed, the Contractor shall initiate
joint as-stake survey with the Project-in-Charge for SBMA to make certain the work scope and
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quantities as originally proposed for the contract, the Contractor shall provide qualified
surveyor, rod-man, utility personnel and traffic personnel with necessary protective equipment,
safety gears, tools, and gadgets to perform the work safely and efficiently.

The Contractor shall provide and maintain surveying equipment necessary for this purpose.

During and after each phase of work, joint surveys shall be done which will serve as basis to
every interim payment certificate being submitted by the contractor.

The Contractor is responsible for the production of the plans, and presentation of the survey
data as designed and approved by the Project-in-Charge for SBMA.

As the work progresses, the Project-in-Charge for SBMA may instruct additional surveys that
may or may not be included in the project and which the Contractor must be willing to comply.

As-built plans will be based from the compiled summary of all of the individual surveys for all of
the completed work items.

Water and Electrical Charges

SBMA shall provide assistance for necessary coordination for the provision of water and
electrical supply for project related activities by the Contractor during the duration of the
contract.

Necessary temporary connections/extensions, etc. (labor and materials) shall be provided by
the Contractor upon identification by the Project-in-Charge for SBMA of the source/tapping
point for water and electrical supply to be used for the project. The Contractor shall dismantle
all temporary connections/extensions, etc., and restore to original state the sources of the utility
supplies upon project completion.

In case no source/tapping point can be found within the site, the Project-in-Charge for SBMA
and the Contractor shall agree with any means that will satisfy the needs for water and
electrical supply during the duration of the project.

Note that all expenses incurred, tapping, consumption and restoration, for this item shall be
shouldered by the Contractor.
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PART C: EARTHWORK
Item 101 (3) c2 Removal of Asphalt Concrete Pavement

A. Description

This item shall consist of removal of asphalt concrete pavement including disposal of
debris and unsuitable materials to a location designated or approved by the Engineer.

B. Construction Requirements

Removal of asphalt concrete pavement shall be done in accordance with this
Specification and in conformity with lines, grades and dimension shown on the Plans
and as staked by the Contractor with the Project-in-Charge for SBMA. The Contractor
shall observe caution against any disturbance to the form and strength of the concrete
pavement not designated to be milled of.

Provision on disposal of unnecessary materials shall be included with the pay items as
prescribed herein. Note that disposal procedures and requirements must be in
accordance with SBMA policies.

Removed existing structures that were not shown on the original plans and as-staked
shall not be paid, but will be considered as a subsidiary obligation of the Contractor
under other Contract ltems including other expenses resulting from such excess.

C. Method of Measurement and Basis of Payment

The accepted quantity, measured as prescribed, shall be paid for at the contract unit
price for the pay item listed below that is included in the Bill of Quantities, which price
and payment shall constitute full compensation for all the works and incidentals
prescribe in this ltem.

Payment will be made under:

Pay Item No. Description Unit of Measurement

101 (3) c2 | Removal of Asphalt Concrete Pavement Square Meter

Item 102 (2)  Surplus Common Excavation

A. Description

This item shall consist of roadway excavation including stockpiling/disposal of material
in accordance with this Specification and in conformity with the lines, grades, and
dimensions shown on the Plans or as established by the Engineer.
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B. Construction Requirements

When there is evidence of discrepancies on the actual elevations and that shown on
the Plans, a pre-construction survey referred to the datum plane used in the approved
Plan shall be undertaken by the Contractor under the control of the Engineer to serve
as basis for the computation of the actual volume of the excavated materials.

All excavations shall be finished to reasonably smooth and uniform surfaces. No
materials shall be wasted without authority of the Engineer. Excavation operations
shall be conducted so that material outside of the limits of slopes will not be disturbed.

Suitable materials from excavation shall be stockpiled to the manner and location
designated and approved by the Engineer-in-Charge for turn-over to SBMA.

C. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for based on the
contract unit price for each of the particular pay items that are listed in the Bill of
Quantities which price and payment shall constitute full compensation the removal and
disposal of excavated materials including all labor, equipment, tools and incidentals
necessary to complete the work prescribed in this Item.

Payment will be made under:

Pay Item No.

Description

Unit of Measurement

102 (2)

Surplus Common Excavation

Cubic Meter

Item 105 (1) a Subgrade Preparation

A. Description

This Item shall consist of the preparation of the subgrade for the support of overlying
structural layers. It shall extend to full width of the roadway. Unless authorized by the
Engineer, subgrade preparation shall not be done unless the Contractor is able to start
immediately the construction of the pavement structure.

B. Material Requirements

Unless otherwise stated in the Contract and except when the subgrade is in rock cut,
all materials below subgrade level to a depth 150 mm or to such greater depth as may
be specified shall meet the requirements of Section 104.2, Selected Borrow for

Topping.
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C. Construction Requirements

Prior to commencing preparation of the subgrade, all culverts, cross drains, ducts and
the like (including their fully compacted backfill), ditches, drains and drainage outlets
shall be completed. Any work on the preparation of the subgrade shall not be started
unless prior work herein described shall have been approved by the Engineer.

Subgrade Level Tolerances

The finished compacted surface of the subgrade shall conform to the allowable
tolerances as specified hereunder:

Permitted variation from +20 mm
design LEVEL OF SURFACE - 30 mm
Permitted SURFACE IRREGULARITY

MEASURED BY 3-m STRAIGHT EDGE 30 mm

Permitted variation from

design CROSSFALL OR CAMBER +05%
Permitted variation from + 01%
design LONGITUDINAL GRADE

over 25 m length

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for based on the
contract unit price for each of the particular pay items that are listed in the Bill of
Quantities. The payment shall constitute full compensation for grading and compacting
subgrade materials including all labor, equipment, tools and incidentals necessary to
complete the work prescribed in this Item.

Payment will be made under:

Pa)rfkl)tem Description Unit of Measurement
105(1)a Subgrade Preparation Square Meter
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PART D: SUBBASE AND BASE COURSE

Item 200 (1)  Aggregate Subbase Course
A. Description
This item shall consist of furnishing, placing and compacting an aggregate subbase

course on a prepared subgrade in accordance with this Specification and the lines,
grades and cross-sections shown on the Plans, or as directed by the Engineer.

B. Material Requirements

Aggregate for subbase shall consist of hard, durable particles or fragments of crushed
stone, crushed slag, or crushed or natural gravel and filler of natural or crushed sand
or other finely divided mineral matter. The composite material shall be free from
vegetable matter and lumps or balls of clay, and shall be of such nature that it can be
compacted readily to form a firm, stable subbase.

The subbase material shall conform to Table 200.1, Grading Requirements

Table 200.1 — Grading Requirements

Sieve Designation
Mass Percent Passing
Standard, mm Alternate US Standard
50 2 100
25 1 55-85
9.5 3/8” 40-75
0.075 No. 200 0-12

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two
thirds) of the fraction passing the 0.425 mm (No. 40) sieve.

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater
than 35 and plasticity index not greater than 12 as determined by AASHTO T 89 and T
90, respectively.

The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent
of wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by
AASHTO T 96.

121




The material shall have a soaked CBR value of not less than 25% as determined by
AASHTO T 193. The CBR value shall be obtained at the maximum dry density and
determined by AASHTO T 180, Method D.

C. Construction Requirements

Construction requirements shall be in accordance whenever applicable, with Section
200.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013).

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for at the contract unit
price for Aggregate Subbase Course which price and payment shall be full
compensation for furnishing and placing all materials, including all labor, equipment,
tools and incidentals necessary to complete the work prescribed in this item.

Payment will be made under:

Pa;rfkl)tem Description Unit of Measurement
200 (1) Aggregate Subbase Course Cubic meter

Item 202 (2)  Crushed Aggregate Base Course

A. Description

This item shall consist of furnishing, placing and compacting crushed gravel, crushed
stone or crushed rock on a prepared subgrade/subbase in one or more layers, in
accordance with this Specification and the lines, grades, thickness and typical cross-
sections shown on the Plans or as established by the Engineer.

B. Material Requirements

It shall consist of hard, durable particles or fragments of stone or gravel crushed to the
size and of the quality requirements of this Item. It shall be clean and free from
vegetable matters, lumps or balls of clay and other deleterious substances. The
material shall be of such nature that it can be compacted readily to form a firm, stable
base.

The base material shall conform to the grading requirements of Table 202.1, whichever
is called for in the Bill of Quantities.
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Table 201.1 — Grading Requirements

Sieve Designation Mass Percent Passing
Standard, Alternate US . .

mm Standard Grading A Grading B
375 1-1/2" 100

25 1" 100

19 /% 60 — 85 -
12.5 % - 60 — 90
4.75 No. 4 30-55 35-65
0.425 No. 40 8-25 10-30
0.075 No. 200 2-14 5-15

The portion of the material passing the 0.075 mm (No. 200) sieve shall not be greater
than 0.66 (two thirds) of the fraction passing the 0.425 mm (No. 40) sieve.

The portion of the material passing the 0.425 mm (No. 40) sieve shall have a liquid
limit of not more than 25 and a plasticity index of not more than 6 as determined by
AASHTO T 89 and T 90, respectively.

The coarse aggregate retained on a 2.00 mm (No. 10) sieve shall have a mass percent
of wear not exceeding 45 by the Los Angeles Abrasion Test as determined by
AASHTO T 96, and not less than 50 mass percent shall have at least one (1) fractured
face.

The material passing the 19 mm (3/4 inch) sieve shall have a minimum soaked CBR-
value of 80% tested according to AASHTO T 193. The CBR-value shall be obtained
at the maximum dry density determined according to AASHTO T 180, Method D.

If filler, in addition to that naturally present, is necessary for meeting the grading
requirements or for satisfactory bonding, it shall be uniformly blended with the crushed
base course material on the road or in a pugmil unless otherwise specified or
approved. Filler shall be obtained from sources approved by the Engineer, free from
hard lumps and not contain more than 15 percent of material retained on the 4.75 mm
(No. 4) sieve.
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C. Construction Requirements

Construction requirements shall be in accordance whenever applicable, with Section
202.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013).

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for at the contract unit
price for Crushed Aggregate Base Course which price and payment shall be full
compensation for furnishing and placing all materials, including all labor, equipment,
tools and incidentals necessary to complete the work prescribed in this item.

Payment will be made under:

Pay Item No. Description Unit of Measurement

202 (2) Crushed Aggregate Base Course Cubic meter
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PART E: SURFACE COURSES

Item 301 (1)  Bituminous Prime Coat - MC Cut-back Asphalt

A. Description

This item shall consist of preparing and treating an existing bituminous or cement
concrete surface with bituminous material in accordance with Plans and Specifications,
preparatory to the construction of bituminous surface course.

B. Material Requirements

Bituminous material shall be Medium Curing (MC) Cut-back Asphalt applied within the
rate of 1 - 2 liter/m2. It shall conform to the requirements of ltem 702, Bituminous
Materials. The type and grade shall be specified in the Special Provisions.

C. Construction Requirements

Construction requirements shall be in accordance with Section 301.3 of DPWH:
Standard Specifications for Highways, Bridges, and Airports (2013).

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for at the contract unit
price for Bituminous Prime Coat which price and payment shall be full compensation
for furnishing and placing all materials, including all labor, equipment, tools and
incidentals necessary to complete the work prescribed in this item.

Payment will be made under:

Pay Item No. Description Unit of Measurement
301 (1) Bituminous Prime Coat — MC Cut-back Asphalt Square Meter
Item 302 (2)  Bituminous Tack Coat — Emulsified Asphalt

A. Description
This item shall consist of preparing and treating an existing bituminous or cement

concrete surface with bituminous material in accordance with Plans and Specifications,
preparatory to the construction of bituminous surface course.
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B. Material Requirements

Bituminous Tack Coat shall be Emulsified Asphalt applied within the rate of 0.2 - 0.7
liter/m2. It shall conform to the requirements of Item 702, Bituminous Materials. The
type and grade shall be specified in the Special Provisions.

C. Construction Requirements
Surface Condition:

Tack coat shall be applied only to surfaces which are dry or slightly moist. No tack coat
shall be applied when the weather is foggy or rainy.

Equipment:

Equipment shall conform in all respects to Subsection 301.3.2 of DPWH: Standard
Specifications for Highways, Bridges, and Airports (2013).

Application of Bituminous Material

Immediately before applying the tack coat, the full width of the surface to be treated
shall be cleaned of loose and foreign materials by means of a power broom or power
blower, supplemented as necessary by hand sweeping. Where required by the
Engineer, immediately prior to the application of the tack coat, the surface shall be
lightly sprayed with water but not saturated. Bituminous material shall be applied by
means of a pressure distributor at the temperature given in Item 702, Bituminous
Materials, of the particular material being used.

Care shall be taken that the application of bituminous material is not in excess of the
specified amount; any excess shall be blotted by sand or removed as directed by the
Engineer. All areas inaccessible to the distributor shall be treated manually using the
device for hand spraying. The surfaces of structures and trees adjacent to the areas
being treated shall be protected in such a manner so as to prevent their being
splattered or marred.

Traffic shall be kept off the tack coat at all times. The tack coat shall be sprayed only
so far in advance on the surface course as will permit it to dry to a “tacky” condition.
The Contractor shall maintain the tack coat until the next course has been applied. Any
area that has become fouled by traffic or otherwise, shall be cleaned and resprayed at
the Contractor’s expense before the next course is applied.

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed, shall be paid for at the contract unit
price for Bituminous Tack Coat which price and payment shall be full compensation for
furnishing and placing all materials, including all labor, equipment, tools and incidentals
necessary to complete the work prescribed in this item.
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Payment will be made under:

Pay Item No.

Description

Unit of Measurement

302 (2)

Bituminous Tack Coat — Emulsified Asphalt

Square Meter

Item 310 (1) a3 Bituminous Concrete Surface Wearing Course, Hot Laid

Item 310 (2)

Bituminous Concrete Surface Binder Course, Hot Laid

A. Description

This item shall consist of constructing a Bituminous Concrete Surface Course
composed of aggregates, mineral filler and bituminous material mixed in a central
plant, constructed and laid hot in the prepared base in accordance with this
Specification and in conformity with lines, grades, thickness and typical cross-section
shown on the Plans.

B. Material Requirements
Grading B mixture shall be used for Bituminous Concrete Surface Course.

Other material requirements shall be in accordance whenever applicable, with Section
310.2 of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013).

C. Construction Requirements

The construction requirements shall be in accordance whenever applicable, with
Section 307.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports
(2013).

D. Method of Measurement and Basis of Payment

The accepted quantities, measured as prescribed shall be paid for at the contract unit
price which price and payment shall be full compensation for furnishing all materials,
handling, mixing, hauling, placing, rolling, compacting, labor, equipment, tools and
incidentals necessary to complete this Iltem.
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Payment will be made under:

Pay Item No. Description Unit of Measurement
ltem 310 (1) | Bituminous Concrete Surface Wearing Course, Hot
, Square Meter
a3 Laid
ltem 310 (2) Bituminous Concrete Surface Binder Course, Hot Square Meter

Laid

Item 311 (1) a Portland Cement Concrete Pavement (Unreinforced), 0.15 m Thick

Item 311 (1) f1 Portland Cement Concrete Pavement (Unreinforced), 0.30 m Thick

A. Description

This item shall consist of pavement of Portland Cement Concrete without
reinforcement, constructed on the prepared base in accordance with this Specification
and in conformity with lines, grades, thickness and typical cross-section shown on the
Plans.

B. Material Requirements

Material requirements shall be in accordance whenever applicable, with Section 311.2
of DPWH: Standard Specifications for Highways, Bridges, and Airports (2013).

C. Construction Requirements

The construction requirements shall be in accordance whenever applicable, with
Section 311.3 of DPWH: Standard Specifications for Highways, Bridges, and Airports
(2013).

D. Method of Measurement and Basis of Payment

The accepted quantity, measured by square meter, shall be paid for at the contract unit
price for Portland Cement Concrete Pavement, which price and payment shall be full
compensation for preparation of roadbed and finishing of shoulders, unless otherwise
provided by the Special Provisions, furnishing all materials, for mixing, placing,
finishing and curing all concrete, for furnishing and placing all joint materials, for
sawing weakened plane joints, for fitting the prefabricated center metal joint, for
facilitating and controlling traffic, and for furnishing all labor, equipment, tools and
incidentals necessary to complete the ltem.
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Payment will be made under:

Pay Item No.

Description

Unit of Measurement

ltem 311 (1) a

Portland Cement Concrete Pavement
(Unreinforced), 0.15 m Thick

Square Meter

Item 311 (1) f1

Portland Cement Concrete Pavement
(Unreinforced), 0.30 m Thick

Square Meter
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PART G: MISCELLANEOUS STRUCTURES

Item 612 Reflectorized Thermoplastic Pavement Markings
A. Description

This standard specifies the requirement for reflectorized thermoplastic pavement
stripping material conforming to AASHTO M 249 that is applied to the road surface in a
molten state by mechanical means with surface application of glass beads at a rate of
not less than 350 g/L of glass beads having a size range of drop-in type and will
produce an adherent reflectorized stripe of specified thickness and width capable of
resisting deformation by traffic.

B. Material Requirements

1. Reflectorized Thermoplastic Pavement Material shall be homogeneously
composed of pigment, filler, resins and glass reflectorizing spheres.

The thermoplastic material shall be available to both white and yellow.

2. Glass Beads (Pre-Mix) shall be uncoated and shall comply with the following
requirements:

Refractive Index, min. -1.50

Spheres, Percent, min. - 90

Gradation:
Sieve, mm Mass Percent Passing

0.850 100

0.600 75-95

0.425 -

0.300 15-35

0.180 -

0.150 0-5
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All other requirements for this Item shall conform to DPWH: Standard Specifications for
Highways, Bridges, and Airports (2013).

C. Basis of Payment

The quantities shall be paid for at the appropriate contract unit price which price and
payment shall constitute full compensation for furnishing and placing all materials,
sampling and packing, for the preparation of the surface, and for all labor, equipment,
tools and incidentals necessary to complete the Item

Payment will be made under:

Pay Item No. Description Unit of Measurement

612 Reflectorized Thermoplastic Pavement Markings Square meter
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Section VII

Drawings
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Section VIl

Bill of Quantities

Please refer to Bidding Forms.
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Section IX

Bidding Forms
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BID FORM

To:

Date:
IB N°: SBMA-BAC-INFRA-ITB-07-18

SUBIC BAY METROPOLITAN AUTHORITY
Bldg. 229, Waterfront Rd., Subic Bay Freeport Zone

We, the undersigned, declare that:

(a)

(b)

(c)

(d)

(e)

(f)

(g)

(h)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Road Rehabilitation Project 2018;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Road Rehabilitation Project 2018 of the Subic Bay
Metropolitan Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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FORM OF CONTRACT AGREEMENT

CONTRACT AGREEMENT for the

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between;

SUBIC BAY METROPOLITAN AUTHORITY (SBMA), a government corporation
duly organized and established under Republic Act No.7227, with office
address at Bldg. 229 Waterfront Road, Subic Bay Freeport Zone (SBFZ),
represented herein by hereinafter referred to
as the “ENTITY”;

-and -

a construction firm duly organized and existing
under Philippine Laws, with office address at
, represented herein by
hereinafter referred to as the “CONTRACTOR”;

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any
defects therein.
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

The following documents shall be attached, deemed to form, and be read
and construed as integral part of this Agreement, to wit:

(a)
(b)
(c)
(d)
(e)
(f)
(8)
(h)

(i)
)
(k)
()

General and Special Conditions of Contract;
Drawings/Plans;

Specifications;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet;

Addenda and/or Supplemental/Bid Bulletins, if any;

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

Eligibility requirements, documents and/or statements;
Performance Security;
Notice of Award of Contract and the Bidder’s conforme thereto;

Other contract documents that may be required by existing laws
and/or the Entity.

In consideration of the payments to be made by the Entity to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in
conformity with the provisions of this Contract in all respects.

The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects
wherein, the Contract Price or such other sum as may become payable under
the provisions of this Contract at the times and in the manner prescribed by
this Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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REPUBLIC OF THE PHILIPPINES )

CITY OF OLONGAPO ) S.S.

ACKNOWLEDGMENT

(FOR THE ENTITY)

BEFORE ME, Notary Public for and in the City of Olongapo personally appeared

with SBMA 1.D. No. in official capacity as of the Subic

Bay Metropolitan Authority, representing the REPUBLIC OF THE PHILIPPINES, known to me

to be the same persons who executed the foregoing CONTRACT AGREEMENT and they

acknowledged to me that the same is their true act and deed for and in behalf of the
PARTIES they represent.

This instrument consists of 5 pages, including this page on which the
ACKNOWLEDGMENT is written and duly signed by the contracting parties.

IN WITNESS WHEREOF, | have hereunto affixed my signature and seal this __ of
at Subic Bay Freeport Zone/Olongapo City, Philippines.

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]
Doc. No.
Page No.
Book No.
Series of
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REPUBLIC OF THE PHILIPPINES )

CITY OF OLONGAPO ) S.S.

ACKNOWLEDGMENT

(FOR THE CONTRACTOR)

BEFORE ME, Notary Public for and in the City of Olongapo personally appeared
with Valid Identification (I.D.) No. issued on

in official capacity as known to me to be the same persons who
executed the foregoing CONTRACT AGREEMENT and they acknowledged to me that the
same is their true act and deed for and in behalf of the PARTIES they represent.

This instrument consists of 5 pages, including this page on which the
ACKNOWLEDGMENT is written and duly signed by the contracting parties.

IN WITNESS WHEREOF, | have hereunto affixed my signature and seal this __ of
at Subic Bay Freeport Zone/Olongapo City, Philippines.

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued)], [place issued]
Doc. No.
Page No.
Book No.
Series of
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OMNIBUS SWORN STATEMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized
representative of [Name of Bidder], | have full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring
Entity] [insert “as shown in the attached duly notarized Special Power of Attorney”
for the authorized representative],

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the
Project] of the [Name of the Procuring Entity], accompanied by the duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;
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4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of
the Procuring Entity, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c¢) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement
project or activity.
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IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ , 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this _ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with
no. and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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BID-SECURING DECLARATION

(REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

X

---X

Invitation to Bid SBMA-BAC-INFRA-ITB-07-18

To: Subic Bay Metropolitan Authority

Bldg. 229, Waterfront Rd.
Subic Bay Freeport Zone

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc.No.
Page No.
Book No.
Seriesof
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STATEMENT OF ALL ONGOING GOVERNMENT CONSTRUCTION CONTRACTS

BIDDER’S NAME
OFFICE ADDRESS
CONTRACT OWNER NATURE CONTRACTOR'S ROLE TOTAL | cnimaTep | ESTIMATED % OF VALUE OF
OF CONTRACT| - ipLemion| SONTRACT AccompLISHENT OUTSTANDING
WORK % OF VALUEAT TIME VALUEAT WORKS
NAME DATE |DURATION| NAME ADDRESS DESCRIPTION N AWARD COMPLETION [PLANNED | ACTUAL

PARTICIPATION

* Provide additional sheets if necessary

This Statement shall be supported with:

1. Notice of Award and/or Contract

2. Notice to Proceed

3. Certificate of Accomplishments signed by the owner or owner’s representative

Name:

TOTAL

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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STATEMENT OF ALL ONGOING PRIVATE CONSTRUCTION CONTRACTS

BIDDER’S NAME

OFFICE ADDRESS
CONTRACT OWNER NATURE CONTRACTOR'S ROLE TOTAL | aTep | ESTIMATED % OF VALUEOF
OF CONTRACT| - vipLemion| SONTRACT AecompL SR OUTSTANDING
WORK % OF VALUEAT TIME VALUEAT WORKS
NAME DATE {DURATION| NAME ADDRESS DESCRIPTION ; AWARD COMPLETION |PLANNED | ACTUAL

PARTICIPATION

* Provide additional sheets if necessary

This Statement must be supported with:

1. Notice of Award and/or Contract and/or Notice to Proceed
2. Certificate of Accomplishments signed by the owner or owner’s representative

Name and Signature of Bidder’s Authorized Representative:

Date:
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STATEMENT OF ALL GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS
AWARDED BUT NOT YET STARTED

BIDDER’S NAME

OFFICE ADDRESS

CONTRACT OWNER CONTRACTOR'S ROLE VALUE OF
NATURE OF TOTAL CONTRACT OUTSTANDING
WORK o VALUE AT AWARD WORKS
NAME DATE | DURATION NAME ADDRESS DESCRIPTION °
PARTICIPATION

1.

2.

3.

a.

5.

* Provide additional sheets if necessary TOTAL

* Contracts awarded but not yet started will be treated as on going projects with the
value of outstanding works for each project equal to 100% of the contract amount

This Statement must be supported with:

1. Notice of Award and/or Contract and/or Notice to Proceed

Name and Signature of Bidder’s Authorized Representative:

Date:
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE
CONTRACT TO BE BID

BIDDER’S NAME
OFFICE ADDRESS

CONTRACT

OWNER

NATURE

NAME

DATE

DURATION

NAME

ADDRESS

OF
WORK

CONTRACTOR'S ROLE

DESCRIPTION

% OF
PARTICIPATION

TOTAL
CONTRACT
VALUEAT
AWARD

DATE OF
COMPLETION

TOTAL CONTRACT
VALUEAT
COMPLETION

This Statement must be supported with:

Name and Signature of Bidder’s Authorized Representative:

Date:

Notice of Award and/or Notice to Proceed

Project Owner’s Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation System (CPES) Final
Rating, which must be at least satisfactory. In case of contracts with the private
sector, an equivalent document shall be submitted

151




NET FINANCIAL CONTRACTING CAPACITY (NFCC) COMPUTATION

A. Current Assets : Php
B. Current Liabilities
C. Project Costs (1+2)

1) Outstanding of Ongoing :

2) To Be Started

NFCC = Php

[(Current Assets*minus Current Liabilities**) x (15)] minus Project Costs***
*Current Assets = Item A
**Current Liabilities = Item B

***[Project Costs = the value of all outstanding works or uncompleted portions of
projects under ongoing contracts (as stated in the “statement of all ongoing
government construction contracts” and as stated in the “statement of all ongoing
private construction contracts”) including awarded contracts yet to be started
coinciding with the contract for this Project (as stated in the “statement of all
government and private contracts awarded but not yet started”)].

Prepared by:

Authorized Company Representative

Certified Correct by:

Senior Company Officer/Proprietor

N.B. Must be based on the latest Audited Financial Statement filed with the BIR.
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AUTHORITY OF SIGNATORY: CORPORATION/PARTNERSHIPS/COOPERATIVES
SECRETARY'’S CERTIFICATE

I, , of legal age, Filipino, with office address at ,
(Name of the Corporate Secretary) (Complete Office Address)
after having sworn in accordance with law, hereby depose and say as follows:

1. That am the duly elected Corporate Secretary/Assistant Corporate Security
of

(Name of Bidder)
(hereinafter referred to as the “Bidder”, a corporation duly organized and existing under and by virtue of the laws of the Republic of
the Philippines, with principal office and place of business at ;
(Complete Office Address)

2. That | am the custodian of the corporate books and records of the Bidder, including the Minutes and Resolutions of its Board of
Directors;

3. That at the Regular/Special Meeting of the Board of Directors of the Bidder held on , during which
(Date)
a quorum was present and acted throughout, the following resolution was unanimously approved:
(Resolution No. )
RESOLVED, that be, as it hereby is, authorized to
(Name of Bidder)
participate in the bidding of
(Project Name)

by the Subic Bay Metropolitan Authority; and that if awarded the said Contract shall enter into a contract with the Subic Bay
Metropolitan Authority; and in connection therewith hereby appoints

, acting as the duly authorized and

(Name of Bidder’s Representative)

Designated representative of and granted full power and authority to
(Name of Bidder)
do, execute and perform any and all acts necessary and/or to represent
(Name of Bidder)
in the said bidding as fully and effectively as the
(Name of Bidder)

might do if personally present with full power of substitution and revocation and hereby satisfying and confirming all that my said
representative shall lawfully do or cause to be done by virtue hereof; RESOLVED FURTHER THAT, the Board hereby authorizes its
to:

1. execute a waiver of jurisdiction whereby the hereby submits

(Name of Bidder)
itself to the jurisdiction of the Philippine government and hereby waive sits right to question the jurisdiction of the Philippine courts;

2. execute a waiver that the shall not seek and obtain writ
(Name of Bidder)
of injunctions or prohibition or restraining order against the Subic Bay Metropolitan Authority or any other government agency in
connection with this Contract to prevent and restrain the bidding procedures related hereto, the negotiating of and award of a
contract to a successful bidder, and the carrying out of the awarded contract.
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WITNESS the signature of the undersigned as such officer of the said this

(Name of Bidder)(Date)

(Name and Signature)
Corporate Secretary

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

SUBSCRIBED AND SWORN to before me this day of at ,
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as
defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this day of
NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ___
Page No.
Book No.
Seriesof
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AUTHORITY OF SIGNATORY: SOLE PROPRIETORSHIP
SPECIAL POWER OF ATTORNEY

l, , Filipino, of legal age, with residence at
(Name of Proprietor) (Civil Status)
after being sworn in accordance with

(Residence Address)
law, do hereby depose and say:

1. That | am the Proprietor of

(Bidder/Company Name)
a firm duly licensed, organized and existing by virtue of the laws of the Republic of the Philippines, with
office address

(Business Address)
2. That | hereby authorize ,
(Name of Authorized Representative) (Designation)
on behalf of the said firm, to transact business with the Subic Bay Metropolitan Authority and other
government offices concerned, and to do, execute and perform any and all acts, including signing of relevant
documents, in connection with the [Project Name].

(Name and Signature of Proprietor)

REPUBLIC OF THE PHILIPPINES)
CITYOF )S.S.

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of execution], Philippines.
Affiant/s is/are personally known to me and was/were identified by me through competent evidence of
identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me
his/her [insert type of government identification card used], with his/her photograph and signature appearing
thereon, with no. and his/her Community Tax Certificate No. issuedon_____at

Witness my hand and seal this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No. ___
Page No.
Book No.
Seriesof ____

N.B. Not applicable if the Proprietor himself/herself personally signs pertinent bid documents and attends the
Pre-Bid Conference and Submission/Opening of Bids.
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BIDDER’S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit Copy of the Organizational Chart that the Bidder intends to use to execute the
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Site

Engineer, Quality/Materials Engineer, Quantity/Cost Engineer, Surveyor and other Key
Engineering Personnel.

Attach the Proposed Organizational Chart for the Contract as stated above.

Submitted by:

Name and Signature of Bidder’s Authorized Representative:

Date:
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BIDDER’S CERTIFICATION ON KEY PERSONNEL FOR THE CONTRACT

Date of Issuance

This is to certify as true and correct, the following information:

1. We have engaged the services of the following professionals/individuals to perform the duties of the positions
indicated for this Contract if it is awarded to us:

Years of Experience
Key Personnel Position*
Name . - . )
(Profession) Professional/Individual Min.Req’d.
PROJECT MANAGER 10
(Civil Engineer)
SITE ENGINEER 5
(Civil Engineer)
QUALITY/MATERIALS ENGINEER 3
(Civil Engineer)
QUANTITY/COST ENGINEER 3
(Civil Engineer)
SURVEYOR 3
(Geodetic Engineer)

*One (1) professional/individual shall only have one (1) position/designation

2. We submit the enclosed Affidavits of Commitment to Work on the Contract of these professionals/individuals.

3. We ensure that the abovementioned professionals/individuals shall employ their best care, skill, and ability in
performing the duties of their respective positions in accordance with the provisions of the Contract, including the
Conditions of Contract, Specifications, and Drawings, and that they shall be personally present it the jobsite during
the period of their assignment in the Contract.

4. Inthe event that we choose to replace any of the abovementioned professionals/individuals, we shall submit to you
in writing at least fourteen (14) days before making the replacement, for your approval, the name and bio-data of
the proposed replacement whose experience shall be equal to or better than the person to be replaced.

5. We understand that any violation of the above stated conditions shall be a sufficient ground for us to be
disqualified from this Contract and future biddings of the SBMA.

Name and Signature of Bidder’s Authorized Representative:
Date:
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KEY PERSONNEL’S AFFIDAVIT OF COMMITMENT TO WORK ON THE CONTRACT

1. 1 have committed my services for the position of
(Name of Professional/Individual)

for the Contract if it is awarded to the Bidder.

(Key Personnel Position)

2. |, therefore, commit to assume the said position for the Contract once it is awarded to the Bidder, and | shall employ the best care, skill, and
ability to perform the duties of such position in accordance with the Conditions of Contract, Specifications, Drawings, and other provisions of the
Contract Agreement. | am aware that | have to stay in the jobsite for the duration of my assignment.

3. 1 do not allow the use of my name to enable the Bidder to qualify for the Contract without my commitment to assume the said position, since |
understand that to do so shall be a sufficient ground for my disqualification from this Contract and future biddings of the SBMA.

4.  1submit, and certify as true and correct, the following information:
a. Name :

Date of Birth

Nationality

Profession
PRC License No. and Date of Validity
Employment Record and Work Experience Relevant to the Project : (Please fill in the table below; use additional sheet(s) if necessary)

~0oo0uoT

i Project Name & Location i. Project Description i. Part of Project Handled i. Start Date of the Project

ii. Project Owner’s Name & Address ii. Total Project Cost ii. Cost of Part ii. Completion Date of the Project

iii. Employer’s Name and Address iii. Total Period of Engagement to the Project|
iv. Position

Completed Projects: (see example
below)

i. Road Repair in Orani, Bataan i. Pavement Maintenance Works |i. Surveying Works i. January 1, 2016
ii. Municipality of Orani / Orani, Bataan ii. Php1,000,000.00 i Incidental cost to the project ii. April 30, 2016

iii. ABC Construction, Inc. / Balanga, Bataan iii. Four (4) months
iv. Surveyor

On-going Projects: (see example

below)

i. Road Repair in Dinalupihan, Bataan i. Pavement Maintenance Works  |i. Surveying Works i. January 1, 2017
ii. Municipality of Dinalupihan / Din., Bataan ii. Php2,000,000.00 i Incidental cost to the project ii. N/A

iii. XYZ Construction, Inc. / Balanga, Bataan iii. Four (4) months
iv. Surveyor

One (1) person shall only have one (1) position/ designation.

Name and Signature of Professional/Individual Committing to the Contract

Date
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REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
PROVINCE OF ( )

in the case of Municipality

SUBSCRIBED AND SWORN to before me this __ day of at
, Philippines. Affiant/s is/are personally known to me and was/were
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this day of
NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ___
Page No.
Book No.
Seriesof
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LIST OF BIDDER’S MAJOR EQUIPMENT UNITS PLEDGED TO THE CONTRACT

BIDDER’S NAME
OFFICE ADDRESS

Description

Model/Year

Capacity/
Performance/
Size

Plate No.

Motor No. /
Body No.

Location

Condition

Proof of
Ownership/
Lease/Purchase

A. Owned

IV.

V.

B. Leased

C. Under
Purchase
Agreements

V.

V.
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Minimum equipment for the contract as prescribed in the Bid Data Sheet:

Item No. *Major Equipment Description Capacity No. of Units
v . 1
. Hydraulic Backhoe, Crawler Mounted 0.8 cu.m
2 v 2
Dump. Truck 12 cu.vds
3 . 1
Congcrete Saw, 14> blade dia. 7.5 HP
4 v 1
Self-Propelled Tandem Smooth Drum, Vibratory. 8.Tons
5 . 1
Plate Compactor, Vibratory 5 HP
6 L. 1
Asphalt Distributor 1330 USG
1
Motorized Grader 125 HP
8 v 1
Carao Truck 2-5Tons
9 . 1
Compressor, Air Portable 161 - 185 CFM
10 v . 1
Asphalt Paver/Finisher 80 HP
1 v Two and Three Smooth Drum, Self-Propelled, Static 10.1 Tons 1
12 v R . 1
Pneumatic Tire Roller, Self-Propelled, Static 10 Tons
13 . 1
Water Truck/Pump 16 000 li
14 v 1
Wheel Loader 1.5cu.m
15 Concrete Screeder 5.5.HP !
1 1
6 Concrete Vibrator 5 HP
17 1
Welding Machine, 300 amp. 48 HP
18 1
Rebar Bender -
19 1
Rebar Cutter, Single Phase -
20 . . 1
Kneading Machine -
21 1

Applicator Machine

*All major equipment with check mark (v') must be supported by proof of ownership

availability of equipment from the equipment lessor/vendor.

Name and Signature of Bidder’s Authorized Representative:

Date:
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BIDDER’S CERTIFICATION ON THE EQUIPMENT FOR THE CONTRACT

In compliance with the requirements for the bidding of the Road Rehabilitation
Project 2018, this is to certify as true and correct, the following information:

We submit the enclosed List of Bidder’s Major Equipment Units Pledged to the
Contract and certify that availability of said equipment listed therein which are
owned, leased or under purchase agreement for the whole duration of the
project;

We further certify and/or ensure that all listed equipment are in good
working/operating condition;

We understand that any violation of the above stated conditions shall be a
sufficient ground for us to be disqualified from this Contract and future
biddings of the SBMA.

Name and Signature of Bidder’s Authorized Representative:
Date:
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This JOINT VENTURE AGREEMENT (hereinafter referred to as the “Agreement”), entered
into this day of 20 at
City, Philippines by and among:

, @ domestic corporation duly organized,
registered and existing under and by virtue of the laws of the Republic of the Philippines,
with office address at

)

represented by its , hereinafter
referred to as “ ;

-and-

, @ domestic corporation duly organized,
registered and existing under and by virtue of the laws of the Republic of the Philippines,
with office address at

)

represented by its , hereinafter
referred to as “ ;

-and-

, a foreign corporation duly organized,
registered and existing under  and by  virtue of the laws of
with office address at

]

represented by its , hereinafter
referred to as “ ;
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-and-

(Henceforth collectively referred to as the “Parties”

WITNESSETH: That

WHEREAS, the Subic Bay Metropolitan Authority (SBMA) has recently published an
Invitation to Bid for the Supply and Delivery of for
the ;

WHEREAS, the parties have agreed to pool their resources together to form the
“ Joint Venture”, hereinafter referred to as the Joint
Venture, under the laws of the Philippines, for the purpose of participating in the
abovementioned procurement of SBMA,;

NOW, THEREFORE, for and in consideration of the foregoing premises and the covenants
hereto set forth, the Parties have agreed as follows:

ARTICLE I

ORGANIZATION OF THE JOINT VENTURE

SECTION 1.  Formation — The Parties do hereby agree and bind themselves to establish,
form and organize a Joint Venture pursuant to the laws of the Republic of the Philippines, in
order for the JV to carry on the purposes and objectives for which it is created;

SECTION 2. Name — The name and style under which the JV shall be conducted is

“ ”,
7

SECTION 3.  Principal Place of Business — The JV shall maintain its principal place of
Business at

)
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SECTION 4. Preparation and Documentation — The Parties shall secure and/or execute
such certifications, documents, deeds and instruments as may be required by the laws of
the Republic of the Philippines for the realization of the JV and in compliance with the
Project. Further, they shall do all other acts and things requisite for the continuation of the
JV pursuant to applicable laws;

SECTION 5. The Joint Venture shall be represented by the
in all biddings, related procurement transactions
and other official dealings that it shall enter into with SBMA and third parties, such
transactions to include, among others, the submission of eligibility documents, bids,
registration documents obtaining bonds, performing the principal contract in the event that
the contract is awarded in favour of the Joint Venture, receipt of payment for goods
delivered, and similar and related activities.

SECTION 6.  The period of the Joint Venture shall begin upon execution of this Agreement
and shall continue until the complete performance of its contractual obligations to SBMA, as
described in Article Il hereof, or upon its termination for material breach of any term or
condition of this Agreement, by service of a written statement in English on the other Party,
not less than 90 days prior to the intended date termination.

ARTICLE Il

PURPOSE

SECTION 1. The primary purpose of the Joint Venture is to participate in the public
bidding to conducted by the SBMA Bids and Awards Committee for the supply and delivery
of

SECTION 2.  If the above-described contract/s is/are awarded to the Joint Venture, the
Joint Venture shall undertake the performance thereof to SBMA, and such other incidental
activities necessary for the completion of its contractual obligations.
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ARTICLE 111

SOLDARY LIABILITY OF THE PARTIES

SECTION 1. In the performance of the contract/s that may be awarded to the Joint
Venture by the SBMA, and all other related activities/obligations, as described in Article Il
hereof, the Parties bind themselves jointly and solidarily, in the concept of solidarily
debtors, subject to the right of reimbursement, as provided in the relevant provisions of the
Civil Code of the Philippines.

ARTICLE IV

CONTRIBUTION AND OTHER ARRANGEMENTS

SECTION 1.  Contribution — The Parties shall contribute the amount of
(Php ) to support the
financial requirements of the Joint Venture, in the following proportion:
A - Php
B. — Php
TOTAL Php

Additional Contributions to the Joint Venture shall be made as may be required for contract
implementation. In addition, shall contribute any
labor and contract management requirements.

SECTION 2.  Profit Sharing — The share of the Parties to the JV from any profit derived or
obtained from the implementation and execution of the Project shall be distributed pro rata
to each, in accordance with the contribution and resources each has provided to the JV;

SECTION 3.  Liquidation and Distributions — Any sum remaining after deducting from the
total of all moneys or benefits received for the performance of the contract, all costs
incurred by the JV after award of the contract for the Project pursuant to the accounting
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practices established for the JV, shall be distributed in accordance with the relative balances
in the accounts of each Party pursuant to Sec. 1 of this Article upon completion, final
accounting, termination and liquidation of the JV. In the event of liquidation and
termination of JV, and after taking into account the shares of the Parties in all income, gain,
deductions, expenses, and losses, should the account of a Party contain a negative balance,
such Party shall contribute cash to the JV sufficient to restore the said balance to zero;

SECTION 4.  Sharing of Burden of a Net Loss — In case a net loss is incurred, additional
contributions shall be made by the Parties in accordance with their respective shares.

ARTICLE V

MISCELLANEOUS PROVISIONS

SECTION 1.  The provisions of the Instructions to Bidders, Supplemental Bid Bulletin, and
other bidding documents issued by the SBMA in relation to the contract described in Article
Il hereof, shall be deemed incorporated in this Agreement and made an integral part
thereof.

SECTION 2.  This Agreement shall be binding upon and inure to the benefit of the Parties
and their respective successors and assigns.

SECTION 3.  The Parties herein are duly represented by their authorized officers.

SECTION 4. Governing Law — This Agreement shall be governed by and construed
according to the laws of the Republic of the Philippines. Venue of any court action arising fro
this Agreement shall be exclusively laid before the proper court of the
, Philippines.

IN WITNESS WHEREOF, the parties have set their hands and affixed their signatures on the
date and place first above-stated.

Signed in the Presence of:
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
PROVINCE OF ( )

in the case of Municipality

BEFORE ME, a Notary Public for and in the City/Municipality of

’

Indicate also the Province in the case of Municipality

this day of personally appeared the following:
month and year

Name ID Name, Number and Validity Date

Known to me and to me known to be the same persons who executed the foregoing
instrument and they acknowledge to me that the same is their free and voluntary act and
deed and that of the corporations(s) they represent

This instrument refers to a Joint Venture Agreement consisting of pages,
including the page on which this Acknowledgment is written, and signed by the parties and
their instrumental witnesses.

WITNESS MY HAND AND NOTARIAL SEAL on the place and on the date first above
written.

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No. ___
Page No.
Book No.
Seriesof

Note:  The competent evidence of identity for Notary shall comply with Sec. 12 (a), Rule Il of the 2004 Rules on Notarial Practice. “Sec.
12. Competent Evidence of Identity — The phrase “competent evidence of identity” refers to the identification of an individual based on at
least one current identification document issued by an official agency bearing the photograph and signature of the individual, such as but
not limited to, passport, driver’s license, Professional Regulations Commission ID, National Bureau of Investigation clearance, police
clearance, postal ID, voter’s ID, Barangay certification, Government Service and insurance System (GSIS) e-card, Social Security System
(SSS) card, PhilHealth card, Senior Citizen card, Overseas Workers Welfare Administration (OWWA) ID, Overseas Filipino Worker (OFW ) ID,
seaman’s book, alien certificate of registration/immigrant certificate of registration, government office ID, certification from the National
Council for the Welfare of Disabled Persons (NCWDP), Department of Social Welfare and Development (DSWD) certification.
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1.

BILL OF QUANTITIES

PREAMBLE

GENERAL

11

1.2

13

14

1.5

1.6

1.7

The contract shall be a “unit price contract”.

The Bill of Quantities shall be read in conjunction with the Instruction to
Bidders, Bid Data Sheet, General Conditions of Contract, Special Conditions of
Contract, Technical Specifications, drawing plans and other Supplemental
Notices.

No claim for either time or cost will be entertained as a result of a Bill of Quantity
description not conveying the full obligations and requirements of either the
Specifications or Drawing or any other Contract Documents.

The quantities given in the Bill of Quantities are estimated to provide a
common basis for bidding. The basis of payment will be the actual quantities of
work ordered and carried out, as measured by the Contractor and verified and
accepted by the Construction Manager and valued at the rates and prices in the
priced Bill of Quantities where applicable, and otherwise at such rates and prices
fix within the terms of the Contract.

The rates and unit price in the Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract, include all direct costs consisting of cost
of materials, plant and supplies; labor; equipment and tools; and all indirect
costs consisting of overhead expenses; contingencies of direct cost;
miscellaneous expenses; contractor's profit and contractor's taxes; together with
all general risks, liabilities and obligations set out or implied in the Contract.

A rate or unit price shall be entered against each item in the Bill of Quantities
whether quantities are stated or not. The cost of Items against which the
Contractor has failed to enter a rate or price shall be deemed to be covered by
other rates and prices entered in the priced Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included
in the Items provided in the Bill of Quantities and where no Items are provided
the cost shall be deemed to be distributed among the rates and prices for the
related Items of Work.

General directions and descriptions of work, materials and equipment are not
necessarily repeated nor summarized in the Bill of Quantities. The Contractor
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shall refer to the relevant provisions of the Bidding Documents before entering
prices against each item in the Bill of Quantities.

1.8 The Contractor’s rates and prices shall be deemed to have allowed for all losses,
wastage and removal, replacement or rework of damaged or otherwise
unacceptable materials, equipment or works by the Contractor.

1.9 The loss rate, equipment name and labor designation indicated in “Detailed
Cost Estimates” Sheet may be deemed to be guidance on Bid stage. The actual
figure and description may be filled by the Bidder under his construction
experience.

1.10 The Item number in the Bill of Quantities shall be defined in the Technical
Specifications and drawings as well as the Detailed Cost Estimate Sheet.

1.11 The unit rates and prices shall be indicated in Philippine Pesos, exclusive of VAT.

1.12 The amount entered in the Bill of Quantities by the Contractor shall be used
mainly to facilitate the evaluation of work done for the purpose of issuing
Monthly Interim Payment Certificates.

1.13 The method of measurement of completed work for payment shall be in
accordance with the Philippine Standard Metric Measures or any other
acceptable form of measurements. The specifications for every Item of Work
include the method of measurement that shall apply to the Item.

Dated this day of 20
Signature

Printed Name

In the capacity of

Duly authorized to sign Bid for and on behalf of

(IN BLOCK CAPITALS)
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SUMMARY OF BILL OF QUANTITIES

ROAD REHABILITATION PROJECT 2018
Subic Bay Freeport Zone

Part No. DESCRIPTION Bid Amount (Php)
A Facilities for the Engineer
B Other General Requirements
C Earthwork
D Subbase and Base Course
E Surface Courses
G Miscellaneous Structures
Total Bid Amount

TOTAL BID AMOUNT (in words)

pesos,

and centavos

Dated this day of 20

Signature

Printed Name

In the capacity of

Official Stamp of Bidder
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ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE

BILL OF QUANTITIES
UNIT
ITEM DESCRIPTION UNIT Qry PRICE AMOUNT
NO. (Pesos)
(Pesos)
PART A. FACILITIES FOR THE ENGINEER
Provision of 4x2 Pick Up Type Service
Vehicle for the
A.1.2 (4) | Engineer on Rental Basis Month 12
( pesos and
centavos per month)
Provision of Laboratory Personnel for
the Assistance
A.1.3 (4) | to the Engineer Month 12
( pesos and
centavos per month)
Total for Part A - Facilities for the Engineer Php

TOTAL AMOUNT FOR PART A — FACILITIES FOR THE ENGINEER IN WORDS

( PESOS AND
CENTAVOS)

Submitted by:

Name of Bidder’s Representative: Signature: Date:

Position: Name of the Bidder:
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ROAD REHABILITATION PROJECT 2018

SUBIC BAY FREEPORT ZONE

BILL OF QUANTITIES

UNIT
ITEM DESCRIPTION UNIT | QTY | PRICE AMOUNT
NO. (Pesos)
(Pesos)
PART B. OTHER GENERAL REQUIREMENTS
Project Billboard /
B.5 Signboard( Each 1
pesos and centavos each)
Occupational Safety and Health
Lump
B.7 (2) | Program ( pesos sum 1
and centavos per lump sum)
Traffic Management Lum
B.8(2) |( pesos and P 1
Sum
centavos per lump sum)
Mobilization / Demobilization Lum
B.9 ( pesos and ump 1
Sum
centavos per lump sum)
Environmental Management and
Monitoring (Provision of Three (3) Units
B.14 (a) | Portable Toilets) Month 36
( pesos and
centavos per month)
Total for Part B — Other General Requirements Php
TOTAL AMOUNT FOR PART B — OTHER GENERAL REQUIREMENTS IN WORDS
( PESOS AND
CENTAVOS)
Submitted by:
Name of Bidder’s Representative: Signature: Date:

Position:
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ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE

BILL OF QUANTITIES
UNIT
ITEM DESCRIPTION UNIT QTy. PRICE AMOUNT
NO. (Pesos)
(Pesos)
PART C. EARTHWORK
Removal of Asphalt Concrete
Pavement Square
101(3)2 | ( I\?Ieter 142,729.94
pesos and centavos per square
meter)
Surplus Common Excavation
( Cubic
102 (2 2,132.
02(2) pesos and centavos per cubic | Meter >2,132.05
meter)
Subgrade Preparation
105 (1) a | £ Square | 1 060.96
pesos and centavos per square | Meter
meter)
Total Amount for Part C - Earthwork Php
TOTAL AMOUNT FOR PART C - EARTHWORK IN WORDS
( pesos and centavos)
Submitted by:
Name of Bidder’s Representative: Signature: Date:
Position: Name of the Bidder:
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ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE

BILL OF QUANTITIES
UNIT
ITEM NO. DESCRIPTION UNIT QTy. PRICE AMOUNT
(Pesos)
(Pesos)
PART D. SUBBASE AND BASE COURSE
Aggregate Subbase Course
200(1) | L Cubic | 143.29
pesos and centavos per | Meter
cubic meter)
Crushed Aggregate Base Course
202(1) | L Cubic | ¢ 106.72
pesos and centavos per | Meter
cubic meter)
Total Amount for Part D - Subbase and Base Course Php
TOTAL AMOUNT FOR PART D - SUBBASE AND BASE COURSE IN WORDS
( pesos and centavos)

Submitted by:

Name of Bidder’s Representative: Signature: Date:

Position: Name of the Bidder:
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ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE

BILL OF QUANTITIES

UNIT
ITEM DESCRIPTION UNIT Qry. PRICE AMOUNT
NO. (Pesos)
(Pesos)
PART E. SURFACE COURSES
Bituminous Prime Coat — MC Cut-back
Asphalt Square
301 (1 53,378.11
(1) ( pesos and Meter !
centavos per square meter)
Bituminous Tack Coat — Emulsified
302 (2) | Asphalt Square | oo 378 11
( pesos and Meter T
centavos per square meter)
Bituminous Concrete Surface Wearing
310(1) | Course, Hot Laid Square 53.378.11
a3 ( pesos and Meter
centavos per square meter)
Bituminous Concrete Surface Binder
Course, Hot Laid Square
10 (2 78.11
310(2) ( pesos and Meter >3,378
centavos per square meter)
Portland Cement Concrete Pavement
311 (1) a (Unreinforced), 0.15 m Thick Square 1,331.02
( pesos and Meter
centavos per square meter)
Portland Cement Concrete Pavement
311 (1) | (Unreinforced), 0.30 m Thick Square 89 351.83
f1 ( pesos and Meter
centavos per square meter)
Total Amount for Part E - Surface Courses Php
TOTAL AMOUNT FOR PART E — SURFACE COURSES IN WORDS
( pesos and centavos)
Submitted by:
Name of Bidder’s Representative: Signature: Date:

Position:
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BILL OF QUANTITIES

UNIT
ITEM DESCRIPTION UNIT QTy. PRICE AMOUNT
NO. (Pesos)
(Pesos)
PART G: MISCELLANEOUS STRUCTURES
Reflectorized Thermoplastic
612 Pavement Markings Square 5,447.28
( pesos Meter
and centavo per square meter)
Total for Part G- Miscellaneous Structures Php
TOTAL AMOUNT FOR PART G — MISCELLANEOUS STRUCTURES IN WORDS
( pesos and centavos)
Submitted by:
Name of Bidder’s Representative: Signature: Date:

Position:
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ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE
DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT
PROVISION OF 4X2 PICK UP TYPE SERVICE VEHICLE FOR THE ENGINEER

A.1.2 (4) ON RENTAL BASIS 12.00 Month

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT  MONTH RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST
OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEQOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT
PROVISION OF LABORATORY PERSONNEL FOR THE ASSISTANCE TO THE

A.13 (4) ENGINEER 12.00 Month

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT  MONTH RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER MONTH RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST
OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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ROAD REHABILITATION PROJECT 2018

SUBIC BAY FREEPORT ZONE
DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

B.5 PROJECT BILLBOARD / SIGNBOARD 1.00 Each

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST
OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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SUBIC BAY FREEPORT ZONE

DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

B.7 (2) OCCUPATIONAL SAFETY AND HEALTH PROGRAM 1.00 Lump Sum

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST
OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

B.8 (2) TRAFFIC MANAGEMENT 1.00 Lump Sum

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST
OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

B.9 MOBILIZATION / DEMOBILIZATION 1.00 Lump Sum

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT UNIT RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

3 INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY

ENVIRONMENTAL MANAGEMENT AND MONITORING (PROVISION OF

B.14 (a) 36.00

THREE (3) UNITS PORTABLE TOILETS)

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE

UNIT

Month

AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE

AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

3 INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)

184



ROAD REHABILITATION PROJECT 2018
SUBIC BAY FREEPORT ZONE

DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

101 (3) c2 REMOVAL OF ASPHALT CONCRETE PAVEMENT 142,729.94  Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT ~ HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

102 (2) SURPLUS COMMON EXCAVATION 52,132.05 Cubic Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

105 (1) a SUBGRADE PREPARATION 144,060.96  Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) = -

B EQUIPMENT DESCRIPTION NO. of UNIT ~ HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

200 (1) AGGREGATE SUBBASE COURSE 26,143.29 Cubic Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT ~ HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

D TOTAL DIRECT COST (A+B+C)

E INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTALITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

202 (1) CRUSHED AGGREGATE BASE COURSE 8,006.72 Cubic Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

C MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

] TOTAL DIRECT COST (A+B+C)

E INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

F  TOTAL ITEM COST (D+E)

G UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

301 (1) BITUMINOUS PRIME COAT - MC CUT-BACK ASPHALT 53,378.11 Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

EQUIPMENT DESCRIPTION NO. of UNIT AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

302 (2) BITUMINOUS TACK COAT - EMULSIFIED ASPHALT 53,378.11 Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

310 (1) a3 BITUMINOUS CONCRETE SURFACE WEARING COURSE, HOT-LAID 53,378.11 Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

310 (2) BITUMINOUS CONCRETE SURFACE BINDER COURSE, HOT-LAID 53,378.11 Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

PORTLAND CEMENT CONCRETE PAVEMENT (UNREINFORCED), 0.15 M
THICK
MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

311 (1) a 1,331.02 Square Meter

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR MATERIALS (PHP) =

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

D

E

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

F

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

G

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

PAY ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

PORTLAND CEMENT CONCRETE PAVEMENT (UNREINFORCED), 0.30 M
THICK
MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

311 (1) f1 89,351.83 Square Meter

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR MATERIALS (PHP) =

TOTAL FOR EQUIPMENT (PHP) =

MANPOWER CRAFTS NUMBER HOURS RATE AMOUNT

D

E

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

F

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

G

UNIT PRICE (F/QTY)
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DETAILED UNIT PRICE ANALYSIS

ITEM NUMBER: PAY ITEM DESCRIPTION: QUANTITY UNIT

612 REFLECTORIZED THERMOPLASTIC PAVEMENT MARKINGS 5,447.28 Square Meter

MATERIAL DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

TOTAL FOR MATERIALS (PHP) =

B EQUIPMENT DESCRIPTION NO. of UNIT HOURS RATE AMOUNT

TOTAL FOR EQUIPMENTS (PHP) =

MANPOWER CRAFTS NUMBER HOURS AMOUNT

TOTAL FOR LABOR (PHP) =

TOTAL DIRECT COST (A+B+C)

INDIRECT COST

OVERHEAD COST (% OF D) %
CONTINGENCIES (% OF D) %
MISCELLANEOUS (% OF D) %
CONTRACTOR'S PROFIT (% OF D) %

TOTAL INDIRECT COST (PHP) =

TOTAL ITEM COST (D+E)

UNIT PRICE (F/QTY)
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CASH FLOW BY QUARTER OR PAYMENT SCHEDULE

Name of Project:
Road Rehabilitation Project 2018

Proposed Project Description:

The proposed project shall include the provision of labor, materials, tools, equipment, application
and securing of all permits and other incidentals necessary to complete the works for, but not

limited to: rehabilitation/construction of roads including general requirements.

Location :

Subic Bay Freeport Zone

Project Duration Payment Schedule Cash Flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES:

- The cash flow by quarterly or payment schedule should be consistent with the Bar Chart and S-Curb

- Advance payment should be specified if contractor wants to avail.
- Payment schedule shall not be more than once a month.

Name and Signature of Bidder’s Authorized Representative:

Date:
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