CONTRACT AGREEMENT NO. 23-1031-05
REHABILITATION OF SEAPORT FACILITIES
REINSTALLATION OF CONCRETE BLOCKS OF
DAMAGED REVETMENT (SLOPE PROTECTION) AT
LEYTE WHARF

23
This Agreement, made this day of V1DEC 20

between:

2023

SUBIC BAY METROPOLITAN AUTHORITY (SBMA), with principal
office address at Building 229, Waterfront Road, Central Business
District, Subic Bay Freeport Zone, herein represented by its Chairperson
and Administrator, Mr. Jonathan D. Tan, duly authorized to enter into
this Agreement, as evidenced by the Secretary’s Certificate containing
Board Resolution No. , dated , herein attached as
Annex “A” (hereafter referred to as “Entity”);

and

AL-REM KONSTRUCT INC., with office address at 221 Apo St., Brgy.
Maharlika, Quezon City, herein represented by its Authorized Managing
Officer, Mr. Serafin Cu Jr., duly authorized to enter into this Agreement,
as evidenced by the Secretary’s Certificate containing Board Resolution
No. 2023-036, dated July 25. 2023, herein attached as Annex “B”
(hereafter referred to as “Contractor”);

WHEREAS, the Entity is desirous to procure the services of a Contractor,
for the REHABILITATION OF SEAPORT FACILITIES:
REINSTALLATION OF CONRETE BLOCKS OF DAMAGED
REVETMENT (SLOPE PROTECTION) AT LEYTE WHARF
(SBMA-BAC-INFRA-IB-07-23), located at Subic Bay Freeport Zone
(Works);

WHEREAS, on 31 October 2023, the Entity’'s BAC-Infra issued
Resolution 23-1031-67, which resolved: (1) to approve and adopt the
findings and recommendation of the TWG: (2) to recommend to the SBMA
Chairman and Administrator as the approving/signing authority duly
designated by the SBMA Board of Directors as Head of the Procuring
Entity (HoPE) the contract approval for the project REHABILITATION
OF SEAPORT FACILITIES: REINSTALLATION OF CONRETE
BLOCKS OF DAMAGED REVETMENT (SLOPE PROTECTION) AT
LEYTE WHARF, in favor of AL-REM KONSTRUCTS INC., with the
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Single Calculated and Responsive Bid in the amount of Six Million Sixty
Thousand One Hundred Eighty-Four and 10/100 (Php 6,060,184.10); and
(3) to request for the execution of the Contract Agreement and the

issuance of the Notice to Proceed (NTP) by the Chairperson and
Administrator.

WHEREAS, the Chairperson and Administrator, pursuant to a delegated
authority conferred by the SBMA Board of Directors through SBMA
Board Resolution No. 23-07-0198, dated July 18, 2023, adopted and

approved the award of the Agreement to the Contractor, as well as the
execution thereof.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same
meanings as are respectively assigned to them in the Conditions of
Contract hereinafter referred to.

2. The following documents as required by the 2016 revised
Implementing Rules and Regulations of Republic Act No. 9184 shall
be deemed to form and be read and construed as part of this
Agreement, viz:

a. Philippine Bidding Documents (PBDs);

b.

1. Drawings/Plans;

11. Specifications;

i11. Bill of Quantities;

iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, if any;

Winning bidder’s bid, including the Eligibility requirements,
Technical and Financial Proposals, and all other documents or
statements submitted;

Bid form, including all the documents/statements contained in
the Bidder’s bidding envelopes, as annexes, and all other
documents submitted (e.g., Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

Performance Security;

Notice of Award of Contract and the Bidder’s conforme thereto;
and
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e. Other contract documents that may be required by existing laws
and/or the Procuring Entity concerned in the PBDs. Winning
bidder agrees that additional contract documents or information
prescribed by the GPPB that are subsequently required for
submission after the contract execution, such as the Notice to
Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of Six Million Sixty Thousand One
Hundred Eighty-Four and 10/100 (Php 6,060,184.10), or such other
sums as may be ascertained, AL-REM KONSTRUCT INC., agrees to
implement the construction works of the REHABILITATION OF
SEAPORT FACILITIES: REINSTALLATION OF CONRETE
BLOCKS OF DAMAGED REVETMENT (SLOPE PROTECTION) AT
LEYTE WHAREF, in accordance with its Bid.

4. The SBMA agrees to pay the above-mentioned sum in accordance with
the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this
Agreement to be executed the day and year first before Writtey

(’—2 —— Cx :
JONATHAN D. TAN R. SEBAFIN CU JR.

ﬂ/Chairperson and Admini%r{tor Authorized Managing Officer
For: For:
SUBIC BAY METROPOLITAN AIL-REM KONSTRUCT INC.
AUTHORITY
Procuring Entity Contractor

v

Signed in the Presence of:

REPUBLIC OF THE PHILIPPINES)
CITYOF ___ . ) S.S.

ACKNOWLEDGMENT

BEFORE ME, Notary Public for and in the City of Olongapo personally appeared,
JONATHAN D. TAN with Valid Identification (I.D.) No. issued on
, in his official capacity as Chairperson & Administrator of the SUBIC
BAY METROPOLITAN AUTHORITY representing the REPUBLIC OF THE
Contract Agreement
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PHILIPPINES, and MR. SERAFIN CU JR. with Valid Identification (I.D.) No.
issued on in his official capacity as Authorized
Managing Officer of AL-REM KONSTRUCT INC., known to me to be the same
persons who executed the foregoing CONTRACT AGREEMENT and they

acknowledged to me that the same is their true acts and deeds for and in behalf of
the PARTIES they represent.

This instrument refers to the Contract Agreement for the REHABILITATION OF
SEAPORT FACILITIES: REINSTALLATION OF CONRETE BLOCKS OF DAMAGED
REVETMENT (SLOPE PROTECTION) AT LEYTE WHARF, consisting of four (4) pages,
including this page on which the ACKNOWLEDGMENT is written and duly signed by the
contracting parties.

IN WITNESS WHEREOF I hawabeé“eu o&fi‘}xed my signature and seal this __ day of
: , Philippines.

NOTARY PUB;[R;

Doc. No. Z g 3 Aty DONATO C. MANGUIAT

Page No. 2} _Dilary Public

Book No. _Xlé’ X

Series of 2023.

December 31, 2023)
l‘v“ 2023, Q€
1> hmm'v3 2023, QC
Attormey’s Roll Mo, 34845
MCLE ‘~, 1T Ne, 0019777
Mihile No, +63¢ 3132()54779
b.uutu,.w\,b. No. Ai\/xdluuo% St, Bgy Ceatral, §C

iomrac? Agreement

REHAB TATION OF SEAPORT FACILITIES REINSTALLATION OF
«s‘,.wc;i&"';é BLOCKS OF DAMAGED REVETMENT (SLOPE PR\.,z “CTION)
AT LEYTE WHARF Page 4|4




